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EXECUTIVE SUMMARY 
 

Terracon has completed the Geotechnical Engineering Report for the proposed parking garage 

expansion for the Durham VA Medical Center located at 508 Fulton Street in Durham, North 

Carolina. Five soil test borings were performed around the perimeter of the existing parking 

garage. We also performed multi-channel analysis of surface waves (MASW) testing to obtain 

shear wave velocities for a site specific seismic assessment. Additionally, we reviewed a report 

prepared by Tai & Associates dated February 17, 2009 which addressed geotechnical 

recommendations.  The following geotechnical considerations were identified based on our study: 
 

 We understand the existing garage is supported on shallow spread footings bearing 

directly on Partially Weathered Rock (PWR), flowable fill extending to PWR, or 

engineered fill extending to PWR. The existing foundations were originally designed for 

an allowable bearing pressure of 8 kips per square foot (ksf) for foundations bearing 

directly on PWR or flowable fill extending to PWR; or an allowable bearing pressure of 

4ksf for foundations bearing on engineered fill extending to PWR.   The site was initially 

assigned a Seismic Site Class “B” per the 2003 NC Building Code.  We understand that 

the foundations were designed with the knowledge of a potential future vertical 

expansion.  
 

 The garage is planned for a 3 level vertical expansion which will increase the loading 

conditions on the existing foundations of the structure. Based on the results of our 

borings and our understanding of the project, it is our opinion that the existing shallow 

foundations on the site are suitable for support of the proposed additional loadings with a 

total allowable bearing pressure of 9ksf (existing + proposed loads).  This is contingent 

upon the foundations bearing directly on PWR or flowable fill extending to PWR.  

Foundations supporting ancillary walls or other elements not supporting the pre-cast 

portions of the structure may be analyzed for an allowable bearing pressure of 4 ksf 

provided that the existing foundations bear on engineered fill extending to PWR. 
 

 An IBC 2012 seismic site classification of “C” is appropriate for this site based on the 

results of our shear wave velocity testing.  We recognize that this is a different seismic 

site classification than previously assigned to the site and will likely impact the 

magnitude of the design loads during seismic events.  A site specific seismic analysis 

was performed to determine design spectral accelerations to further refine the structural 

analysis in accordance with the referenced building code.  Details of this assessment are 

included in the report. 

 

This summary should be used in conjunction with the entire report for design purposes.  It 

should be recognized that details were not included or fully developed in this section, and the 

report must be read in its entirety for a comprehensive understanding of the items contained 

herein.  The section titled GENERAL COMMENTS should be read for an understanding of the 

report limitations. 
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GEOTECHNICAL ENGINEERING REPORT 

PROPOSED PARKING GARAGE EXPANSION 

DURHAM VA MEDICAL CENTER 

508 FULTON STREET 

DURHAM, NORTH CAROLINA 
Terracon Project No. 70135142 

December 18, 2013 

 

 

1.0 INTRODUCTION 
 

Terracon has completed the Geotechnical Engineering Report for the proposed parking garage 

expansion for the Durham VA Medical Center located at 508 Fulton Street in Durham, North 

Carolina.  

 

This report presents the complete findings of our field exploration and laboratory testing services 

and provides geotechnical engineering recommendations relative to: 

 

 subsurface soil conditions  foundation design/analysis 

 groundwater conditions  

 

 seismic considerations 

 

2.0 PROJECT INFORMATION 
 

2.1 Project Description 

 

Item Description  

Existing Structure 

The existing structure is a 4-level parking structure with an 

approximate 45,000 sq-ft footprint.  A 3-story vertical expansion is 

planned with similar construction to the existing deck. 

Building construction Precast or cast-in-place reinforced concrete.  

Proposed Maximum load 

conditions (existing 

foundations) 

Up to approximately 8 ksf.  We understand a limited number of 

locations have exceeded 8 ksf by less than 5%. 

 

If any of the project information outlined above is inconsistent with the proposed construction, or 

if the design changes, Terracon requests the opportunity to review our recommendations. 
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2.2 Site Location and Description 

 

Item Description 

Location 

The existing parking deck is located at 508 Fulton Street in Durham 

North Carolina. For further details regarding site location, refer to 

Exhibit A-1, Site Location Plan. 

Current ground cover Existing parking deck  

Existing development 

Nearby development includes existing the medical and 

administration buildings, another adjacent parking deck, existing 

paved roads, parking, sidewalks, and maintained lawn areas. 

Existing topography 
Grades vary around the existing structure from approximately 

elevation 365 to 402 feet. 

 

3.0 SUBSURFACE CONDITIONS 
 

3.1 Site Geology 

 

According to the 1985 Geologic Map of North Carolina, the site is located within the Triassic 

Basin. The Triassic Basin is part of the Piedmont Physiographic Province and was created 

through the accumulation of eroded sediments in a deep basin that was formed through rift 

faulting. Over time, these sediments were compressed and partially cemented to form soft to 

moderately hard sedimentary rock.  The soils that form the subsurface profiles are residual 

materials derived from the in-place weathering of these rocks. 
 

3.2 Typical Profile 

 

Based on the results of the borings, subsurface conditions can be generalized as follows: 

 

Description 

Approximate Depth 

to Bottom of 

Stratum 

Material 

Encountered 
Consistency/Density 

Surface 6 inches Topsoil
1 

N/A 

Stratum 1 3 to 15 feet 

Fill consisting of 

Sandy Lean Clay, 

Clayey Silt, Silty 

Sand
2
 

Soft to Very Stiff (Clays/Silts) 

Loose (Sands) 

Stratum 2 3 to 26 feet Silt Very Stiff to Hard 

Stratum 3 

To max boring 

termination depths of 

33.6 feet 

Partially 

Weathered Rock 
3 

Hard Soil / 

Soft Rock 
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Description 

Approximate Depth 

to Bottom of 

Stratum 

Material 

Encountered 
Consistency/Density 

1. Only encountered in Boring No. E-2 

2. Not encountered in Boring No. E-3, E-4, or B-2 

3. Partially weathered rock (PWR) is an engineering term used to describe residual material that can 

be drilled with soil boring methods but would exceed SPT N-values of 100 blows/foot if tested.  

 

The thickness of the fill or residual soil overburden and the depth to partially weathered rock 

(PWR) varied in the borings performed at the site. The following table outlines the depth to 

weathered rock and bedrock with respect to the boring locations: 

 

 

Boring No. 

Depth to 

Partially 

Weathered Rock 

(feet) 

Termination 

Depth (feet) 

E-1 26 33.6 

E-2 14 23.6 

E-3 4 23.8 

E-4 3 23.6 

B-2 5.5 11.7 

 

For a detailed description of the conditions encountered in the borings, refer to the boring logs in 

Appendix A of this report. Stratification boundaries on the boring logs represent the approximate 

location of changes in soil types; in-situ, the transition between materials may be gradual.  

 

3.3 Groundwater 

 

The boreholes were observed for the presence and level of groundwater while drilling and after 

the short period they were allowed to remain open. Groundwater was not encountered in the 

open boreholes. Perched water conditions can potentially develop on the project site when 

precipitation infiltrating the surface materials becomes trapped over the less permeable soil and 

weathered rock below.  

 

4.0 RECOMMENDATIONS FOR DESIGN AND CONSTRUCTION 
 

4.1 Geotechnical Considerations  

 

We understand the existing garage is supported on shallow spread footings bearing directly on 

Partially Weathered Rock (PWR), flowable fill extending to PWR, or engineered fill extending to 

PWR. The existing foundations were originally designed for an allowable bearing pressure of 8 

kips per square foot (ksf) for foundations bearing directly on PWR or flowable fill extending to 
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PWR; or an allowable bearing pressure of 4 ksf for foundations bearing on engineered fill 

extending to PWR.   The site was initially assigned a Seismic Site Class “B” per the 2003 NC 

Building Code.  We understand that the foundations were designed with the knowledge of a 

potential future vertical expansion.  

 

The garage is planned for a 3 level vertical expansion which will increase the loading conditions 

on the existing foundations of the structure. Based on the results of our borings and our 

understanding of the project, it is our opinion that the existing shallow foundations on the site 

are suitable for support of the proposed additional loadings with a total allowable bearing 

pressure of 9 ksf (existing + proposed loads).  This is contingent upon the foundations bearing 

directly on PWR or flowable fill extending to PWR.  Foundations supporting ancillary walls or 

other elements not supporting the pre-cast portions of the structure may be analyzed for an 

allowable bearing pressure of 4 ksf provided that the existing foundations bear on engineered fill 

extending to PWR. 

 

An IBC 2012 seismic site classification of “C” is appropriate for this site based on the results of 

the borings and shear wave velocity testing.  We recognize that this is a different seismic site 

classification than previously assigned to the site and will likely impact the magnitude of the 

design loads during seismic events.  A site specific seismic analysis was performed to 

determine design spectral accelerations to further refine the structural analysis in accordance 

with the referenced building code.  Details of this assessment are included in the report. 

 

4.2 Shallow Foundation Analysis – Pre-Cast Garage Structure 

 

It is our opinion that the existing shallow foundations on the site are suitable for support of the 

proposed additional loadings from the proposed garage expansion with a total allowable bearing 

pressure of 9 ksf (existing + proposed loads).  This is contingent upon the foundations bearing 

directly on PWR or flowable fill extending to PWR.  The bearing condition of the existing 

foundations should be evaluated by reviewing the construction records of the foundations and 

by comparing elevations of the PWR encountered in the borings and the as-built elevations of 

the base of the foundations. 

 

Design recommendations for a shallow foundation system are presented in the following table 

and paragraphs. 

 

Description Value 

Net allowable bearing pressure 
1
 9,000 psf

3
 

Minimum embedment below lowest adjacent finished 

grade for frost protection and protective embedment 
24 inches 

Minimum width for continuous wall footings 16 inches 

Approximate cumulative total settlement 
2
 Up to 1 inch 
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Estimated differential settlement 
2
 Less than 3/4 inch over 40 feet 

1. The recommended net allowable bearing pressure is the pressure in excess of the minimum 

surrounding overburden pressure at the footing base elevation.   

2. The actual magnitude of settlement that will occur beneath the foundations will depend upon the site 

earthwork phase, careful evaluation of foundation bearing conditions at the time of construction and 

the structural loading conditions.  The estimated total and differential settlements listed assume that 

the foundation related earthwork and the foundation design are completed in accordance with our 

recommendations. 

3. The allowable bearing pressure may be increased by 1/3 when considering loads from transient 

events such as wind or seismic loading. 

 

Settlements produced from the additional loading on the structure will manifest as differential 

settlements at connections and other locations where the structure will move independently 

from surrounding elements.  Some cracks and separation of caulking and other elements should 

be anticipated during construction and upon initial loading of structure.  These may be more 

noticeable at areas such as doorways that walk out to ground supported slabs and other similar 

details. 

 

4.3 Shallow Foundation Analysis – Non-load Bearing Curtain Wall and Other 

Ancillary Structures 

 

We anticipate that the proposed parking deck may include non-load bearing curtain walls and 

other ancillary elements not supporting the pre-cast structure. Foundations for ancillary walls or 

other elements not supporting the pre-cast portions of the structure may be analyzed for an 

allowable bearing pressure of 4 ksf provided that the existing foundations bear on engineered fill 

extending to PWR or PWR. 

 

The bearing condition of the existing foundations should be evaluated by reviewing the 

construction records of the foundations and by comparing elevations of the PWR encountered in 

the borings and the as-built elevations of the base of the foundations.  Design recommendations 

for a shallow foundation system are presented in the following table and paragraphs. 

 

Description Value 

Net allowable bearing pressure 
1
 4,000 psf

3
 

Minimum embedment below lowest adjacent finished 

grade for frost protection and protective embedment 
24 inches 

Minimum width for continuous wall footings 16 inches 

Approximate total settlement 
2
 Up to 1 inch 

Estimated differential settlement 
2
 Less than 3/4 inch over 40 feet 
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1. The recommended net allowable bearing pressure is the pressure in excess of the minimum 

surrounding overburden pressure at the footing base elevation.   

2. The actual magnitude of settlement that will occur beneath the foundations will depend upon the site 

earthwork phase, careful evaluation of foundation bearing conditions at the time of construction and the 

structural loading conditions.  The estimated total and differential settlements listed assume that the 

foundation related earthwork and the foundation design are completed in accordance with our 

recommendations. 

3. The allowable bearing pressure may be increased by 1/3 when considering loads from transient events 

such as wind or seismic loading. 

 

The base of all foundation excavations should be free of water and loose soil prior to placing 

concrete.  Concrete should be placed soon after excavating to reduce bearing soil disturbance.  

Should the soils at bearing level become excessively disturbed or saturated, the affected soil 

should be removed prior to placing concrete.   

 

4.4 Lateral Earth Pressures 

 

For soils above any free water surface, recommended equivalent fluid pressures for restrained  

elements (restricted from moving laterally) below grade are: 

 

At Rest: 

Cohesive soil backfill (on-site or imported clays, silts, silty sand) .................... 65 psf/ft 

Cohesionless soil backfill (on-site or imported sand/gravel) ............................ 55 psf/ft 

 

Where the design includes unrestrained elements (free to move laterally), the following 

equivalent fluid pressures are recommended: 

 

Active: 

Cohesive soil backfill (on-site or imported clays, silts, silty sand) .................... 45 psf/ft 

Cohesionless soil backfill (on-site or imported sand/gravel) ............................ 35 psf/ft 

 

Passive: 

Cohesive soil backfill (on-site or imported clays, silts, silty sand) .................. 300 psf/ft 

Cohesionless soil backfill (on-site imported sand/gravel) .............................. 350 psf/ft 

 

Coefficient of base friction .................................................................................... 0.35 

 

The lateral earth pressures provided are based on backfill compacted to between 95% and 98% 

of the standard Proctor maximum dry density.  The lateral earth pressures herein do not include 

any factor of safety and are not applicable for submerged soils/hydrostatic loading.   



Geotechnical Engineering Report   
Proposed Parking Garage Expansion ■ VA Medical Center ■ Durham, North Carolina 
December 18, 2013 ■ Terracon Project No. 70135142 

 

Responsive ■ Resourceful ■ Reliable 7 

 

4.5 Seismic Considerations 

 

As previously outlined, the site was initially assigned a Seismic Site Class “B” in the 2009 report 

prepared by Tai & Associates per the 2003 NC Building Code.  Based on the boring data 

collected at the site it was our opinion that the site should be categorized as a Seismic Site 

Class “C” per the 2012 IBC/ASCE 7-10 codes. 

 

Terracon utilized the multi-channel analysis of surface waves (MASW) method to develop a 

shear wave profile at the site for use in determining the seismic site class.  This method 

employs non-linear optimization technology to derive one-dimensional S-wave velocities from 

active source (20 pound sledge hammer) and passive source (ambient noise) surface wave 

dispersion recordings using a Geometrics Geode seismograph and 4.5 Hertz geophones.  We 

utilized 24 geophones set along a straight-line array with an 5-foot receiver spacing over an 

approximate 115-foot long traverse.  The array was placed in an accessible area adjacent to the 

existing parking deck. Our active records consisted of 6 stacked shots.  The shots were 

symmetrically located at each end of the array at distances of 20 and 40% of the array length.  

Additionally, we collected 10 second and 32 second passive records utilizing the linear arrays. 

 

The collected data was processed using computer software (SeisImager/SW™ by Geometrics) 

with the results plotted as a conventional shear wave vs. depth profile.  The profile was used to 

determine seismic site classification.  The weighted average shear wave velocity (Vs-bar) 

measured for the upper 100 feet of the subsurface profile was 1,437 feet per second (ft/s) for 

the line performed at the site.  Per the International Building Code (IBC), the weighted shear 

wave velocity may be calculated using the following: 

 

 
 

Where: 

Vs-bar = average shear wave velocity of upper 100 feet of subsurface profile (feet 

per second) 

di =  thickness of any layer between 0 and 100 feet (feet) 

vsi =  shear wave velocity of the layer being considered (feet per second) 

 

The shear wave velocity measurements for this site indicate a Very Dense Soil/Soft Rock profile 

and an IBC 2012 seismic site classification of “C” is appropriate.  We recognize that this is a 

different seismic site classification than previously assigned to the site and will likely impact the 

magnitude of the design loads during seismic events.   
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In an attempt to further characterize design accelerations for structure design, we were 

requested to provide a Site Specific Seismic Evaluation (SSSE) for the site.  The SSSE was 

conducted following the procedures outlined in ASCE 7-10 using the commercially available 

software SHAKE2000® distributed by Geomotions.  This software utilizes a one dimensional 

linear equivalent analysis on user input parameters such a soil column model and USGS 

synthetic earthquake motions (obtained from USGS website).  Based on the SSSE, the seismic 

design parameters for the site are outlined in the table below. 

 

 

Site Specific Seismic Design Parameter Value 

SDS 0.142g 

SD1 0.069g 

 

The complete results of the SSSE are provided as Exhibits A-3 and A-4 in the appendix. 

 

5.0 GENERAL COMMENTS 
 

Terracon should be retained to review the final design plans and specifications so comments 

can be made regarding interpretation and implementation of our geotechnical recommendations 

in the design and specifications.  Terracon also should be retained to provide observation and 

testing services during grading, excavation, foundation construction and other earth-related 

construction phases of the project. 

 

The analysis and recommendations presented in this report are based upon the data obtained 

from the borings performed at the indicated locations and from other information discussed in 

this report.  This report does not reflect variations that may occur across the site, or due to the 

modifying effects of weather.  The nature and extent of such variations may not become evident 

until during or after construction.  If variations appear, we should be immediately notified so that 

further evaluation and supplemental recommendations can be provided. 

 

The scope of services for this project does not include either specifically or by implication any 

environmental or biological (e.g., mold, fungi, bacteria) assessment of the site or identification or 

prevention of pollutants, hazardous materials or conditions.  If the owner is concerned about the 

potential for such contamination or pollution, other studies should be undertaken. 

 

This report has been prepared for the exclusive use of our client for specific application to the 

project discussed and has been prepared in accordance with generally accepted geotechnical 

engineering practices.  No warranties, either express or implied, are intended or made.  Site 

safety, excavation support, and dewatering requirements are the responsibility of others.  In the 

event that changes in the nature, design, or location of the project as outlined in this report are 

planned, the conclusions and recommendations contained in this report shall not be considered 
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valid unless Terracon reviews the changes and either verifies or modifies the conclusions of this 

report in writing. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX A 

FIELD EXPLORATION 
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Field Exploration Description 

 

The boring locations were established in the field by measuring from existing site features and 

estimating right angles.  Ground surface elevations were estimated from a survey provided by 

the project surveyor.  The locations of the borings should be considered accurate only to the 

degree implied by the means and methods used to define them. 

 

The borings were drilled with an ATV-mounted CME-550 drill rig with 3-1/4 inch hollow stem 

augers. Samples of the soil encountered in the borings were obtained using the split barrel 

sampling procedures. 

 

In the split-barrel sampling procedure, the number of blows required to advance a standard 

2-inch O.D. split-barrel sampler the last 12 inches of the typical total 18-inch penetration by 

means of a 140-pound safety hammer with a free fall of 30 inches, is the standard penetration 

resistance value (SPT-N).  This value is used to estimate the in-situ relative density of 

cohesionless soils and consistency of cohesive soils. Soil samples were taken at 2.5-foot 

intervals above a depth of 10 feet and at 5-foot intervals below 10 feet.  

 

The samples were tagged for identification, sealed to reduce moisture loss, and taken to our 

laboratory for further examination, testing, and classification.  Information provided on the boring 

logs attached to this report includes soil descriptions, consistency evaluations, boring depths, 

sampling intervals, and groundwater conditions.  The borings were backfilled with auger cuttings 

prior to the drill crew leaving the site. 

 

A field log of each boring was prepared by the drill crew.  These logs included visual 

classifications of the materials encountered during drilling as well as the driller’s interpretation of 

the subsurface conditions between samples.  Final boring logs included with this report 

represent the engineer's interpretation of the field logs and include modifications based on 

laboratory observation of the samples. 

 

An automatic SPT hammer was used to advance the split-barrel sampler in the boring 

performed on this site. A greater efficiency is typically achieved with the automatic hammer 

compared to the conventional safety hammer operated with a cathead and rope. Published 

correlations between the SPT values and soil properties are based on the lower efficiency 

cathead and rope method. This higher efficiency affects the standard penetration resistance 

blow count (N) value by increasing the penetration per hammer blow over what would be 

obtained using the cathead and rope method. The effect of the automatic hammer's efficiency 

has been considered in the interpretation and analysis of the subsurface information for this 

report. 
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4.0
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FILL - SILTY SAND (SM), red-brown and gray, loose

SILTY SAND (SM), gray, medium dense to very dense

PARTIALLY WEATHERED ROCK (PWR), red-brown to gray, fine-grained, Triassic sandstone
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Hammer Type:  AutomaticStratification lines are approximate. In-situ, the transition may be gradual.

LOCATION

DEPTH

Latitude: 36.00913°    Longitude:  -78.94027°
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SITE:

WATER LEVEL OBSERVATIONS

Page 1 of 1

Advancement Method:
Advanced 2-1/4 inch hollow stem augers

Abandonment Method:
Boring backfilled upon completion

2401 Brentwood Road, Suite 107
Raleigh, North Carolina

Notes:

Project No.: 70135142

Drill Rig: CME-55

Boring Started: 10/23/2013

BORING LOG NO. B-1
Guidon Design, Inc.CLIENT:
Indianapolis, Indiana

Driller: C. Fredrychowski

Boring Completed: 10/23/2013

Durham VA Medical Center, 508 Fulton Street
Durham, North Carolina

PROJECT:  Parking Garage Expansion
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APPENDIX B 

LABORATORY TESTING 
 



Geotechnical Engineering Report   
Proposed Parking Garage Expansion ■ VA Medical Center ■ Durham, North Carolina 

December 18, 2013 ■ Terracon Project No. 70135142 
 

Responsive ■ Resourceful ■ Reliable Exhibit B-1 

Laboratory Testing Description 

 

Descriptive classifications of the soils indicated on the boring logs are in accordance with the 

enclosed General Notes, Unified Soil Classification System (USCS), and Description of Rock 

Properties. Also shown are estimated USCS symbols. 

 

Sample classification was performed using visual manual procedures (ASTM D2488). Select 

samples were further classified using the results of index tests including Atterberg limits (ASTM 

D4318) and grain size (ASTM D1140 and ASTM D422) testing. Moisture content testing (ASTM 

D2216) was also performed on samples obtained from the split-barrel sampler. The results 

geotechnical laboratory testing are included on the attached boring logs and are summarized in 

Appendix B of this report.  
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PROJECT NUMBER:  70135142
PROJECT:  Proposed New Outpatient Building

SITE:  Durham VA Medical Center, 508 Fulton
Street

           Durham, North Carolina

CLIENT:  Guidon Design, Inc.
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SUPPORTING DOCUMENTS 
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Exhibit C-1
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Blows/Ft.

Ring Sampler
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Major Component
of Sample
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Dry Weight

(More than 50% retained on No. 200 sieve.)
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Includes gravels, sands and silts.
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10 - 29 19 - 58
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_

Hand Penetrometer

Torvane

Standard Penetration
Test (blows per foot)

Photo-Ionization Detector

Organic Vapor Analyzer

Water levels indicated on the soil boring
logs are the levels measured in the
borehole at the times indicated.
Groundwater level variations will occur
over time. In low permeability soils,
accurate determination of groundwater
levels is not possible with short term
water level observations.

CONSISTENCY OF FINE-GRAINED SOILS

(50% or more passing the No. 200 sieve.)
Consistency determined by laboratory shear strength testing, field

visual-manual procedures or standard penetration resistance

DESCRIPTIVE SOIL CLASSIFICATION

> 8,000

Unless otherwise noted, Latitude and Longitude are approximately determined using a hand-held GPS device. The accuracy
of such devices is variable. Surface elevation data annotated with +/- indicates that no actual topographical survey was
conducted to confirm the surface elevation. Instead, the surface elevation was approximately determined from topographic
maps of the area.

Soil classification is based on the Unified Soil Classification System. Coarse Grained Soils have more than 50% of their dry
weight retained on a #200 sieve; their principal descriptors are: boulders, cobbles, gravel or sand. Fine Grained Soils have
less than 50% of their dry weight retained on a #200 sieve; they are principally described as clays if they are plastic, and
silts if they are slightly plastic or non-plastic. Major constituents may be added as modifiers and minor constituents may be
added according to the relative proportions based on grain size. In addition to gradation, coarse-grained soils are defined
on the basis of their in-place relative density and fine-grained soils on the basis of their consistency.
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GENERAL NOTES



 

Exhibit C-2 

UNIFIED SOIL CLASSIFICATION SYSTEM 

Criteria for Assigning Group Symbols and Group Names Using Laboratory Tests
 A

 

Soil Classification 

Group 

Symbol 
Group Name

 B
 

Coarse Grained Soils: 

More than 50% retained 

on No. 200 sieve 

Gravels: 

More than 50% of 

coarse fraction retained 

on No. 4 sieve 

Clean Gravels: 

Less than 5% fines
 C

 

Cu  4 and 1  Cc  3
 E

 GW Well-graded gravel
 F
 

Cu  4 and/or 1  Cc  3
 E

 GP Poorly graded gravel
 F
 

Gravels with Fines: 

More than 12% fines
 C

 

Fines classify as ML or MH GM Silty gravel
 F,G,H

 

Fines classify as CL or CH GC Clayey gravel
 F,G,H

 

Sands: 

50% or more of coarse 

fraction passes No. 4 

sieve 

Clean Sands: 

Less than 5% fines
 D

 

Cu  6 and 1  Cc  3
 E

 SW Well-graded sand
 I
 

Cu  6 and/or 1  Cc  3
 E

 SP Poorly graded sand
 I
 

Sands with Fines: 

More than 12% fines
 D

 

Fines classify as ML or MH SM Silty sand
 G,H,I

 

Fines classify as CL or CH SC Clayey sand
 G,H,I

 

Fine-Grained Soils: 

50% or more passes the 

No. 200 sieve 

Silts and Clays: 

Liquid limit less than 50 

Inorganic: 
PI  7 and plots on or above “A” line

 J
 CL Lean clay

 K,L,M
 

PI  4 or plots below “A” line
 J
 ML Silt

 K,L,M
 

Organic: 
Liquid limit - oven dried 

 0.75 OL 
Organic clay

 K,L,M,N
 

Liquid limit - not dried Organic silt
 K,L,M,O

 

Silts and Clays: 

Liquid limit 50 or more 

Inorganic: 
PI plots on or above “A” line CH Fat clay

 K,L,M
 

PI plots below “A” line MH Elastic Silt
 K,L,M

 

Organic: 
Liquid limit - oven dried 

 0.75 OH 
Organic clay

 K,L,M,P
 

Liquid limit - not dried Organic silt
 K,L,M,Q

 

Highly organic soils: Primarily organic matter, dark in color, and organic odor PT Peat 
 

A 
Based on the material passing the 3-inch (75-mm) sieve 

B 
If field sample contained cobbles or boulders, or both, add “with cobbles 

or boulders, or both” to group name. 
C 

Gravels with 5 to 12% fines require dual symbols:  GW-GM well-graded 

gravel with silt, GW-GC well-graded gravel with clay, GP-GM poorly 

graded gravel with silt, GP-GC poorly graded gravel with clay. 
D 

Sands with 5 to 12% fines require dual symbols:  SW-SM well-graded 

sand with silt, SW-SC well-graded sand with clay, SP-SM poorly graded 

sand with silt, SP-SC poorly graded sand with clay 

E 
Cu = D60/D10     Cc = 

6010

2

30

DxD

)(D
 

F 
If soil contains  15% sand, add “with sand” to group name. 

G 
If fines classify as CL-ML, use dual symbol GC-GM, or SC-SM. 

 

H 
If fines are organic, add “with organic fines” to group name. 

I 
If soil contains  15% gravel, add “with gravel” to group name. 

J 
If Atterberg limits plot in shaded area, soil is a CL-ML, silty clay. 

K 
If soil contains 15 to 29% plus No. 200, add “with sand” or “with gravel,” 

whichever is predominant. 
L 

If soil contains  30% plus No. 200 predominantly sand, add “sandy” to 

group name. 
M 

If soil contains  30% plus No. 200, predominantly gravel, add 

“gravelly” to group name. 
N 

PI  4 and plots on or above “A” line. 
O 

PI  4 or plots below “A” line. 
P 

PI plots on or above “A” line. 
Q 

PI plots below “A” line. 
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SECTION 004323 
ALTERNATES FORM 

1.1 BID INFORMATION 

A. Bidder:  ____________________________________________________. 

B. Prime Contract: _____________________________________________. 

C. Project Name:  Expand Parking Garage. 
D. Owner:  Department of Veterans Affairs 

 Durham VA Medical Center Durham, North Carolina 
 

1.2 BID FORM SUPPLEMENT 

A. This form is required to be attached to the Bid Form. 

 

1.3 DESCRIPTION 

A. The undersigned Bidder proposes the amount below be deducted from the 

Base Bid if particular alternates are accepted by Owner.  Amounts 

listed for each alternate include costs of related coordination, 

modification, or adjustment. 

1. Cost-Plus-Fee Contract:  Alternate price given below includes 

adjustment to Contractor's Fee. 

B. If the alternate does not affect the Contract Sum, the Bidder shall 

indicate "NO CHANGE." 

C. If the alternate does not affect the Work of this Contract, the Bidder 

shall indicate "NOT APPLICABLE." 

D. The Bidder shall be responsible for determining from the Contract 

Documents the effects of each alternate on the Contract Time and the 

Contract Sum. 

E. Owner reserves the right to accept or reject any alternate, in any 

order, and to award or amend the Contract accordingly within 60 days 

of the Notice of Award unless otherwise indicated in the Contract 

Documents. 

F. Acceptance or non-acceptance of any alternates by the Owner shall have 

no effect on the Contract Time unless the "Schedule of Alternates" 

Article below provides a formatted space for the adjustment of the 

Contract Time. 
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Durham, NC 27705 
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Project No. 558-318
 

ALTERNATES FORM 
00 43 23 - 2 

 

1.4 SCHEDULE OF ALTERNATES 

A. Bid item A: Base Bid: All work shall include all labor, material, 

equipment and supervision required to complete project “Expand Parking 
Garage” at the Department of Veterans Affairs Durham VA Medical 
Center. Work includes general construction, alteration, mechanical and 
electrical work, utility systems, demolition and certain other items 
shown and specified. All phases of work shall be complete within 
contract duration after receipt of Notice to Proceed.    
1. ___________________________________ Dollars ($___________). 

B. Bid Item B: All work as described for Bid Item A above (Base Bid) 
minus that portion of work shown as Alternate #1. Alternate #1: DO NOT 

INSTALL SILANE SEALER. 
1. ADD______ DEDUCT______ NO CHANGE______ NOT APPLICABLE______. 
2. ___________________________________ Dollars ($___________). 

3. ADD______ DEDUCT______ calendar days to adjust the Contract Time 
for this alternate. 

C. Bid Item C: All work as descried for Bid Item B above minus that 
portion of work shown as Alternate #2.  Alternate #2: DO NOT PROVIDE 

ANY THINSET BRICK AT EXTERIOR PRECAST PANELS, ALL SIDES. 
1. ADD______ DEDUCT______ NO CHANGE______ NOT APPLICABLE______. 
2. ___________________________________ Dollars ($___________). 
3. ADD______ DEDUCT______ calendar days to adjust the Contract Time 

for this alternate. 
D. Bid Item D: All work as descried for Bid Item C above minus that 

portion of work shown as Alternate #3.  Alternate #3: DO NOT PROVIDE 

RE-STRIPING OF EXISTING GARAGE LEVELS. 
1. ADD______ DEDUCT______ NO CHANGE______ NOT APPLICABLE______. 
2. ___________________________________ Dollars ($___________). 
3. ADD____ DEDUCT____ calendar days to adjust the Contract Time for 

this alternate. 
E. Bid Item E: All work as descried for Bid Item D above minus that 

portion of work shown as Alternate #4.  Alternate #4: DO NOT PROVIDE 
CONCRETE STRUCTURE ON LEVEL 6 BETWEEN COLUMN LINES 2 & 3, AND COLUMN 
LINES E & G. 
1. ADD______ DEDUCT______ NO CHANGE______ NOT APPLICABLE______. 
2. ___________________________________ Dollars ($___________). 
3. ADD______ DEDUCT_______ calendar days to adjust the Contract Time 

for this alternate. 

F. Bid Item F: All work as descried for Bid Item E above minus that 
portion of work shown as Alternate #5.  Alternate #5: DO NOT EXTEND 
ELEVATOR AND ASSOCIATED SHAFT TO LEVEL 6. REDUCE STAIR TOWER BY ONE 
LEVEL. 
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1. ADD______ DEDUCT______ NO CHANGE______ NOT APPLICABLE______. 
2. ___________________________________ Dollars ($___________). 
3. ADD______ DEDUCT_______ calendar days to adjust the Contract Time 

for this alternate. 
G. Bid Item G: All work as descried for Bid Item F above minus that 

portion of work shown as Alternate #6.  Alternate #6: DO NOT PROVIDE 

CONCRETE STRUCTURE ON LEVEL 6 BETWEEN COLUMN LINES 1 AND 2 AND BETWEEN 
COLUMN LINES B AND H. REMOVE ONE FULL LEVEL FROM SCOPE AT TOP OF 
STRUCTURE IN THE INDICATED AREA. 
1. ADD______ DEDUCT______ NO CHANGE______ NOT APPLICABLE______. 
2. ___________________________________ Dollars ($___________). 
3. ADD______ DEDUCT_______ calendar days to adjust the Contract Time 

for this alternate. 
H. Bid Item H: All work as descried for Bid Item G above minus that 

portion of work shown as Alternate #7.  Alternate #7: DO NOT PROVIDE 

CONCRETE STRUCTURE ON LEVEL 6 BETWEEN COLUMN LINES 2 AND 3 AND BETWEEN 
COLUMN LINES G AND H. REMOVE ONE FULL LEVEL FROM SCOPE AT TOP OF 
STRUCTURE IN THE INDICATED AREA. 
1. ADD______ DEDUCT______ NO CHANGE______ NOT APPLICABLE______. 
2. ___________________________________ Dollars ($___________). 
3. ADD______ DEDUCT_______ calendar days to adjust the Contract Time 

for this alternate. 
I. Bid Item I: All work as descried for Bid Item H above minus that 

portion of work shown as Alternate #8.  Alternate #8: DO NOT PROVIDE 

CONCRETE STRUCTURE ON LEVEL 6 BETWEEN COLUMN LINES 1 AND 2 AND BETWEEN 
COLUMN LINES A AND B. REMOVE ONE FULL LEVEL FROM SCOPE AT TOP OF 
STRUCTURE IN THE INDICATED AREA. REDUCE STAIR TOWER BY ONE LEVEL TO 
LEVEL 5. 
1. ADD______ DEDUCT______ NO CHANGE______ NOT APPLICABLE______. 
2. ___________________________________ Dollars ($___________). 
3. ADD______ DEDUCT_______ calendar days to adjust the Contract Time 

for this alternate. 
 

1.5 SUBMISSION OF BID SUPPLEMENT 

A. Respectfully submitted this ____ day of ____________, 2015. 
B. Submitted By:________________________________ 

          (Insert name of bidding firm or corporation). 
C. Authorized Signature:________________________(Handwritten signature). 
D. Signed By:___________________________________(Type or print name). 
E. Title:_______________________(Owner/Partner/President/Vice President). 
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SECTION 01 00 00 
GENERAL REQUIREMENTS 

1.1 GENERAL INTENTION  
A. Contractor shall completely prepare site for building operations, 

including demolition and removal of existing materials, and furnish 
labor and materials and perform work for the THE EXPANSION OF PARKING 
GARAGE B as required by drawings and specifications.  

B. Offices of GUIDON DESIGN INC, 905 N CAPITAL ST. INDIANAPOLIS IN. 46204 
www.GuidonDesign.com as Architect-Engineers, will render certain 
technical services during construction. Such services shall be 
considered as advisory to the Government and shall not be construed as 
expressing or implying a contractual act of the Government without 
affirmations by Contracting Officer or his duly authorized 
representative.  

C. All employees of general contractor and subcontractors shall comply 
with VA security management program and obtain permission of the VA 
police, be identified by project and employer, and restricted from 
unauthorized access. 

D. Prior to commencing work, general contractor shall provide proof that a 
OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) will 
maintain a presence at the work site whenever the general or 
subcontractors are present. 

E. Training: 

1. All employees of general contractor and subcontractors shall have 
the 10-hour OSHA certified Construction Safety course, Asbestos 
awareness safety courses, and /or other relevant competency 
training, as determined by VA COR or Safety Office with input from 
the ICRA team.  

2. Supervisors of general contractor and subcontractors shall have the 
30-hour OSHA certified Construction Safety course, ASHE Health Care 
Construction: Subcontractor Certification, ASHE Health Care 
Construction Workshop Certification and /or other relevant 
competency training, as determined by VA CP with input from the ICRA 
team.  

3. Submit training records of all such employees for approval before 
the start of work. 

 1.2 STATEMENT OF BID ITEMS  
A. ITEM I, BASE BID: Work includes general construction, alterations, 

roads, walks, grading, drainage, mechanical and electrical work, 

utility systems, elevators, water storage facilities, parking 
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structure, necessary removal of existing structures and construction 

and certain other items.  

B. ALTERNATE NO. 1. Deduct Silane Sealer. 

C. ALTERNATE NO. 2. Deduct Thinset Brick at exterior spandrels. 

D. ALTERNATE NO. 3. Deduct Existing Re-striping.  

E. ALTERNATE NO. 4. Deduct Top Level 6 between column lines 2 and 3 and 

between column lines E and G.  

F. ALTERNATE NO. 5. Deduct Elevator to Top Level. Elevator run to extend 

to Level 5 and stop. 

G. ALTERNATE NO. 6. Deduct Top Level 6 between column lines 1 and 2 and 

between column lines B and H. 

H. ALTERNATE NO. 7. Deduct Top Level 6 between column lines 2 and 3 and 

between column lines G and H. 

I. ALTERNATE NO. 8. Deduct Top Level 6 between column lines 1 and 2 and 

between column lines A and B including Top Level of SW Stair.  

1.3 SHUTDOWNS 
  Contractor shall maintain all services to occupied portions of 

building, except as scheduled and approved by COR. To insure such 
executions, Contractor shall furnish the COR with a schedule of 
shutdown dates on which the Contractor intends to accomplish work on 
adjacent floors and areas. In addition, Contractor shall notify the COR 
two weeks in advance of the proposed date of starting work in each 
specific area or riser which will affect adjacent occupied areas.  

1.4 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 
A. AFTER AWARD OF CONTRACT, digital PDF sets of specifications and 

drawings will be furnished.  

B. Additional sets of drawings may be made by the Contractor, at 

Contractor's expense. 

1.5 CONSTRUCTION SECURITY REQUIREMENTS 
A. Security Plan: 

1. Prior to start of work, prepare a plan detailing project specific 
security measures. The security plan defines both physical and 
administrative security procedures that will remain effective for 
the entire duration of the project. 
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2. The General Contractor is responsible for assuring that all sub-
contractors working on the project and their employees also comply 
with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site 
without appropriate badge.  They may also be subject to inspection 
of their personal effects when entering or leaving the project site 
or DURVAMC campus. 

2. For working outside the “regular hours” as defined in the contract, 
The General Contractor shall give 3 business days notice to the 
Contracting Officer so that security arrangements can be provided 
for the employees.  This notice is separate from any notices 
required for utility shutdown described later in this section. 

3. No photography of VA premises is allowed without written permission 
of the Contracting Officer. 

4. VA reserves the right to close down or shut down the project site 
and order General Contractor’s employees off the premises in the 
event of a national emergency.  The General Contractor may return to 
the site only with the written approval of the Contracting Officer. 

C. Key Control: 

1. The General Contractor shall provide duplicate keys and lock 

combinations to the Resident Engineer for the purpose of security 

inspections of every area of project including tool boxes and parked 

machines and take any emergency action. 

2. The General Contractor shall turn over all permanent lock cylinders 

to the VA locksmith for permanent installation. See Section 08 71 

00, DOOR HARDWARE and coordinate. 

D. Document Control: 

1. Before starting any work, the General Contractor/Sub Contractors 
shall submit an electronic security memorandum describing the 
approach to following goals and maintaining confidentiality of 
“sensitive information”. 

2. The General Contractor is responsible for safekeeping of all 
drawings, project manual and other project information.  This 
information shall be shared only with those with a specific need to 
accomplish the project. 

3. Certain documents, sketches, videos or photographs and drawings may 
be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.  
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Secure such information in separate containers and limit the access 
to only those who will need it for the project.  Return the 
information to the Contracting Officer upon request. 

4. These security documents shall not be removed or transmitted from 
the project site without the written approval of Contracting 
Officer. 

5. All paper waste or electronic media such as CD’s and diskettes shall 
be shredded and destroyed in a manner acceptable to the VA. 

6. Notify Contracting Officer and Site Security Officer immediately 
when there is a loss or compromise of “sensitive information”. 

7. All electronic information shall be stored in specified location 
following VA standards and procedures using an Engineering Document 
Management Software (EDMS). 

a. Security, access and maintenance of all project drawings, both 
scanned and electronic shall be performed and tracked through the 
EDMS system. 

b. “Sensitive information” including drawings and other documents 
may be attached to e-mail provided all VA encryption procedures 
are followed. 

E. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any vehicle 
entering the site and such request shall be submitted in writing 24 
hours before the date and time of access. Access shall be restricted 
to picking up and dropping off materials and supplies. 

2. See 1.25 Parking for parking restrictions. 

1.6 ROOF AND VERTICAL WORKSAFETY 
Contractor is responsible for providing safe working conditions at all 
times. Work performed on roof and vertical elevations of building shall 
comply with OSHA regulations and VA Safety Office. 

1.7 FIRE SAFETY 
A. Applicable Publications: Publications listed below form part of this 

Article to extent referenced. Publications are referenced in text by 
basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2009.............Surface Burning Characteristics of Building 
Materials 

2. National Fire Protection Association (NFPA): 

10-2010..............Standard for Portable Fire Extinguishers 
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30-2008..............Flammable and Combustible Liquids Code 

51B-2009.............Standard for Fire Prevention During Welding, 
Cutting and Other Hot Work 

70-2011..............National Electrical Code 

241-2009.............Standard for Safeguarding Construction, 
Alteration, and Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926..........Safety and Health Regulations for Construction 

4. VHA Directive 2005-007 

B. Fire Safety Plan: Establish and maintain a fire protection program in 
accordance with 29 CFR 1926. Prior to start of work, prepare a plan 
detailing project-specific fire safety measures, including periodic 
status reports, and submit to COR and Facility Safety Officer for 
review for compliance with contract requirements in accordance with 
Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES Prior to any 
worker for the contractor or subcontractors beginning work, they shall 
undergo a safety briefing provided by the general contractor’s 
competent person per OSHA requirements. This briefing shall include 
information on the construction limits, VAMC safety guidelines, means 
of egress, break areas, work hours, locations of restrooms, use of VAMC 
equipment, etc. Documentation shall be provided to the COR that 
individuals have undergone contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to 
facility emergency services and for fire, police and other emergency 
response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers, storage sheds, and 
dumpsters, from existing buildings and new construction by distances in 
accordance with NFPA 241. For small facilities with less than 6 m (20 
feet) exposing overall length, separate by 3m (10 feet). 

E. Temporary Construction Partitions:  

1. Install two-hour fire-rated temporary construction partitions as 
shown on drawings to maintain integrity of existing exit stair 
enclosures, exit passageways, fire-rated enclosures of hazardous 
areas, horizontal exits, smoke barriers, vertical shafts and 
openings enclosures. 

2. Close openings in smoke barriers and fire-rated construction to 
maintain fire ratings.  

F. Temporary Heating and Electrical: Install, use and maintain 
installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 
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G. Means of Egress: Do not block exiting for occupied buildings, including 
paths from exits to roads. Minimize disruptions and coordinate with COR 
and facility Safety Officer. 

H. Egress Routes for Construction Workers: Maintain free and unobstructed 
egress. Inspect daily. Report findings and corrective actions weekly to 
COR and facility Safety Officer. 

I. Fire Extinguishers: Provide and maintain extinguishers in construction 
areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 
241 and NFPA 10.  

J. Flammable and Combustible Liquids: Store, dispense and use liquids in 
accordance with 29 CFR 1926, NFPA 241 and NFPA 30.  

K. Sprinklers: Install, test and activate new automatic sprinklers prior 
to removing existing sprinklers.  

L. Existing Fire Protection: Do not impair automatic sprinklers, smoke and 
heat detection, and fire alarm systems, except for portions immediately 
under construction, and temporarily for connections. Provide fire watch 
for impairments more than 4 hours in a 24-hour period. Request 
interruptions one week in advance, and coordinate with COR and facility 
Safety Officer. All existing or temporary fire protection systems (fire 
alarms, sprinklers) located in construction areas shall be tested as 
coordinated with the medical center. Parameters for the testing and 
results of any tests performed shall be recorded by the medical center 
and copies provided to the COR. 

M. Smoke Detectors: Prevent accidental operation. Remove temporary covers 
at end of work operations each day. Coordinate with COR and facility 
Safety Officer. 

N. Hot Work: Perform and safeguard hot work operations in accordance with 
NFPA 241 and NFPA 51B. Coordinate with COR. Obtain permits from 
facility Safety Officer at least 36 hours in advance. Designate 
contractor's responsible project-site fire prevention program manager 
to permit hot work.  

O. Fire Hazard Prevention and Safety Inspections: Inspect entire 
construction areas weekly. Coordinate with, and report findings and 
corrective actions weekly to COR and facility Safety Officer. 

P. Smoking: See section 1.27 Tobacco Use for smoking policy. 

Q. Dispose of waste and debris in accordance with NFPA 241. Remove from 
buildings daily. 

R. Perform other construction, alteration and demolition operations in 
accordance with 29 CFR 1926. 
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S. If required, submit documentation to the COR that personnel have been 
trained in the fire safety aspects of working in areas with impaired 
structural or compartmentalization features. 

1.8 HAZARDOUS MATERIALS MANAGEMENT  
A. Hazard Communication Program:  Establish and maintain a Hazard 

Communication Program in accordance to the Occupational Safety and 
Health Administration (OSHA) regulations.  Ensure staff have been 
properly trained on the hazardous materials that they will be brought 
on site as well as the location where the material safety data sheets 
(MSDSs) will be kept onsite.  Ensure all MSDSs are provided and stored 
on site near the actual work area(s).  MSDSs cannot only be available 
in an onsite trailer or office remote from the actual work site.  All 
containers of hazardous materials and wastes must be properly labeled 
and stored at all times. 

B. Control of Hazardous Dusts, Vapors, Mists, and Runoff: Every reasonable 
effort is to be made in the use of hazardous materials to prevent or at 
last minimize exposure to construction staff and others in adjacent 
areas, as well as to prevent entrainment in the central HVAC system, 
This applies to work performed both indoors as well as outdoors. Should 
a problem arise, work will have to be modified or suspended to 
eliminate or reduce the impact to workers and/or building occupants. 

C. Disposal of Hazardous Wastes:  All hazardous wastes generated are to be 
properly stored and removed as soon as practical from the job site. 
Transportation and disposal of such wastes is to be in accordance with 
Environmental Protection Agency (EPA), Department of Transportation 
(DOT), and State and local regulations. 

D. Asbestos:  The facility has asbestos containing materials (ACM).  In 
the process of construction the contractor may come in contact with 
suspected ACM that has not yet been identified.  If suspected ACM is 
noted, stop work immediately and notify the COR.  Under no 
circumstances is work to continue.  Failure to halt will result in work 
stoppage and possible citation from the EPA and/or OSHA. 

E. Lead:  There are areas in the medical center where lead paint has been 
used.  If lead paint is suspected contact the COR immediately. 

 

1.9 OPERATIONS AND STORAGE AREAS  
A. The Contractor shall confine all operations (including storage of 

materials) on Government premises to areas authorized or approved by 
the Contracting Officer. The Contractor shall hold and save the 
Government, its officers and agents, free and harmless from liability 
of any nature occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities 
may be erected by the Contractor only with the approval of the 
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Contracting Officer and shall be built with labor and materials 
furnished by the Contractor without expense to the Government. The 
temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon 
completion of the work. With the written consent of the Contracting 
Officer, the buildings and utilities may be abandoned and need not be 
removed.  

C. The Contractor shall, under regulations prescribed by the Contracting 
Officer, use only established roadways, or use temporary roadways 
constructed by the Contractor when and as authorized by the Contracting 
Officer. When materials are transported in prosecuting the work, 
vehicles shall not be loaded beyond the loading capacity recommended by 
the manufacturer of the vehicle or prescribed by any Federal, State, or 
local law or regulation. When it is necessary to cross curbs or 
sidewalks, the Contractor shall protect them from damage. The 
Contractor shall repair or pay for the repair of any damaged curbs, 
sidewalks, or roads.  

D. Working space and space available for storing materials shall be as 
determined by the COR.  

E. Workmen are subject to rules of Medical Center applicable to their 
conduct.  

F. Execute work so as to interfere as little as possible with normal 
functioning of Medical Center as a whole, including operations of 
utility services, fire protection systems and any existing equipment, 
and with work being done by others. Use of equipment and tools that 
transmit vibrations and noises through the building structure, are not 
permitted in buildings that are occupied, during construction, jointly 
by patients or medical personnel, and Contractor's personnel, except as 
permitted by COR where required by limited working space.   

1. Do not store materials and equipment in other than assigned areas.  

2. Schedule delivery of materials and equipment to immediate 
construction working areas within buildings in use by Department of 
Veterans Affairs in quantities sufficient for not more than two work 
days. Provide unobstructed access to Medical Center areas required 
to remain in operation.  

3. Where access by Medical Center personnel to vacated portions of 
buildings is not required, storage of Contractor's materials and 
equipment will be permitted subject to fire and safety requirements. 

G. Utilities Services: Where necessary to cut existing pipes, electrical 
wires, conduits, cables, etc., of utility services, or of fire 
protection systems or communications systems (except telephone), they 
shall be cut and capped at suitable places where shown; or, in absence 
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of such indication, where directed by COR. All such actions shall be 
coordinated with the Utility Company involved:  

 1. Whenever it is required that a connection fee be paid to a public    
utility provider for new permanent service to the construction 
project, for such items as water, sewer, electricity, gas or steam, 
payment of such fee shall be the responsibility of the Government 
and not the Contractor.    

H. Building will be occupied during performance of work but immediate 
areas of alterations will be vacated.   

 1. Contractor shall take all measures and provide all material 
necessary   for protecting existing equipment and property in 
affected areas of construction against dust and debris, so that 
equipment and affected areas to be used in the Medical Centers 
operations will not be hindered. Contractor shall permit access to 
Department of Veterans Affairs personnel and patients through other 
construction areas which serve as routes of access to such affected 
areas and equipment. Coordinate alteration work in areas occupied by 
Department of Veterans Affairs so that Medical Center operations 
will continue during the construction period.  

I. Utilities Services: Maintain existing utility services for Medical 
Center at all times. Provide temporary facilities, labor, materials, 
equipment, connections, and utilities to assure uninterrupted services. 
Where necessary to cut existing water, steam, gases, sewer or air 
pipes, or conduits, wires, cables, etc. of utility services or of fire 
protection systems and communications systems (including telephone), 
they shall be cut and capped at suitable places where shown; or, in 
absence of such indication, where directed by COR.  

1. No utility service such as water, gas, steam, sewers or electricity, 
or fire protection systems and communications systems may be 
interrupted without prior approval of COR. Electrical work shall be 
accomplished with all affected circuits or equipment de-energized. 
When an electrical outage cannot be accomplished, work on any 
energized circuits or equipment shall not commence without the 
Medical Center Director’s prior knowledge and written approval. 
Refer to specification Sections 26 05 11, REQUIREMENTS FOR 
ELECTRICAL INSTALLATIONS, for additional requirements. 

2. Contractor shall submit a request to interrupt any such services to 
COR, in writing, 48 hours in advance of proposed interruption. 
Request shall state reason, date, exact time of, and approximate 
duration of such interruption.  

3. Contractor will be advised (in writing) of approval of request, or 
of which other date and/or time such interruption will cause least 
inconvenience to operations of Medical Center. Interruption time 
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approved by Medical Center may occur at other than Contractor's 
normal working hours.  

4. Major interruptions of any system must be requested, in writing, at 
least 15 calendar days prior to the desired time and shall be 
performed as directed by the COR.  

5. In case of a contract construction emergency, service will be 
interrupted on approval of COR. Such approval will be confirmed in 
writing as soon as practical.  

6. Whenever it is required that a connection fee be paid to a public 
utility provider for new permanent service to the construction 
project, for such items as water, sewer, electricity, gas or steam, 
payment of such fee shall be the responsibility of the Government 
and not the Contractor.  

J. Abandoned Lines: All service lines such as wires, cables, conduits, 
ducts, pipes and the like, and their hangers or supports, which are to 
be abandoned but are not required to be entirely removed, shall be 
sealed, capped or plugged. The lines shall not be capped in finished 
areas, but shall be removed and sealed, capped or plugged in ceilings, 
within furred spaces, in unfinished areas, or within walls or 
partitions; so that they are completely behind the finished surfaces.  

K. To minimize interference of construction activities with flow of 
Medical Center traffic, comply with the following:  

1. Keep roads, walks and entrances to grounds, to parking and to 
occupied areas of buildings clear of construction materials, debris 
and standing construction equipment and vehicles.  

2. Method and scheduling of required cutting, altering and removal of 
existing roads, walks and entrances must be approved by the COR.  

L. Coordinate the work for this contract with other construction 
operations as directed by COR. This includes the scheduling of traffic 
and the use of roadways, as specified in Article, USE OF ROADWAYS.  

1.10 ALTERATIONS  
A. Survey: Before any work is started, the Contractor shall make a 

thorough survey with the COR areas of buildings in which alterations 
occur and areas which are anticipated routes of access, and furnish a 
report, signed by both, to the Contracting Officer. This report shall 
list by rooms and spaces: 

1. Existing condition and types of resilient flooring, doors, windows, 
walls and other surfaces not required to be altered throughout 
affected areas of building.   

2. Existence and conditions of items such as plumbing fixtures and 
accessories, electrical fixtures, equipment, venetian blinds, 
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shades, etc., required by drawings to be either reused or relocated, 
or both. 

3. Shall note any discrepancies between drawings and existing 
conditions at site.  

4. Shall designate areas for working space, materials storage and 
routes of access to areas within buildings where alterations occur 
and which have been agreed upon by Contractor and COR.  

B. Any items required by drawings to be either reused or relocated or 
both, found during this survey to be nonexistent, or in opinion of COR, 
to be in such condition that their use is impossible or impractical, 
shall be furnished and/or replaced by Contractor with new items in 
accordance with specifications which will be furnished by Government. 
Provided the contract work is changed by reason of this subparagraph B, 
the contract will be modified accordingly, under provisions of clause 
entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 
52.243-4 and VAAR 852.236-88).  

C. Re-Survey: Thirty days before expected partial or final inspection 
date, the Contractor and COR together shall make a thorough re-survey 
of the areas of buildings involved. They shall furnish a report on 
conditions then existing, of resilient flooring, doors, windows, walls 
and other surfaces as compared with conditions of same as noted in 
first condition survey report:  

1. Re-survey report shall also list any damage caused by Contractor to 
such flooring and other surfaces, despite protection measures; and, 
will form basis for determining extent of repair work required of 
Contractor to restore damage caused by Contractor's workmen in 
executing work of this contract.  

D. Protection: Provide the following protective measures:  

1. Wherever existing roof surfaces are disturbed they shall be 
protected against water infiltration. In case of leaks, they shall 
be repaired immediately upon discovery.  

2. Temporary protection against damage for portions of existing 
structures and grounds where work is to be done, materials handled 
and equipment moved and/or relocated.  

3. Protection of interior of existing structures at all times, from 
damage, dust and weather inclemency. Wherever work is performed, 
floor surfaces that are to remain in place shall be adequately 
protected prior to starting work, and this protection shall be 
maintained intact until all work in the area is completed.  

1.11 INFECTION PREVENTION MEASURES 
A. Implement the requirements of VAMC’s Infection Control Risk Assessment 

(ICRA) requirements are discussed by the Construction Safety Sub-
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Committee multidisciplinary team. Any member of the Construction Safety 
Sub-Committee may monitor dust in the vicinity of the construction work 
and require the Contractor to take corrective action immediately if the 
appropriate Infection Control precautions are not being followed.   

B. Establish and maintain appropriate Infection Control precautions as 
part of the contractor’s infection preventive measures in accordance 
with the Infection Control Risk Assessment (ICRA) provided by 
Construction Safety Sub-Committee.  Prior to start of work, prepare a 
plan detailing project-specific appropriate Infection Control measures, 
including periodic status reports, and submit to COR for review for 
compliance with contract requirements in accordance with Section 01 33 
23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES.  

1. All personnel involved in the construction or renovation activity 
shall be educated and trained in infection prevention measures 
established by the medical center. 

C. Medical center Infection Control personnel shall monitor for airborne 
disease (e.g. aspergillosis) as appropriate during construction. A 
baseline of conditions may be established by the medical center prior 
to the start of work and periodically during the construction stage to 
determine impact of construction activities on indoor air quality. In 
addition: 

1. The COR and VAMC Infection Control personnel shall review pressure 
differential monitoring documentation to verify that pressure 
differentials in the construction zone and in the patient-care rooms 
are appropriate for their settings. The requirement for negative air 
pressure in the construction zone shall depend on the location and 
type of activity. Upon notification, the contractor shall implement 
corrective measures to restore proper pressure differentials as 
needed. 

2. In case of any problem, the medical center, along with assistance 
from the contractor, shall conduct an environmental assessment to 
find and eliminate the source. 

3. Contractor shall prevent dust and debris from entering exterior 
mechanical air intakes. Provide screening and dust collection system 
to capture dust. 

4. Fume hood exhaust is located on roof tops. Contractor shall not 
obstruct or limit the discharge of exhaust systems.  

D. In general, following preventive measures shall be adopted during 
construction to keep down dust and prevent mold.  

1. Dampen debris to keep down dust and provide temporary construction 
partitions in existing structures where directed by COR. Blank off 
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ducts and diffusers to prevent circulation of dust into occupied 
areas during construction. 

2. Do not perform dust producing tasks within occupied areas without 
the approval of the COR. For construction in any areas that will 
remain jointly occupied by the medical Center and Contractor’s 
workers, the Contractor shall: 

a. Provide dust proof one-hour fire-rated temporary drywall 
construction barriers to completely separate construction from 
the operational areas of the hospital in order to contain dirt 
debris and dust. Barriers shall be sealed and made presentable on 
hospital occupied side. Install a self-closing rated door in a 
metal frame, commensurate with the partition, to allow worker 
access. Maintain negative air at all times. A fire retardant 
polystyrene, 6-mil thick or greater plastic barrier meeting local 
fire codes may be used where dust control is the only hazard, and 
an agreement is reached with the COR and Medical Center. 

b. HEPA filtration is required where the exhaust dust may reenter 
the breathing zone.  Contractor shall verify that construction 
exhaust to exterior is not reintroduced to the medical center 
through intake vents, or building openings. Install HEPA (High 
Efficiency Particulate Accumulator) filter vacuum system rated at 
95% capture of 0.3 microns including pollen, mold spores and dust 
particles. Insure continuous negative air pressures occurring 
within the work area. HEPA filters should have ASHRAE 85 or other 
prefilter to extend the useful life of the HEPA. Provide both 
primary and secondary filtrations units. Exhaust hoses shall be 
heavy duty, flexible steel reinforced and exhausted so that dust 
is not reintroduced to the medical center. 

c. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 900mm 
(24” x 36”), shall be used at all interior transitions from the 
construction area to occupied medical center area. These mats 
shall be changed as often as required to maintain clean work 
areas directly outside construction area at all times. 

d. Vacuum and wet mop all transition areas from construction to the 
occupied medical center at the end of each workday. Vacuum shall 
utilize HEPA filtration. Maintain surrounding area frequently. 
Remove debris as they are created. Transport these outside the 
construction area in containers with tightly fitting lids. 

e. The contractor shall not haul debris through patient-care areas 
without prior approval of the COR and the Medical Center. When, 
approved, debris shall be hauled in enclosed dust proof 
containers or wrapped in plastic and sealed with duct tape. No 
sharp objects should be allowed to cut through the plastic. Wipe 
down the exterior of the containers with a damp rag to remove 
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dust. All equipment, tools, material, etc. transported through 
occupied areas shall be made free from dust and moisture by 
vacuuming and wipe down.  

f. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling 
tile prior to replacement. Any ceiling access panels opened for 
investigation beyond sealed areas shall be sealed immediately 
when unattended. 

g. There shall be no standing water during construction. This 
includes water in equipment drip pans and open containers within 
the construction areas. All accidental spills must be cleaned up 
and dried within 12 hours. Remove and dispose of porous materials 
that remain damp for more than 72 hours. 

h. At completion, remove construction barriers and ceiling 
protection carefully, outside of normal work hours. Vacuum and 
clean all surfaces free of dust after the removal. 

E. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 
construction debris from above ceiling, vertical shafts and utility 
chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction 
area. This includes walls, ceilings, cabinets, furniture (built-in 
or free standing), partitions, flooring, etc. 

3. All new air ducts shall be cleaned prior to final inspection. 

1.12 DISPOSAL AND RETENTION 
A. Materials and equipment accruing from work removed and from demolition 

of buildings or structures, or parts thereof, shall be disposed of as 
follows:  

1. Reserved items which are to remain property of the Government are 
identified by attached tags or noted on drawings or in 
specifications as items to be stored. Items that remain property of 
the Government shall be removed or dislodged from present locations 
in such a manner as to prevent damage which would be detrimental to 
re-installation and reuse. Store such items where directed by COR.  

2. Items not reserved shall become property of the Contractor and be 
removed by Contractor from Medical Center. 

3. Items of portable equipment and furnishings located in rooms and 
spaces in which work is to be done under this contract shall remain 
the property of the Government. When rooms and spaces are vacated by 
the Department of Veterans Affairs during the alteration period, 
such items which are NOT required by drawings and specifications to 
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be either relocated or reused will be removed by the Government in 
advance of work to avoid interfering with Contractor's operation.  

1.13 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, 
and vegetation (such as trees, shrubs, and grass) on or adjacent to the 
work site, which are not to be removed and which do not unreasonably 
interfere with the work required under this contract. The Contractor 
shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs 
or branches of trees are broken during contract performance, or by the 
careless operation of equipment, or by workmen, the Contractor shall 
trim those limbs or branches with a clean cut and paint the cut with a 
tree-pruning compound as directed by the Contracting Officer.  

B. The Contractor shall protect from damage all existing improvements and 
utilities at or near the work site and on adjacent property of a third 
party, the locations of which are made known to or should be known by 
the Contractor. The Contractor shall repair any damage to those 
facilities, including those that are the property of a third party, 
resulting from failure to comply with the requirements of this contract 
or failure to exercise reasonable care in performing the work. If the 
Contractor fails or refuses to repair the damage promptly, the 
Contracting Officer may have the necessary work performed and charge 
the cost to the Contractor. 

C. Refer to FAR clause 52.236-7, "Permits and Responsibilities," which is 
included in General Conditions. A National Pollutant Discharge 
Elimination System (NPDES) permit is required for this project. The 
Contractor is considered an "operator" under the permit and has 
extensive responsibility for compliance with permit requirements. VA 
will make the permit application available at the (appropriate medical 
center) office. The apparent low bidder, contractor and affected 
subcontractors shall furnish all information and certifications that 
are required to comply with the permit process and permit requirements. 
Many of the permit requirements will be satisfied by completing 
construction as shown and specified. Some requirements involve the 
Contractor's method of operations and operations planning and the 
Contractor is responsible for employing best management practices. The 
affected activities often include, but are not limited to the 
following: 

- Designating areas for equipment maintenance and repair; 

- Providing waste receptacles at convenient locations and provide 
regular collection of wastes; 

- Locating equipment wash down areas on site, and provide appropriate 
control of wash-waters; 
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- Providing protected storage areas for chemicals, paints, solvents, 
fertilizers, and other potentially toxic materials; and 

- Providing adequately maintained sanitary facilities. 

1.14 RESTORATION  
A. Remove, cut, alter, replace, patch and repair existing work as 

necessary to install new work. Except as otherwise shown or specified, 
do not cut, alter or remove any structural work, and do not disturb any 
ducts, plumbing, steam, gas, or electric work without approval of the 
COR. Existing work to be altered or extended and that is found to be 
defective in any way, shall be reported to the COR before it is 
disturbed. Materials and workmanship used in restoring work, shall 
conform in type and quality to that of original existing construction, 
except as otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. 
Existing work (walls, ceilings, partitions, floors, mechanical and 
electrical work, lawns, paving, roads, walks, etc.) disturbed or 
removed as a result of performing required new work, shall be patched, 
repaired, reinstalled, or replaced with new work, and refinished and 
left in as good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to 
service and repair any damage caused by Contractor's workmen to 
existing piping and conduits, wires, cables, etc., of utility services 
or of fire protection systems and communications systems (including 
telephone) which are indicated on drawings and which are not scheduled 
for discontinuance or abandonment.  

D. Expense of repairs to such utilities and systems not shown on drawings 
or locations of which are unknown will be covered by adjustment to 
contract time and price in accordance with clause entitled "CHANGES" 
(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 
52.236-2).  

1.15 LAYOUT OF WORK  
A. The Contractor shall lay out the work from Government established base 

lines and bench marks indicated on the drawings; and, shall be 
responsible for all measurements in connection with the layout. The 
Contractor shall furnish, at Contractor's own expense, all stakes, 
templates, platforms, equipment, tools, materials, and labor required 
to lay out any part of the work. The Contractor shall be responsible 
for executing the work to the lines and grades that may be established 
or indicated by the Contracting Officer. The Contractor shall also be 
responsible for maintaining and preserving all stakes and other marks 
established by the Contracting Officer until authorized to remove them. 
If such marks are destroyed by the Contractor or through Contractor's 
negligence before their removal is authorized, the Contracting Officer 
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may replace them and deduct the expense of the replacement from any 
amounts due or to become due to the Contractor.  

1.16 USE OF ROADWAYS 
A. For hauling, use only established public roads and roads on Medical 

Center property and, when authorized by the COR, such temporary roads 
which are necessary in the performance of contract work. When necessary 
to cross curbing, sidewalks, or similar construction, they must be 
protected by well-constructed bridges. 

B. When new permanent roads are to be a part of this contract, Contractor 
may construct them immediately for use to facilitate building 
operations. These roads may be used by all who have business thereon 
within zone of building operations. Surfaces should be refinished prior 
to project completion. 

1.17 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT  
A. Use of newly installed mechanical and electrical equipment to provide 

heat, ventilation, plumbing, light and power will be permitted subject 
to compliance with the following provisions:  

1. Permission to use each unit or system must be given by COR. If the 
equipment is not installed and maintained in accordance with the 
following provisions, the COR will withdraw permission for use of 
the equipment.  

2. Electrical installations used by the equipment shall be completed in 
accordance with the drawings and specifications to prevent damage to 
the equipment and the electrical systems, i.e. transformers, relays, 
circuit breakers, fuses, conductors, motor controllers and their 
overload elements shall be properly sized, coordinated and adjusted. 
Voltage supplied to each item of equipment shall be verified to be 
correct and it shall be determined that motors are not overloaded. 
The electrical equipment shall be thoroughly cleaned before using it 
and again immediately before final inspection including vacuum 
cleaning and wiping clean interior and exterior surfaces.  

3. Units shall be properly lubricated, balanced, and aligned. 
Vibrations must be eliminated.  

4. Automatic temperature control systems for preheat coils shall 
function properly and all safety controls shall function to prevent 
coil freeze-up damage.  

5. The air filtering system utilized shall be that which is designed 
for the system when complete, and all filter elements shall be 
replaced at completion of construction and prior to testing and 
balancing of system. 

6. All components of heat production and distribution system, metering 
equipment, condensate returns, and other auxiliary facilities used 
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in temporary service shall be cleaned prior to use; maintained to 
prevent corrosion internally and externally during use; and cleaned, 
maintained and inspected prior to acceptance by the Government. 
Boilers, pumps, feedwater heaters and auxiliary equipment must be 
operated as a complete system and be fully maintained by operating 
personnel. Boiler water must be given complete and continuous 
chemical treatment.  

B. Prior to final inspection, the equipment or parts used which show wear 
and tear beyond normal, shall be replaced with identical replacements, 
at no additional cost to the Government.  

C. This paragraph shall not reduce the requirements of the mechanical and 
electrical specifications sections.  

1.18 TEMPORARY USE OF EXISTING ELEVATORS  
A. Use of existing elevators for handling building materials and 

Contractor’s personnel will be permitted subject to the following 
provisions: 

1. Contractor makes all arrangements with the COR for use of 
elevators. The COR will ascertain that elevators are in proper 
condition and determine hours of use. 

2. Contractor covers and provides maximum protection of following 
elevator components: 

a. Entrance jambs, heads soffits, and threshold plates 

b. Entrance columns, canopy, return panels, and the inside 
surfaces of car enclosure walls. 

c. Finish flooring 

3. If brake lining of elevators are excessively worn or damaged during 
temporary use, they shall be removed and replaced by new brake 
lining. 

4. All parts of main controller, starter, relay panel, selector, etc., 
worn or damaged during temporary use shall be removed and replaced 
with new parts, if recommended by elevator inspector after elevator 
is released by Contractor. Cost of elevator inspector to be borne 
by the Contractor if replacement is recommended by the elevator 
inspector. 

5. Place elevator in condition equal, less normal wear, to that 
existing at time it was placed in service of Contractor as approved 
by the Contracting Officer. 

1.19 TEMPORARY TOILETS  
A. Contractor may have for use of Contractor's workmen, such toilet 

accommodations as may be assigned to Contractor by Medical Center. 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558‐318

 

  010000 ‐ 19  

 

Contractor shall keep such places clean and be responsible for any 
damage done thereto by Contractor's workmen. Failure to maintain 
satisfactory condition in toilets will deprive Contractor of the 
privilege to use such toilets.  

1.20 AVAILABILITY AND USE OF UTILITY SERVICES  
A. The Government shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and supplies, as 
specified in the contract.  

B. Contractor shall install meters at Contractor's expense and furnish the 
Medical Center a monthly record of the Contractor's usage of 
electricity as hereinafter specified.  

C. Heat: Furnish temporary heat necessary to prevent injury to work and 
materials through dampness and cold. Use of open salamanders or any 
temporary heating devices which may be fire hazards or may smoke and 
damage finished work, will not be permitted. Maintain minimum 
temperatures as specified for various materials:  

1. Obtain heat by connecting to Medical Center heating distribution 
system.  

a. Steam is available at no cost to Contractor.  

D. Electricity (for Construction and Testing): Furnish all temporary 
electric services.  

1. Obtain electricity by connecting to the Medical Center electrical 
distribution system. The Contractor shall meter and pay for 
electricity required for electric cranes and hoisting devices, 
electrical welding devices and any electrical heating devices 
providing temporary heat. Electricity for all other uses is 
available at no cost to the Contractor.  

E. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the Medical Center water distribution 
system. Provide reduced pressure backflow preventer at each 
connection. Water is available at no cost to the Contractor.  

2. Maintain connections, pipe, fittings and fixtures and conserve 
water-use so none is wasted. Failure to stop leakage or other wastes 
will be cause for revocation (at COR's discretion) of use of water 
from Medical Center's system.  

F. Steam: Furnish steam system for testing required in various sections of 
specifications.  

1. Obtain steam for testing by connecting to the Medical Center steam 
distribution system. Steam is available at no cost to the 
Contractor.  
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2. Maintain connections, pipe, fittings and fixtures and conserve 
steam-use so none is wasted. Failure to stop leakage or other waste 
will be cause for revocation (at COR's discretion), of use of steam 
from the Medical Center's system.  

1.21 TESTS  
A. Pre-test mechanical and electrical equipment and systems and make 

corrections required for proper operation of such systems before 
requesting final tests. Final test will not be conducted unless 
pre-tested.  

B. Conduct final tests required in various sections of specifications in 
presence of an authorized representative of the Contracting Officer. 
Contractor shall furnish all labor, materials, equipment, instruments, 
and forms, to conduct and record such tests.  

C. Mechanical and electrical systems shall be balanced, controlled and 
coordinated. A system is defined as the entire complex which must be 
coordinated to work together during normal operation to produce results 
for which the system is designed. For example, air conditioning supply 
air is only one part of entire system which provides comfort conditions 
for a building. Other related components are return air, exhaust air, 
steam, chilled water, refrigerant, hot water, controls and electricity, 
etc. Another example of a complex which involves several components of 
different disciplines is a boiler installation. Efficient and 
acceptable boiler operation depends upon the coordination and proper 
operation of fuel, combustion air, controls, steam, feedwater, 
condensate and other related components.  

D. All related components as defined above shall be functioning when any 
system component is tested. Tests shall be completed within a 
reasonably short period of time during which operating and 
environmental conditions remain reasonably constant.  

E. Individual test result of any component, where required, will only be 
accepted when submitted with the test results of related components and 
of the entire system.  

1.22 INSTRUCTIONS  
A. Contractor shall furnish Maintenance and Operating manuals and verbal 

instructions when required by the various sections of the 
specifications and as hereinafter specified.  

B. Manuals: Maintenance and operating manuals (four copies each) for each 
separate piece of equipment shall be delivered to the COR coincidental 
with the delivery of the equipment to the job site. Manuals shall be 
complete, detailed guides for the maintenance and operation of 
equipment. They shall include complete information necessary for 
starting, adjusting, maintaining in continuous operation for long 
periods of time and dismantling and reassembling of the complete units 
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and sub-assembly components. Manuals shall include an index covering 
all component parts clearly cross-referenced to diagrams and 
illustrations. Illustrations shall include "exploded" views showing and 
identifying each separate item. Emphasis shall be placed on the use of 
special tools and instruments. The function of each piece of equipment, 
component, accessory and control shall be clearly and thoroughly 
explained. All necessary precautions for the operation of the equipment 
and the reason for each precaution shall be clearly set forth. Manuals 
must reference the exact model, style and size of the piece of 
equipment and system being furnished. Manuals referencing equipment 
similar to but of a different model, style, and size than that 
furnished will not be accepted.  

C. Instructions: Contractor shall provide qualified, factory-trained 
manufacturers' representatives to give detailed instructions to 
assigned Department of Veterans Affairs personnel in the operation and 
complete maintenance for each piece of equipment. All such training 
will be at the job site. These requirements are more specifically 
detailed in the various technical sections. Instructions for different 
items of equipment that are component parts of a complete system, shall 
be given in an integrated, progressive manner. All instructors for 
every piece of component equipment in a system shall be available until 
instructions for all items included in the system have been completed. 
This is to assure proper instruction in the operation of inter-related 
systems. All instruction periods shall be at such times as scheduled by 
the COR and shall be considered concluded only when the COR is 
satisfied in regard to complete and thorough coverage. The Department 
of Veterans Affairs reserves the right to request the removal of, and 
substitution for, any instructor who, in the opinion of the COR, does 
not demonstrate sufficient qualifications in accordance with 
requirements for instructors above. Instructions and training of VA 
personnel must be videotaped and provided to the VA on DVD, if 
requested by the COR. 

1.23 RELOCATED EQUIPMENT AND ITEMS   
A. Contractor shall disconnect, dismantle as necessary, remove and 

reinstall, all existing equipment and items affected by construction.  

B. Perform relocation of such equipment or items at such times and in such 
a manner as directed by the COR.  

C. Suitably cap existing service lines, such as steam, condensate return, 
water, drain, gas, air, vacuum and/or electrical, whenever such lines 
are disconnected from equipment to be relocated. Remove abandoned lines 
in finished areas and cap as specified herein.  

D. Provide all mechanical and electrical service connections, fittings, 
fastenings and any other materials necessary for assembly and 
installation of relocated equipment; and leave such equipment in proper 
operating condition.  



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558‐318

 

  010000 ‐ 22  

 

E. Contractor shall employ services of an installation engineer, who is an 
authorized representative of the manufacturer of this equipment to 
supervise assembly and installation of existing equipment, required to 
be relocated.  

F. All service lines such as noted above for relocated equipment shall be 
in place at point of relocation ready for use before any existing 
equipment is disconnected. Make relocated existing equipment ready for 
operation or use immediately after reinstallation.  

1.24 HOURS OF WORK  
     Normal working hours will be used to complete this contract unless 

otherwise indicated on drawings or specifications. Normal working hours 
shall be 7:30 AM to 4:00 PM, Monday through Friday – Federal Holidays 
excluded. Deviations from normal working hours must be approved in 
writing from the Contracting Officer no less than 72 hours in advance.  

1.25 PARKING  
   No construction related vehicles will be permitted to park at the 

Medical Center. Parking for construction workers may be available at a 
parking facility located approximately 2 blocks West of the Medical 
Center. Parking passes for the off-site parking can be obtained from 
the COR. Parking is limited and not guaranteed by VA. 

1.26 TUBERCULOSIS (TB) TESTING  
The contractor shall provide written certification that all contract 
employees assigned to the work site have had a pre-placement tuberculin 
screening within 90 days prior to assignment to the worksite and been 
found to have negative TB screening. Contractors will be required to 
show documentation of negative TB screening for any additional workers 
who are added after the 90-day requirement before they will be allowed 
to work on the work site.  Per contract, TB screening will be required 
for renewal every year after the first submission. This screening can 
be a medical screening from your provider, the Center of Disease 
Control (CDC) and Prevention and two-step skin testing or a Food and 
Drug Administration (FDA) -approved blood test. Contract employees 
manifesting positive TB screening must be examined according to current 
CDC guidelines prior to working on the VHA property. 

If the employee is found without evidence of active (infectious) 
pulmonary TB, a statement documenting examination by a physician must 
be on file with the employer (construction contractor), noting the 
employee with a positive tuberculin screening is without evidence of 
active (infectious) pulmonary TB. 

If the employee is found with evidence of active (infectious) pulmonary 
TB, the employee would require treatment with a subsequent statement to 
the fact on the file with the employer before being allowed to return 
to work on VHA property. 
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1.27 TOBACCO USE 
The Contractor shall be permitted to smoke or use tobacco products only 
in the designated smoking shelter. The Contractor is not permitted to 
smoke within their vehicles, the patient smoking shelter or anywhere on 
campus other than the employee smoking shelter, no exceptions. Smoking 
and spitting can be punishable if a violation occurs. Electronic vapor 
devices of any kind are not permitted inside the Hospital and shall be 
considered a tobacco product for the purposes of this section. 

1.28 CONTRACTOR BADGES 
 All contractors shall submit for PIV badges no less than 21 days prior 

to starting work.  Contractor shall request badge applications from the 
COR.  All contractors shall wear their badge so that easily viewed at 
all times while on-site unless determined unsafe during temporary 
activities. If PIV badges are not provided by the VAMC, then the 
contractor shall provide them. It is required that the badges be photo 
ID badges, laminated, showing company and employee name with and 
expiration date no more than 12 months away.  

1.29 CONSTRUCTION QUALITY CONTROL  
A. QC PROGRAM REQUIREMENTS 

 
B. Establish and maintain a QC program as described in section 01 45 00 

QUALITY CONTROL FOR MINORS.  
 
 

1.30 WARRANTY MANAGEMENT 
A. Warranty Management Plan 

Develop a warranty management plan which contains information relevant 
to the clause Warranty of Construction. At least 30 days before the 
planned pre-warranty conference, submit 1 set of the warranty 
management plan. Include within the warranty management plan all 
required actions and documents to assure that the Government receives 
all warranties to which it is entitled. The plan must be in narrative 
form and contain sufficient detail to render it suitable for use by 
future maintenance and repair personnel, whether tradesmen, or of 
engineering background, not necessarily familiar with this contract. 
The term “status” as indicated below must include due date and whether 
item has been submitted or was accomplished. Warranty information made 
available during the construction phase must be submitted to the 
Contracting Officer for approval prior to each monthly pay estimate. 
Assemble approved information in a binder and turn over to the 
Government upon acceptance of the work. The construction warranty 
period will begin on the date of project acceptance and continue for 
the full product warranty period. A joint 4 month and 9 month warranty 
inspection will be conducted, measured from time of acceptance, by the 
Contractor, Contracting Officer and the Customer Representative. 
Include within the warranty management plan, but not limited to, the 
following:  
Roles and responsibilities of all personnel associated with the 
warranty process, including points of contract and telephone numbers 
within the organizations of the Contractors, Subcontractors, 
manufacturers or suppliers involved. 
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Furnish with each warranty the name, address, and telephone number of 
each of the guarantor’s representatives nearest to the project 
location. 
 
Listing and status of delivery of all Certificates of Warranty for 
extended warranty items, to include roofs, HVAC balancing, pumps, 
motors, transformers, and for all commissioned systems such as fire 
protection and alarm systems, sprinkler systems, lighting protection 
systems, etc. 

 
A list for each warranted equipment, item feature of construction or 
system indicating: 
 
1. Name of item. 

 
2. Model and serial numbers. 

 
3. Location where installed. 

 
4. Name and phone numbers of manufacturers or suppliers. 

 
5. Names, addresses and telephone numbers of sources of spare parts. 
 
6. Warranties and terms of warranty. Include one-year overall warranty 

of construction, including the starting date of warranty of 
construction. Items which have extended warranties must be indicated 
with separate warranty expiration dates. 

 
7. Cross-reference to warranty certificates as applicable. 
 
8. Starting point and duration of warranty period.  
 
9. Summary of maintenance procedures required to continue the warranty 

in force. 
 
10.Cross-reference to specific pertinent Operation and Maintenance 

manuals. 
 
11.Organization, names and phone numbers of persons to call for 

warranty service. 
 
12.Typical response time and repair time expected for various warranted 

equipment. 
 
13.The Contractor’s plans for attendance at the 4 and 9 month post-

construction warranty inspections conducted by the Government. 
 
14.Procedure and status of tagging of all equipment covered by extended 

warranties. 
 
15.Copies of instructions to be posted near selected pieces of 

equipment where operation is critical for warranty and/or safety 
reasons. 
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B. Performance Bond 
 
The Contractor’s Performance Bond must remain effective throughout the 
construction period. 
 
In the event the Contractor fails to commence and diligently pursue any 
construction warranty work required, the Contracting Officer will have 
the work performed by others, and after completion of the work, will 
charge the remaining construction warranty funds of expenses incurred 
by the government while performing the work, including, but not limited 
to administrative expenses. 
 
In the event sufficient funds are not available to cover the 
construction warranty work performed by the Government at the 
Contractor’s expense, the Contracting Officer will have the right to 
recoup expenses from the bonding company. 
 
Following oral or written notification of required construction 
warranty repair work, respond in a timely manner. Written verification 
will follow oral instructions. Failure of the Contractor to respond 
will be cause for the Contracting Officer to proceed against the 
Contractor. 
 

C. Pre-Warranty Conference 
 
Prior to contract completion, and at a time designated by the 
Contracting Officer, meet with the Contracting Officer to develop a 
mutual understanding with respect to the requirements of this section. 
Communication procedures for Contractor notification of construction 
warranty defects, priorities with respect to the type of defect, 
reasonable time required for Contractor response, and other details 
deemed necessary by the Contracting Officer for the execution of the 
construction warranty will be established/ reviewed at this meeting. In 
connection with these requirements and at the time of the Contractor’s 
quality control completion inspection, furnish the name, telephone 
number and address of a licensed and bonded company which is authorized 
to initiate and pursue construction warranty work action on behalf of 
the Contractor. This point of contact will be located within the local 
service area of the warranted construction, be continuously available, 
and be responsive to Government inquiry on warranty work action and 
status. This requirement does not relieve the Contractor of any of its 
responsibilities in connection with other portions of this provision. 
 

D. Contractor’s Response to Construction Warranty Service Requirements 
 
Following oral or written notification by the Contracting Officer, 
respond to construction warranty service requirements in accordance 
with the “Construction Warranty Service Priority List” and the three 
categories of priorities listed below. Submit a report on any warranty 
item that has been repaired during the warranty period. Include within 
the report the cause of the problem, date reported, corrective action 
taken, and when the repair was completed. If the Contractor does not 
perform the construction warranty within the timeframes specified, the 
Government will perform the work and back-charge the construction 
warranty payment item established. 
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First Priority Code 1. Perform onsite inspection to evaluate situation, 
and determine course of action within 4 hours, initiate work within 6 
hours and work continuously to completion or relief. 
 
Second Priority Code 2. Perform onsite inspection to evaluate 
situation, and determine course of action within 24 hours, initiate 
work within 72 hours and work continuously to completion or relief. 
 
Third Priority Code 3. All other work to be initiated within 7 work 
days and work continuously to completion or relief. 
 
The “Construction Warranty Service Priority List” is as follows: 
 
Code 1 - Life Safety Systems 
 
Fire suppression systems. 
 
Fire alarm system(s) in place in the building. 
 
 
Code 1 - Air Conditioning Systems 
 
Recreational support. 
 
Air conditioning leak in part of building, if causing damage. 
 
Air conditioning systems not cooling properly. 
 
Code 1 – Doors 
 
Overhead doors not operational, causing security, fire, or safety 
problem. 
 
Interior, exterior personnel doors or hardware, not functioning 
properly, causing a security, fire, or safety problem. 
 
Code 3 - Doors  
 
Overhead doors not operational. 
 
Interior/exterior personnel doors or hardware not functioning properly. 
 
Code 1 – Electrical 
 
Power failure (entire area or any building operational after 1600 
hours). 
 
Security lights 
 
Smoke detectors 
 
Code 2 – Electrical 
 
Power failure (no power to a room or part of building). 
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Receptacle and lights (in a room or part of building). 
 
 
Code 3 – Electrical 
 
Street lights. 
 
Code 1 – Gas 
 
Leaks and breaks. 
 
No gas to family housing unit or cantonment area. 
 
Code 1 – Heat 
 
Area power failure affecting heat. 
 
Heater in unit not working. 
 
Code 2 – Kitchen Equipment 
 
Dishwasher not operating properly. 
 
All other equipment hampering preparation of a meal. 
 
Code 1 – Plumbing  
 
Hot water heater failure. 
 
Leaking water supply pipes. 
 
Code 2 – Plumbing 
 
Flush valves not operating properly. 
 
Fixture drain, supply line to commode, or any water pipe leaking. 
 
Commode leaking at base. 
 
Code 3 – Plumbing 
 
Leaky faucets 
 
Code 3 - Interior  
 
Floors damaged. 
 
Paint chipping or peeling. 
 
Casework. 
 
 
Code 1 – Roof Leaks 
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Temporary repairs will be made where major damage to property is 
occurring. 
 
Code 2 – Roof Leaks 
 
Where major damage to property is not occurring, check for location of 
leak during rain and complete repairs on a Code 2 basis. 
 
Code 2 – Water (Exterior) 
 
No water to facility. 
 
Code 2 – Water (Hot) 
 
No hot water in portion of building listed. 
 
Code 3 – All other work not listed above. 
 
 

E. Warranty Tags 
 
At the time of installation, tag each warranted item with a durable, 
oil and water resistant tag approved by the Contracting Officer. Attach 
each tag with a copper wire and spray with a silicone waterproof 
coating. Also, submit two record copies of the warranty tags showing 
the layout and design. The date of acceptance and the QC signature must 
remain blank until the project is accepted for beneficial occupancy. 
Show the following information on the tag. 
 

Type of 
Product/Material   

Model Number   

Serial Number   

Contract Number   

Warranty Period 
From/To   

Inspector's 
Signature   

Construction 
Contractor   

Address   

Telephone Number   
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1.31 CONSTRUCTION SIGN  

A. Provide a Construction Sign where directed by the Resident Engineer. 

All wood members shall be of framing lumber. Cover sign frame with 0.7 

mm (24 gage) galvanized sheet steel nailed securely around edges and on 

all bearings. Provide three 100 by 100 mm (4 inch by 4 inch) posts (or 

equivalent round posts) set 1200 mm (four feet) into ground. Set bottom 

of sign level at 900 mm (three feet) above ground and secure to posts 

with through bolts. Make posts full height of sign. Brace posts with 50 

x 100 mm (two by four inch) material as directed.  

B. Paint all surfaces of sign and posts two coats of white gloss paint. 

Border and letters shall be of black gloss paint, except project title 

which shall be blue gloss paint.  

C. Maintain sign and remove it when directed by the Resident Engineer.  

D. Detail Drawing of construction sign showing required legend and other 

characteristics of sign is shown on the drawings.  

1.32 SAFETY SIGN  

A. Provide a Safety Sign where directed by Resident Engineer. Face of sign 

shall be 19 mm (3/4 inch) thick exterior grade plywood. Provide two 100 

mm by 100 mm (four by four inch) posts extending full height of sign 

and 900 mm (three feet) into ground. Set bottom of sign level at 1200 

mm (four feet) above ground.  

Warranty Contact   

Address   

Telephone Number   
Warranty 
Response Time  
Priority Code   

WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL 
MAINTENANCE DURING THE WARRANTY PERIOD. 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558‐318

 

  010000 ‐ 30  

 

B. Paint all surfaces of Safety Sign and posts with one prime coat and two 

coats of white gloss paint. Letters and design shall be painted with 

gloss paint of colors noted.  

C. Maintain sign and remove it when directed by Resident Engineer.  

D. Standard Detail Drawing Number SD10000-02(Found on VA TIL) of safety 

sign showing required legend and other characteristics of sign is  

shown on the drawings.  

E. Post the number of accident free days on a daily basis.  

1.33 VA TRIRIGA CPMS 

  VA contractors, selected by award to perform work, are required to get 

access to the VA TRIRIGA CPMS.  The TRIRIGA CPMS is the management and 

collaborative environment that the VA uses for all Major, Minor and 

Non-Recurring Maintenance (NRM) projects within the Office of 

Construction & Facilities Management (CFM), Veterans Health 

Administration (VHA), National Cemetery Administration (NCA), and the 

Veterans Benefits Administration (VBA).   

  The contractor is solely responsible for acquiring access to the VA 

TRIRIGA CPMS.   

  To gain access to the VA TRIRIGA CPMS the contractor is encouraged to 

follow the licensing process outline as specified below: 

A. Requirement: TRIRIGA is the management and collaborative environment 

that VA uses for all construction projects.  VA requires its 

contractors to procure TRIRIGA access as part of the cost of 

performance for a VA construction related contract. 

B. Access Request and Payment can be made through the following URL 

https://valicensing.oncfi.com/ 

Inquiries or to request additional services, contact the following: 

Craig Alsheimer, Federal Account Manager 

Computerized Facility Integrations, LLC 

18000 West Nine Mile Road 
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Suite 700 

Southfield, MI 48075 

Email: calsheimer@gocfi.com 

Phone:  248-557-4234 Extension 6010; 410-292-7006 

C. Process:  

1. Once the contractor has been notified by VA of the award and a 

unique contract number, the contractor can enter a request for 

access to TRIRIGA at URL https://valicensing.oncfi.com/ 

2. CFI will process the request for access and payment.  CFI will 

create the USER ID and a password. Security provisions required to 

align the contractor to the Contract Number will be entered and an 

email will be generated and submitted to the requestor. 

3. CFI will also provide standard terms and conditions related to the 

transaction and use agreement. 

 

 

END OF SECTION 
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Note: Forms with VAMC policy applicable to this project for 
specification section follow on next page.  These are subject to 
change and newer versions shall be obtained from COR. 
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ATTACHMENT A - PERMIT FOR CUTTING AND WELDING WITH 
PORTABLE GAS OR ARC EQUIPMENT 
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ATTACHMENT B – UTILITY SHUTDOWN REQUEST FORM 
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ATTACHMENT C – WEEKLY FIRE SAFETY CHECKLIST 
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ATTACHMENT D – CONSTRUCTION DAILY ROUNDS LOG 
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ATTACHMENT E – CONSTRUCTION SIGN 
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ATTACHMENT F – SAFETY SIGN  
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SECTION 01 32 16.15 
PROJECT SCHEDULES  

(SMALL PROJECTS – DESIGN/BID/BUILD) 

 
PART 1- GENERAL 

1.1 DESCRIPTION: 

A. The Contractor shall develop a Critical Path Method (CPM) plan and 

schedule demonstrating fulfillment of the contract requirements (Project 

Schedule), and shall keep the Project Schedule up-to-date in accordance 

with the requirements of this section and shall utilize the plan for 

scheduling, coordinating and monitoring work under this contract 

(including all activities of subcontractors, equipment vendors and 

suppliers). Conventional Critical Path Method (CPM) technique shall be 

utilized to satisfy both time and cost applications. 

1.2 CONTRACTOR'S REPRESENTATIVE: 

A. The Contractor shall designate an authorized representative responsible 

for the Project Schedule including preparation, review and progress 

reporting with and to the Contracting Officer's Representative (COTR). 

B. The Contractor's representative shall have direct project control and 

complete authority to act on behalf of the Contractor in fulfilling the 

requirements of this specification section. 

C. The Contractor’s representative shall have the option of developing the 

project schedule within their organization or to engage the services of 

an outside consultant.  If an outside scheduling consultant is utilized, 

Section 1.3 of this specification will apply. 

1.3 CONTRACTOR'S CONSULTANT: 

A. The Contractor shall submit a qualification proposal to the COTR, within 

10 days of bid acceptance. The qualification proposal shall include: 

1. The name and address of the proposed consultant. 

2. Information to show that the proposed consultant has the 

qualifications to meet the requirements specified in the preceding 

paragraph.  

3. A representative sample of prior construction projects, which the 

proposed consultant has performed complete project scheduling 

services. These representative samples shall be of similar size and 

scope. 

B. The Contracting Officer has the right to approve or disapprove the 

proposed consultant, and will notify the Contractor of the VA decision 

within seven calendar days from receipt of the qualification proposal. 
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In case of disapproval, the Contractor shall resubmit another consultant 

within 10 calendar days for renewed consideration. The Contractor shall 

have their scheduling consultant approved prior to submitting any 

schedule for approval. 

1.4 COMPUTER PRODUCED SCHEDULES 

A. The contractor shall provide monthly, to the Department of Veterans 

Affairs (VA), all computer-produced time/cost schedules and reports 

generated from monthly project updates. This monthly computer service 

will include: three copies of up to five different reports (inclusive of 

all pages) available within the user defined reports of the scheduling 

software approved by the Contracting Officer; a hard copy listing of all 

project schedule changes, and associated data, made at the update and an 

electronic file of this data; and the resulting monthly updated schedule 

in PDM format.  These must be submitted with and substantively support 

the contractor’s monthly payment request and the signed look ahead 

report. The COR shall identify the five different report formats that 

the contractor shall provide. 

B. The contractor shall be responsible for the correctness and timeliness 

of the computer-produced reports. The Contractor shall also responsible 

for the accurate and timely submittal of the updated project schedule 

and all CPM data necessary to produce the computer reports and payment 

request that is specified.  

C. The VA will report errors in computer-produced reports to the 

Contractor’s representative within ten calendar days from receipt of 

reports. The Contractor shall reprocess the computer-produced reports 

and associated diskette(s), when requested by the Contracting Officer’s 

representative, to correct errors which affect the payment and schedule 

for the project.  

1.5 THE COMPLETE PROJECT SCHEDULE SUBMITTAL 

A. Within 45 calendar days after receipt of Notice to Proceed, the 

Contractor shall submit for the Contracting Officer's review; digital 

PDF file, three blue line copies of the interim schedule on sheets of 

paper 765 x 1070 mm (30 x 42 inches) and an electronic file in the 

previously approved CPM schedule program. The submittal shall also 

include three copies of a computer-produced activity/event ID schedule 

showing project duration; phase completion dates; and other data, 

including event cost. Each activity/event on the computer-produced 

schedule shall contain as a minimum, but not limited to, activity/event 

ID, activity/event description, duration, budget amount, early start 
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date, early finish date, late start date, late finish date and total 

float. Work activity/event relationships shall be restricted to finish-

to-start or start-to-start without lead or lag constraints. 

Activity/event date constraints, not required by the contract, will not 

be accepted unless submitted to and approved by the Contracting Officer. 

The contractor shall make a separate written detailed request to the 

Contracting Officer identifying these date constraints and secure the 

Contracting Officer’s written approval before incorporating them into 

the network diagram. The Contracting Officer’s separate approval of the 

Project Schedule shall not excuse the contractor of this requirement. 

Logic events (non-work) will be permitted where necessary to reflect 

proper logic among work events, but must have zero duration. The 

complete working schedule shall reflect the Contractor's approach to 

scheduling the complete project. The final Project Schedule in its 

original form shall contain no contract changes or delays which may have 

been incurred during the final network diagram development period and 

shall reflect the entire contract duration as defined in the bid 

documents.  These changes/delays shall be entered at the first update 

after the final Project Schedule has been approved. The Contractor 

should provide their requests for time and supporting time extension 

analysis for contract time as a result of contract changes/delays, after 

this update, and in accordance with Article, ADJUSTMENT OF CONTRACT 

COMPLETION. 

D. Within 30 calendar days after receipt of the complete project interim 

Project Schedule and the complete final Project Schedule, the 

Contracting Officer or his representative, will do one or both of the 

following: 

1. Notify the Contractor concerning his actions, opinions, and 

objections. 

2. A meeting with the Contractor at or near the job site for joint 

review, correction or adjustment of the proposed plan will be 

scheduled if required. Within 14 calendar days after the joint 

review, the Contractor shall revise and shall submit three blue line 

copies of the revised Project Schedule, three copies of the revised 

computer-produced activity/event ID schedule and a revised electronic 

file as specified by the Contracting Officer. The revised submission 

will be reviewed by the Contracting Officer and, if found to be as 

previously agreed upon, will be approved. 
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E. The approved baseline schedule and the computer-produced schedule(s) 

generated there from shall constitute the approved baseline schedule 

until subsequently revised in accordance with the requirements of this 

section. 

F. The Complete Project Schedule shall contain approximately 100 work 

activities/events. 

1.6 WORK ACTIVITY/EVENT COST DATA 

A. The Contractor shall cost load all work activities/events except 

procurement activities. The cumulative amount of all cost loaded work 

activities/events (including alternates) shall equal the total contract 

price. Prorate overhead, profit and general conditions on all work 

activities/events for the entire project length. The contractor shall 

generate from this information cash flow curves indicating graphically 

the total percentage of work activity/event dollar value scheduled to be 

in place on early finish, late finish. These cash flow curves will be 

used by the Contracting Officer to assist him in determining approval or 

disapproval of the cost loading. Negative work activity/event cost data 

will not be acceptable, except on VA issued contract changes.  

B. The Contractor shall cost load work activities/events for guarantee 

period services, test, balance and adjust various systems in accordance 

with the provisions in Article, FAR 52.232 – 5 (PAYMENT UNDER 

FIXED-PRICE CONSTRUCTION CONTRACTS) and VAAR 852.236 – 83 (PAYMENT UNDER 

FIXED-PRICE CONSTRUCTION CONTRACTS).  

C. In accordance with FAR 52.236 – 1 (PERFORMANCE OF WORK BY THE 

CONTRACTOR) and VAAR 852.236 – 72 (PERFORMANCE OF WORK BY THE 

CONTRACTOR), the Contractor shall submit, simultaneously with the cost 

per work activity/event of the construction schedule required by this 

Section, a responsibility code for all activities/events of the project 

for which the Contractor's forces will perform the work.  

D. The Contractor shall cost load work activities/events for all BID ITEMS 

including ASBESTOS ABATEMENT. The sum of each BID ITEM work shall equal 

the value of the bid item in the Contractors' bid.  

1.7 PROJECT SCHEDULE REQUIREMENTS 

A. Show on the project schedule the sequence of work activities/events 

required for complete performance of all items of work. The Contractor 

Shall: 

1. Show activities/events as:  
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a. Contractor's time required for submittal of shop drawings, 

templates, fabrication, delivery and similar pre-construction 

work.  

b. Contracting Officer's and Architect-Engineer's review and approval 

of shop drawings, equipment schedules, samples, template, or 

similar items.  

c. Interruption of VA Facilities utilities, delivery of Government 

furnished equipment, and rough-in drawings, project phasing and 

any other specification requirements.  

d. Test, balance and adjust various systems and pieces of equipment, 

maintenance and operation manuals, instructions and preventive 

maintenance tasks. 

e. VA inspection and acceptance activity/event with a minimum 

duration of five work days at the end of each phase and 

immediately preceding any VA move activity/event required by the 

contract phasing for that phase.  

2. Show not only the activities/events for actual construction work for 

each trade category of the project, but also trade relationships to 

indicate the movement of trades from one area, floor, or building, to 

another area, floor, or building, for at least five trades who are 

performing major work under this contract.  

3. Break up the work into activities/events of a duration no longer than 

20 work days each or one reporting period, except as to 

non-construction activities/events (i.e., procurement of materials, 

delivery of equipment, concrete and asphalt curing) and any other 

activities/events for which the COTR may approve the showing of a 

longer duration. The duration for VA approval of any required 

submittal, shop drawing, or other submittals will not be less than 20 

work days.  

4. Describe work activities/events clearly, so the work is readily 

identifiable for assessment of completion. Activities/events labeled 

"start," "continue," or "completion," are not specific and will not 

be allowed. Lead and lag time activities will not be acceptable.  

5. The schedule shall be generally numbered in such a way to reflect 

either discipline, phase or location of the work. 

B. The Contractor shall submit the following supporting data in addition to 

the project schedule:  

1. The appropriate project calendar including working days and holidays.  

2. The planned number of shifts per day.  
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3. The number of hours per shift.   

Failure of the Contractor to include this data shall delay the review of 

the submittal until the Contracting Officer is in receipt of the missing 

data.  

C. To the extent that the Project Schedule or any revised Project Schedule 

shows anything not jointly agreed upon, it shall not be deemed to have 

been approved by the COTR. Failure to include any element of work 

required for the performance of this contract shall not excuse the 

Contractor from completing all work required within any applicable 

completion date of each phase regardless of the COTR’s approval of the 

Project Schedule.  

D. Compact Disk Requirements and CPM Activity/Event Record Specifications: 

Submit to the VA an electronic file(s) containing one file of the data 

required to produce a schedule, reflecting all the activities/events of 

the complete project schedule being submitted. 

1.8 PAYMENT TO THE CONTRACTOR: 

A. Monthly, the contractor shall submit the AIA application and certificate 

for payment documents G702 & G703 reflecting updated schedule activities 

and cost data in accordance with the provisions of the following 

Article, PAYMENT AND PROGRESS REPORTING, as the basis upon which 

progress payments will be made pursuant to Article, FAR 52.232 – 5 

(PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS) and VAAR 852.236 – 83 

(PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS). The Contractor shall 

be entitled to a monthly progress payment upon approval of estimates as 

determined from the currently approved updated project schedule. Monthly 

payment requests shall include: a listing of all agreed upon project 

schedule changes and associated data; and an electronic file (s) of the 

resulting monthly updated schedule. 

B. Approval of the Contractor’s monthly Application for Payment shall be 

contingent, among other factors, on the submittal of a satisfactory 

monthly update of the project schedule. 

1.9 PAYMENT AND PROGRESS REPORTING 

A. Monthly schedule update meetings will be held on dates mutually agreed 

to by the COR and the Contractor. Contractor and their CPM consultant 

(if applicable) shall attend all monthly schedule update meetings. The 

Contractor shall accurately update the Project Schedule and all other 

data required and provide this information to the COTR three work days 

in advance of the schedule update meeting. Job progress will be reviewed 

to verify: 
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1. Actual start and/or finish dates for updated/completed 

activities/events. 

2. Remaining duration for each activity/event started, or scheduled to 

start, but not completed. 

3. Logic, time and cost data for change orders, and supplemental 

agreements that are to be incorporated into the Project Schedule. 

4. Changes in activity/event sequence and/or duration which have been 

made, pursuant to the provisions of following Article, ADJUSTMENT OF 

CONTRACT COMPLETION. 

5. Completion percentage for all completed and partially completed 

activities/events. 

6. Logic and duration revisions required by this section of the 

specifications. 

7. Activity/event duration and percent complete shall be updated 

independently. 

B. After completion of the joint review, the contractor shall generate an 

updated computer-produced calendar-dated schedule and supply the 

Contracting Officer’s representative with reports in accordance with the 

Article, COMPUTER PRODUCED SCHEDULES, specified. 

C. After completing the monthly schedule update, the contractor’s 

representative or scheduling consultant shall rerun all current period 

contract change(s) against the prior approved monthly project schedule. 

The analysis shall only include original workday durations and schedule 

logic agreed upon by the contractor and Contracting Officer’s 

Representative for the contract change(s). When there is a disagreement 

on logic and/or durations, the Contractor shall use the schedule logic 

and/or durations provided and approved by the Contracting Officer’s 

Representative. After each rerun update, the resulting electronic 

project schedule data file shall be appropriately identified and 

submitted to the VA in accordance to the requirements listed in articles 

1.4 and 1.7. This electronic submission is separate from the regular 

monthly project schedule update requirements and shall be submitted to 

the Contracting Officer’s Representative within fourteen (14) calendar 

days of completing the regular schedule update. Before inserting the 

contract changes durations, care must be taken to ensure that only the 

original durations will be used for the analysis, not the reported 

durations after progress.  In addition, once the final network diagram 

is approved, the contractor must recreate all manual progress payment 

updates on this approved network diagram and associated reruns for 
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contract changes in each of these update periods as outlined above for 

regular update periods.  This will require detailed record keeping for 

each of the manual progress payment updates. 

D. Following approval of the CPM schedule, the VA, the General Contractor, 

its approved CPM Consultant, RE office representatives, and all 

subcontractors needed, as determined by the SRE, shall meet to discuss 

the monthly updated schedule. The main emphasis shall be to address work 

activities to avoid slippage of project schedule and to identify any 

necessary actions required to maintain project schedule during the 

reporting period. The Government representatives and the Contractor 

should conclude the meeting with a clear understanding of those work and 

administrative actions necessary to maintain project schedule status 

during the reporting period. This schedule coordination meeting will 

occur after each monthly project schedule update meeting utilizing the 

resulting schedule reports from that schedule update. If the project is 

behind schedule, discussions should include ways to prevent further 

slippage as well as ways to improve the project schedule status, when 

appropriate. 

1.10 RESPONSIBILITY FOR COMPLETION 

A. If it becomes apparent from the current revised monthly progress 

schedule that phasing or contract completion dates will not be met, the 

Contractor shall execute some or all of the following remedial actions:  

1. Increase construction manpower in such quantities and crafts as 

necessary to eliminate the backlog of work. 

2. Increase the number of working hours per shift, shifts per working 

day, working days per week, the amount of construction equipment, or 

any combination of the foregoing to eliminate the backlog of work.  

3. Reschedule the work in conformance with the specification 

requirements. 

B. Prior to proceeding with any of the above actions, the Contractor shall 

notify and obtain approval from the COTR for the proposed schedule 

changes. If such actions are approved, the representative schedule 

revisions shall be incorporated by the Contractor into the Project 

Schedule before the next update, at no additional cost to the 

Government. 

1.11 CHANGES TO THE SCHEDULE 

A. Within 30 calendar days after VA acceptance and approval of any updated 

project schedule, the Contractor shall submit a revised electronic file 
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(s) and a list of any activity/event changes including predecessors and 

successors for any of the following reasons: 

1. Delay in completion of any activity/event or group of 

activities/events, which may be involved with contract changes, 

strikes, unusual weather, and other delays will not relieve the 

Contractor from the requirements specified unless the conditions are 

shown on the CPM as the direct cause for delaying the project beyond 

the acceptable limits. 

2. Delays in submittals, or deliveries, or work stoppage are encountered 

which make rescheduling of the work necessary. 

3. The schedule does not represent the actual prosecution and progress 

of the project. 

4. When there is, or has been, a substantial revision to the 

activity/event costs regardless of the cause for these revisions. 

B. CPM revisions made under this paragraph which affect the previously 

approved computer-produced schedules for Government furnished equipment, 

vacating of areas by the VA Facility, contract phase(s) and sub 

phase(s), utilities furnished by the Government to the Contractor, or 

any other previously contracted item, shall be furnished in writing to 

the Contracting Officer for approval. 

C. Contracting Officer's approval for the revised project schedule and all 

relevant data is contingent upon compliance with all other paragraphs of 

this section and any other previous agreements by the Contracting 

Officer or the VA representative. 

D. The cost of revisions to the project schedule resulting from contract 

changes will be included in the proposal for changes in work as 

specified in FAR 52.243 – 4 (Changes) and VAAR 852.236 – 88 (Changes – 

Supplemental), and will be based on the complexity of the revision or 

contract change, man hours expended in analyzing the change, and the 

total cost of the change.  

E. The cost of revisions to the Project Schedule not resulting from 

contract changes is the responsibility of the Contractor. 

1.12 ADJUSTMENT OF CONTRACT COMPLETION 

A. The contract completion time will be adjusted only for causes specified 

in this contract. Request for an extension of the contract completion 

date by the Contractor shall be supported with a justification, CPM data 

and supporting evidence as the COTR may deem necessary for determination 

as to whether or not the Contractor is entitled to an extension of time 

under the provisions of the contract. Submission of proof based on 
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revised activity/event logic, durations (in work days) and costs is 

obligatory to any approvals. The schedule must clearly display that the 

Contractor has used, in full, all the float time available for the work 

involved in this request. The Contracting Officer's determination as to 

the total number of days of contract extension will be based upon the 

current computer-produced calendar-dated schedule for the time period in 

question and all other relevant information. 

B. Actual delays in activities/events which, according to the computer- 

produced calendar-dated schedule, do not affect the extended and 

predicted contract completion dates shown by the critical path in the 

network, will not be the basis for a change to the contract completion 

date. The Contracting Officer will within a reasonable time after 

receipt of such justification and supporting evidence, review the facts 

and advise the Contractor in writing of the Contracting Officer's 

decision. 

C. The Contractor shall submit each request for a change in the contract 

completion date to the Contracting Officer in accordance with the 

provisions specified under FAR 52.243 – 4 (Changes) and VAAR 852.236 – 

88 (Changes – Supplemental). The Contractor shall include, as a part of 

each change order proposal, a sketch showing all CPM logic revisions, 

duration (in work days) changes, and cost changes, for work in question 

and its relationship to other activities on the approved network 

diagram. 

D. All delays due to non-work activities/events such as RFI’s, WEATHER, 

STRIKES, and similar non-work activities/events shall be analyzed on a 

month by month basis. 

- - - E N D - - - 
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SECTION 01 33 23 
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

 
1.1 Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR (FAR 

52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL CONDITIONS. 

1.2 For the purposes of this contract, samples  (including laboratory 

samples to be tested), test reports, certificates, and manufacturers' 

literature and data shall also be subject to the previously referenced 

requirements. The following text refers to all items collectively as 

SUBMITTALS. 

1.3 Submit for approval, all of the items specifically mentioned under the 

separate sections of the specification, with information sufficient to 

evidence full compliance with contract requirements. Materials, 

fabricated articles and the like to be installed in permanent work shall 

equal those of approved submittals. After an item has been approved, no 

change in brand or make will be permitted unless: 

A. Satisfactory written evidence is presented to, and approved by 

Contracting Officer, that manufacturer cannot make scheduled delivery of 

approved item or; 

B. Item delivered has been rejected and substitution of a suitable item is 

an urgent necessity or; 

C. Other conditions become apparent which indicates approval of such 

substitute item to be in best interest of the Government. 

1.4 Electronic submittal submission is required for all submittals except 

Samples required by Division 09, Finishes. One (1) hard copy submittal 

submission is required for all oversized submittals (larger than 

11”x17”). The hard copy submittal is to be sent directly to the VA 

Project manager and shall NOT be marked up by the contractor or AE. All 

markups to be done on the electronic version. 

1.5 Forward submittals in sufficient time to permit proper consideration and 

approval action by Government. Time submission to assure adequate lead 

time for procurement of contract - required items. Delays attributable 

to untimely and rejected submittals (including any laboratory samples to 

be tested) will not serve as a basis for extending contract time for 

completion. 

1.6 Submittals will be reviewed for compliance with contract requirements by 

Architect-Engineer, and action thereon will be taken by Project Manager 

on behalf of the Contracting Officer. 

1.7 Upon receipt of submittals, Contractor will assign a file number 

thereto. Contractor, in any subsequent correspondence, shall refer to 
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this file and identification number to expedite replies relative to 

previously approved or disapproved submittals. 

1.8 The Government reserves the right to require additional submittals, 

whether or not particularly mentioned in this contract. If additional 

submittals beyond those required by the contract are furnished pursuant 

to request therefor by Contracting Officer, adjustment in contract price 

and time will be made in accordance with Articles titled CHANGES (FAR 

52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the GENERAL 

CONDITIONS. 

1.9 Schedules called for in specifications and shown on shop drawings shall 

be submitted for use and information of Department of Veterans Affairs 

and Architect-Engineer. However, the Contractor shall assume 

responsibility for coordinating and verifying schedules. The Contracting 

Officer and Architect- Engineer assumes no responsibility for checking 

schedules or layout drawings for exact sizes, exact numbers and detailed 

positioning of items. 

1.10 Submittals must be submitted by Contractor only and shipped prepaid. 

Contracting Officer assumes no responsibility for checking quantities or 

exact numbers included in such submittals.  

A. Submit samples required by Section 09 06 00, SCHEDULE FOR FINISHES, in 

quadruplicate. Submit other  samples in single units unless otherwise 

specified. Submit shop drawings, schedules, manufacturers' literature 

and data, and certificates in quadruplicate, except where a greater 

number is specified. 

B. Submittals will receive consideration only when covered by a transmittal 

letter signed by Contractor. Letter shall be sent via first class mail, 

 email and shall contain the list of items, name of Medical Center , 

name of Contractor, contract number, applicable specification paragraph 

numbers, applicable drawing numbers (and other information required for 

exact identification of location for each item), manufacturer and brand, 

ASTM or Federal Specification Number (if any) and such additional 

information as may be required by specifications for particular item 

being furnished. In addition, catalogs shall be marked to indicate 

specific items submitted for approval. 

1. A copy of letter must be enclosed with items, and any items received 

without identification letter will be considered "unclaimed goods" 

and held for a limited time only. 

2. Each sample, certificate, manufacturers' literature and data shall be 

labeled to indicate the name and location of the Medical Center, name 
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of Contractor, manufacturer, brand, contract number and ASTM or 

Federal Specification Number as applicable and location(s) on 

project. 

3. Required certificates shall be signed by an authorized representative 

of manufacturer or supplier of material, and by Contractor.  

C. Not Used 

D. If submittal samples have been disapproved, resubmit new samples as soon 

as possible after notification of disapproval. Such new samples shall be 

marked "Resubmitted Sample" in addition to containing other previously 

specified information required on label and in transmittal letter. 

E. Approved samples will be kept on file by the Resident Engineer at the 

site until completion of contract, at which time such samples will be 

delivered to Contractor as Contractor's property. Where noted in 

technical sections of specifications, approved samples in good condition 

may be used in their proper locations in contract work. At completion of 

contract, samples that are not approved will be returned to Contractor 

only upon request and at Contractor's expense. Such request should be 

made prior to completion of the contract. Disapproved samples that are 

not requested for return by Contractor will be discarded after 

completion of contract. 

2.1 Division 09, Finishes sample submittals: 

A. For each submittal required, submit sufficient quantity so architect, 

engineer, VA project manager as well as adequate number so general 

contractor and subs receive marked up set in return. 

B. Samples (except laboratory samples) for approval shall be sent to 

Architect-Engineer, in care of Resident Engineer 

 Michael Jakubiak 

 Project Manager - Engineering Service 

 Durham VA MEDICAL CENTER 

 Michael.Jakubiak@va.gov 

Durham VAMC 

 508 Fulton Street, Bldg. 3 

Durham, NC 27705 

2.2 Electronic Submittals: 

All submittals shall be transmitted to AE in electronic (pdf) format 

using a pre-approved website service designed specifically for 

transmitting submittals, and various other construction documents, 

between all construction team members. The electronic submittal process 
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is not intended for color samples, paint charts, or physical material 

samples. Such samples shall be physically submitted by mail. 

3.1  Product and Security Requirements 

A. Independently hosted, web-based system for automated tracking, storage, 

and distribution of contract submittals, Requests For Information, 

Instructions to Contractor, and other contract related documents. FTP 

sites, e-mail exchanges, and server-based systems hosted from inside a 

contractor’s office will not be considered are not acceptable. 

B. Utilize 256-bit SSL encryption and hosted at SAS70 Type II compliant 

data centers. 

C. Minimum five years documented experience of use on comparable commercial 

construction projects. 

D. Unlimited individual user accounts and system access for all project 

subcontractors, general contractor, owner staff, architect, design 

consultants, and sub-consultants, with no additional fees for those 

parties to access the system. 

E. Separate locations for owner, architect, design consultant, and sub-

consultant review comments with contractors restricted from viewing 

comments until final review or release by owner or primary design 

consultant. 

F. Full version histories and dates of exchanges automatically tracked and 

available for viewing, searching, and reporting in a linear log format 

compatible with AIA G712. 

G. Functionality to group submittals as required packages and apply forms 

and review comments to entire package simultaneously. 

H. Functionality for integrated online PDF viewing and review, including 

graphical markups and stamps, for owner, architect, design consultants, 

sub-consultants, and general contractor without need for additional 

software purchase. 

I. Automatic, configurable email notifications for each project team member 

for new and reviewed submittals and other items. 

J. Automatic, configurable email reminders of past due items. 

K. Customized, automated PDF form generation for submittals, RFIs, and 

other documents matching standard templates used by owner, design 

consultants, sub-consultants, and general contractor. Documentation and 

demonstration of automatic form generation using each entity’s templates 

must be submitted as part of any substitution request. 
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L.  System vendor shall provide live web meeting training sessions to 

contractors, design consultants, sub-consultants, and owners staff prior 

to project start. 

M. System vendor shall make available minimum thirty-minute live web 

meeting training sessions for subcontractors at least twice weekly for 

the entire duration of the project. 

N. System vendor shall provide access for owner, design consultants, sub-

consultants, general contractor, and subcontractors to live technical 

support by phone and email minimum of 7 AM to 6 PM CST on standard 

business days at no additional cost. 

O. At completion of project closeout, system vendor shall provide minimum 

of four archival discs that include all documents, marked up submittals, 

and tracking logs in a single complete archive package. 

4-1. Cost 

A. General Contractor shall include the full cost of submittal processing 

website service in their base bid for the project. 

5-1. Basis of Design for electronic submittal service is “Submittal Exchange” 

or equal. 

 

- - - E N D - - - 
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SECTION 01 35 26 
SAFETY REQUIREMENTS  

1.1 APPLICABLE PUBLICATIONS: 

A. Latest publications listed below form part of this Article to extent 

referenced. Publications are referenced in text by basic designations 

only.  
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1. American Society of Safety Engineers (ASSE): 

A10.1-2011...........Pre-Project & Pre-Task Safety and Health 

Planning 

A10.34-2012..........Protection of the Public on or Adjacent to 

Construction Sites 

A10.38-2013..........Basic Elements of an Employer’s Program to 

Provide a Safe and Healthful Work Environment 

American National Standard Construction and 

Demolition Operations 

2. American Society for Testing and Materials (ASTM): 

E84-2013.............Surface Burning Characteristics of Building 

Materials 

3. The Facilities Guidelines Institute (FGI): 

FGI Guidelines-2010Guidelines for Design and Construction of 

Healthcare Facilities 

4. National Fire Protection Association (NFPA): 

10-2013..............Standard for Portable Fire Extinguishers 

30-2012..............Flammable and Combustible Liquids Code 

51B-2014.............Standard for Fire Prevention During Welding, 

Cutting and Other Hot Work 

70-2014..............National Electrical Code 

70B-2013.............Recommended Practice for Electrical Equipment 

Maintenance 

70E-2012 ............Standard for Electrical Safety in the Workplace 

99-2012..............Health Care Facilities Code 

241-2013.............Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 
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5. The Joint Commission (TJC) 

TJC Manual ..........Comprehensive Accreditation and Certification 

Manual 

6. U. S. Nuclear Regulatory Commission 

10 CFR 20 ...........Standards for Protection Against Radiation 

7. U. S. Occupational Safety and Health Administration (OSHA): 

29 CFR 1904 .........Reporting and Recording Injuries & Illnesses   

29 CFR 1910 .........Safety and Health Regulations for General 

Industry 

29 CFR 1926 .........Safety and Health Regulations for Construction 

Industry 

CPL 2-0.124..........Multi-Employer Citation Policy 

8. VHA Directive 2005-007 

1.2 DEFINITIONS: 

A. OSHA “Competent Person” (CP). One who is capable of identifying existing 

and predictable hazards in the surroundings and working conditions which 

are unsanitary, hazardous or dangerous to employees, and who has the 

authorization to take prompt corrective measures to eliminate them (see 29 

CFR 1926.32(f)).  

B. "Qualified Person" means one who, by possession of a recognized degree, 

certificate, or professional standing, or who by extensive knowledge, 

training and experience, has successfully demonstrated his ability to 

solve or resolve problems relating to the subject matter, the work, or 

the project. 

C. High Visibility Accident. Any mishap which may generate publicity or 

high visibility. 

D. Medical Treatment. Treatment administered by a physician or by 

registered professional personnel under the standing orders of a 

physician. Medical treatment does not include first aid treatment even 

through provided by a physician or registered personnel. 
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E. Recordable Injuries or Illnesses. Any work-related injury or illness 

that results in:  

1. Death, regardless of the time between the injury and death, or the 

length of the illness; 

2. Days away from work (any time lost after day of injury/illness 

onset); 

3. Restricted work; 

4. Transfer to another job; 

5. Medical treatment beyond first aid; 

6. Loss of consciousness; or 

7. A significant injury or illness diagnosed by a physician or other 

licensed health care professional, even if it did not result in (1) 

through (6) above. 

1.3 REGULATORY REQUIREMENTS: 

A. In addition to the detailed requirements included in the provisions of 

this contract, comply with 29 CFR 1926, comply with 29 CFR 1910 as 

incorporated by reference within 29 CFR 1926, comply with ASSE A10.34, 

and all applicable [federal, state, and local] laws, ordinances, 

criteria, rules and regulations. Submit matters of interpretation of 

standards for resolution before starting work. Where the requirements 

of this specification, applicable laws, criteria, ordinances, 

regulations, and referenced documents vary, the most stringent 

requirements govern except with specific approval and acceptance by the 

Contracting Officer Representative. 

1.4 ACCIDENT PREVENTION PLAN (APP):  

A. The APP (aka Construction Safety & Health Plan) shall interface with 

the Contractor's overall safety and health program. Include any 

portions of the Contractor's overall safety and health program 

referenced in the APP in the applicable APP element and ensure it is 

site-specific. The Government considers the Prime Contractor to be the 

"controlling authority" for all worksite safety and health of each 
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subcontractor(s). Contractors are responsible for informing their 

subcontractors of the safety provisions under the terms of the contract 

and the penalties for noncompliance, coordinating the work to prevent 

one craft from interfering with or creating hazardous working 

conditions for other crafts, and inspecting subcontractor operations to 

ensure that accident prevention responsibilities are being carried out. 

B. The APP shall be prepared as follows: 

1. Written in English by a qualified person who is employed by the 

Prime Contractor articulating the specific work and hazards 

pertaining to the contract (model language can be found in ASSE 

A10.33).  Specifically articulating the safety requirements found 

within these VA contract safety specifications.   

2. Address both the Prime Contractors and the subcontractors work 

operations. 

3. State measures to be taken to control hazards associated with 

materials, services, or equipment provided by suppliers. 

4. Address all the elements/sub-elements and in order as follows: 

a. SIGNATURE SHEET. Title, signature, and phone number of the 

following: 

(1) Plan preparer (Qualified Person such as corporate safety staff 

person or contracted Certified Safety Professional with 

construction safety experience); 

(2) Plan approver (company/corporate officers authorized to 

obligate the company);  

(3) Plan concurrence (e.g., Chief of Operations, Corporate Chief 

of Safety, Corporate Industrial Hygienist, project manager or 

superintendent, project safety professional). Provide 

concurrence of other applicable corporate and project 

personnel (Contractor).  

b. BACKGROUND INFORMATION. List the following: 

(1) Contractor;  
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(2) Contract number;  

(3) Project name;  

(4) Brief project description, description of work to be 

performed, and location; phases of work anticipated (these 

will require an AHA).  

c. STATEMENT OF SAFETY AND HEALTH POLICY. Provide a copy of current 

corporate/company Safety and Health Policy Statement, detailing 

commitment to providing a safe and healthful workplace for all 

employees. The Contractor’s written safety program goals, 

objectives, and accident experience goals for this contract 

should be provided.  

d. RESPONSIBILITIES AND LINES OF AUTHORITIES. Provide the following: 

(1) A statement of the employer’s ultimate responsibility for the 

implementation of his SOH program; 

(2) Identification and accountability of personnel responsible for 

safety at both corporate and project level. Contracts 

specifically requiring safety or industrial hygiene personnel 

shall include a copy of their resumes.  

(3) The names of Competent and/or Qualified Person(s) and proof of 

competency/qualification to meet specific OSHA 

Competent/Qualified Person(s) requirements must be attached.;  

(4) Requirements that no work shall be performed unless a 

designated competent person is present on the job site;  

(5) Requirements for pre-task Activity Hazard Analysis (AHAs); 

(6) Lines of authority;  

(7) Policies and procedures regarding noncompliance with safety 

requirements (to include disciplinary actions for violation of 

safety requirements) should be identified; 

e. SUBCONTRACTORS AND SUPPLIERS. If applicable, provide procedures 

for coordinating SOH activities with other employers on the job 

site: 
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(1) Identification of subcontractors and suppliers (if known);  

(2) Safety responsibilities of subcontractors and suppliers.  

f. TRAINING. 

(1) Site-specific SOH orientation training at the time of initial 

hire or assignment to the project for every employee before 

working on the project site is required.  

(2) Mandatory training and certifications that are applicable to 

this project (e.g., explosive actuated tools, crane operator, 

rigger, crane signal person, fall protection, electrical 

lockout/NFPA 70E, machine/equipment lockout, confined space, 

etc…) and any requirements for periodic 

retraining/recertification are required.  

(3) Procedures for ongoing safety and health training for 

supervisors and employees shall be established to address 

changes in site hazards/conditions. 

(4) OSHA 10-hour training is required for all workers on site and 

the OSHA 30-hour training is required for Trade Competent 

Persons (CPs). 

g. SAFETY AND HEALTH INSPECTIONS. 

(1) Specific assignment of responsibilities for a minimum daily 

job site safety and health inspection during periods of work 

activity: Who will conduct (e.g., “Site Safety and Health 

CP”), proof of inspector’s training/qualifications, when 

inspections will be conducted, procedures for documentation, 

deficiency tracking system, and follow-up procedures. 

(2) Any external inspections/certifications that may be required 

(e.g., contracted CSP or CSHT). 

h. ACCIDENT INVESTIGATION & REPORTING. The Contractor shall conduct 

mishap investigations of all OSHA Recordable Incidents. The APP 

shall include accident/incident investigation procedure & 
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identify person(s) responsible to provide the following to the 

Contracting Officer Representative. 

(1) Exposure data (man-hours worked);  

(2) Accident investigations, reports, and logs. 

i. PLANS (PROGRAMS, PROCEDURES) REQUIRED. Based on a risk assessment 

of contracted activities and on mandatory OSHA compliance 

programs, the Contractor shall address all applicable 

occupational risks in site-specific compliance and accident 

prevention plans. These Plans shall include but are not be 

limited to procedures for addressing the risks associates with 

the following: 

(1) Emergency response; 

(2) Contingency for severe weather;  

(3) Fire Prevention ; 

(4) Medical Support;  

(5) Posting of emergency telephone numbers;  

(6) Prevention of alcohol and drug abuse;  

(7) Site sanitation  (housekeeping, drinking water, toilets);  

(8) Night operations and lighting ;  

(9) Hazard communication program; 

(10) Welding/Cutting “Hot” work ; 

(11) Electrical Safe Work Practices (Electrical LOTO/NFPA 70E); 

(12) General Electrical Safety  

(13) Hazardous energy control (Machine LOTO); 

(14) Site-Specific Fall Protection & Prevention;  

(15) Excavation/trenching;  

(16) Asbestos abatement; 
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(17) Lead abatement; 

(18) Crane Critical lift;  

(19) Respiratory protection; 

(20) Health hazard control program; 

(21) Radiation Safety Program; 

(22) Abrasive blasting;  

(23) Heat/Cold Stress Monitoring; 

(24) Crystalline Silica Monitoring (Assessment);  

(25) Demolition plan (to include engineering survey);  

(26) Formwork and shoring erection and removal;  

(27) PreCast Concrete.  

C. Submit the APP to the Contracting Officer Representative for review for 

compliance with contract requirements in accordance with Section 01 33 

23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 15 calendar days prior to 

the date of the preconstruction conference for acceptance. Work cannot 

proceed without an accepted APP. 

D. Once accepted by the Contracting Officer Representative, the APP and 

attachments will be enforced as part of the contract. Disregarding the 

provisions of this contract or the accepted APP will be cause for 

stopping of work, at the discretion of the Contracting Officer, until 

the matter has been rectified.  

E. Once work begins, changes to the accepted APP shall be made with the 

knowledge and concurrence of the Contracting Officer Representative. 

Should any severe hazard exposure, i.e. imminent danger, become 

evident, stop work in the area, secure the area, and develop a plan to 

remove the exposure and control the hazard. Notify the Contracting 

Officer within 24 hours of discovery. Eliminate/remove the hazard. In 

the interim, take all necessary action to restore and maintain safe 

working conditions in order to safeguard onsite personnel, visitors, 

the public (as defined by ASSE/SAFE A10.34) and the environment. 
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1.5 ACTIVITY HAZARD ANALYSES (AHAs): 

A. AHAs are also known as Job Hazard Analyses, Job Safety Analyses, and 

Activity Safety Analyses.  Before beginning each work activity 

involving a type of work presenting hazards not experienced in previous 

project operations or where a new work crew or sub-contractor is to 

perform the work, the Contractor(s) performing that work activity shall 

prepare an AHA (Example electronic AHA forms can be found on the US 

Army Corps of Engineers web site). 

B. AHAs shall define the activities being performed and identify the work 

sequences, the specific anticipated hazards, site conditions, 

equipment, materials, and the control measures to be implemented to 

eliminate or reduce each hazard to an acceptable level of risk.  

C. Work shall not begin until the AHA for the work activity has been 

accepted by the Contracting Officer Representative and discussed with 

all engaged in the activity, including the Contractor, 

subcontractor(s), and Government on-site representatives at preparatory 

and initial control phase meetings.  

1. The names of the Competent/Qualified Person(s) required for a 

particular activity (for example, excavations, scaffolding, fall 

protection, other activities as specified by OSHA and/or other State 

and Local agencies) shall be identified and included in the AHA. 

Certification of their competency/qualification shall be submitted 

to the Government Designated Authority (GDA) for acceptance prior to 

the start of that work activity.  

2. The AHA shall be reviewed and modified as necessary to address 

changing site conditions, operations, or change of 

competent/qualified person(s).  

a. If more than one Competent/Qualified Person is used on the AHA 

activity, a list of names shall be submitted as an attachment to 

the AHA. Those listed must be Competent/Qualified for the type of 

work involved in the AHA and familiar with current site safety 

issues. 
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b. If a new Competent/Qualified Person (not on the original list) is 

added, the list shall be updated (an administrative action not 

requiring an updated AHA). The new person shall acknowledge in 

writing that he or she has reviewed the AHA and is familiar with 

current site safety issues. 

3. Submit AHAs to the Contracting Officer Representative for review for 

compliance with contract requirements in accordance with Section 01 

33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES for review at least 

15 calendar days prior to the start of each phase. Subsequent AHAs 

as shall be formatted as amendments to the APP. The analysis should 

be used during daily inspections to ensure the implementation and 

effectiveness of the activity's safety and health controls. 

4. The AHA list will be reviewed periodically (at least monthly) at the 

Contractor supervisory safety meeting and updated as necessary when 

procedures, scheduling, or hazards change. 

5. Develop the activity hazard analyses using the project schedule as 

the basis for the activities performed. All activities listed on the 

project schedule will require an AHA. The AHAs will be developed by 

the contractor, supplier, or subcontractor and provided to the prime 

contractor for review and approval and then submitted to Contracting 

Officer Representative. 

1.6 PRECONSTRUCTION CONFERENCE:  

A. Contractor representatives who have a responsibility or significant 

role in implementation of the accident prevention program, as required 

by 29 CFR 1926.20(b)(1), on the project shall attend the 

preconstruction conference to gain a mutual understanding of its 

implementation. This includes the project superintendent, subcontractor 

superintendents, and any other assigned safety and health 

professionals. 

B. Discuss the details of the submitted APP to include incorporated plans, 

programs, procedures and a listing of anticipated AHAs that will be 

developed and implemented during the performance of the contract. This 

list of proposed AHAs will be reviewed at the conference and an 
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agreement will be reached between the Contractor and the Contracting 

Officer's representative as to which phases will require an analysis. 

In addition, establish a schedule for the preparation, submittal, 

review, and acceptance of AHAs to preclude project delays. 

C. Deficiencies in the submitted APP will be brought to the attention of 

the Contractor within 14 days of submittal, and the Contractor shall 

revise the plan to correct deficiencies and re-submit it for 

acceptance. Do not begin work until there is an accepted APP. 

1.7 “SITE SAFETY AND HEALTH OFFICER” (SSHO) and “COMPETENT PERSON” (CP):  

A. The Prime Contractor shall designate a minimum of one SSHO at each 

project site that will be identified as the SSHO to administer the 

Contractor's safety program and government-accepted Accident Prevention 

Plan.  This position CAN NOT have collateral duties as the contractor’s 

superintendent.  Each subcontractor shall designate a minimum of one CP 

in compliance with 29 CFR 1926.20 (b)(2) that will be identified as a 

CP to administer their individual safety programs.  

B. Further, all specialized Competent Persons for the work crews will be 

supplied by the respective contractor as required by 29 CFR 1926 (i.e. 

Asbestos, Electrical, Cranes, & Derricks, Demolition, Fall Protection, 

Fire Safety/Life Safety, Ladder, Rigging, Scaffolds, and 

Trenches/Excavations). 

C. These Competent Persons can have collateral duties as the 

subcontractor’s superintendent and/or work crew lead persons as well as 

fill more than one specialized CP role (i.e. Asbestos, Electrical, 

Cranes, & Derricks, Demolition, Fall Protection, Fire Safety/Life 

Safety, Ladder, Rigging, Scaffolds, and Trenches/Excavations).   

D. The SSHO or an equally-qualified Designated Representative/alternate 

will maintain a presence on the site during construction operations in 

accordance with FAR Clause 52.236-6: Superintendence by the Contractor.  

CPs will maintain presence during their construction activities in 

accordance with above mentioned clause.  A listing of the designated 

SSHO and all known CPs shall be submitted prior to the start of work as 
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part of the APP with the training documentation and/or AHA as listed in 

Section 1.8 below. 

E. The repeated presence of uncontrolled hazards during a contractor’s 

work operations will result in the designated CP as being deemed 

incompetent and result in the required removal of the employee in 

accordance with FAR Clause 52.236-5: Material and Workmanship, 

Paragraph (c). 

1.8 TRAINING: 

A. The designated Prime Contractor SSHO must meet the requirements of all 

applicable OSHA standards and be capable (through training, experience, 

and qualifications) of ensuring that the requirements of 29 CFR 1926.16 

and other appropriate Federal, State and local requirements are met for 

the project. As a minimum the SSHO must have completed the OSHA 30-hour 

Construction Safety class and have five (5) years of construction 

industry safety experience or three (3) years if he/she possesses a 

Certified Safety Professional (CSP) or certified Construction Safety 

and Health Technician (CSHT) certification or have a safety and health 

degree from an accredited university or college. 

B. All designated CPs shall have completed the OSHA 30-hour Construction 

Safety course within the past 5 years.  

C. In addition to the OSHA 30 Hour Construction Safety Course, all CPs 

with high hazard work operations such as operations involving asbestos, 

electrical, cranes, demolition, work at heights/fall protection, fire 

safety/life safety, ladder, rigging, scaffolds, and 

trenches/excavations shall have a specialized formal course in the 

hazard recognition & control associated with those high hazard work 

operations. Documented “repeat” deficiencies in the execution of safety 

requirements will require retaking the requisite formal course. 

D. All other construction workers shall have the OSHA 10-hour Construction 

Safety Outreach course and any necessary safety training to be able to 

identify hazards within their work environment.  

E. Submit training records associated with the above training requirements 

to the Contracting Officer Representative for review for compliance 
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with contract requirements in accordance with Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA AND SAMPLES 15 calendar days prior to the date 

of the preconstruction conference for acceptance. 

F. Prior to any worker for the contractor or subcontractors beginning 

work, they shall undergo a safety briefing provided by the SSHO or 

his/her designated representative. As a minimum, this briefing shall 

include information on the site-specific hazards, construction limits, 

VAMC safety guidelines, means of egress, break areas, work hours, 

locations of restrooms, use of VAMC equipment, emergency procedures, 

accident reporting etc... Documentation shall be provided to the 

Resident Engineer that individuals have undergone contractor’s safety 

briefing. 

G. Ongoing safety training will be accomplished in the form of weekly 

documented safety meeting. 

1.9 INSPECTIONS:  

A. The SSHO shall conduct frequent and regular safety inspections (daily) 

of the site and each of the subcontractors CPs shall conduct frequent 

and regular safety inspections (daily) of the their work operations as 

required by 29 CFR 1926.20(b)(2). Each week, the SSHO shall conduct a 

formal documented inspection of the entire construction areas with the 

subcontractors’ “Trade Safety and Health CPs” present in their work 

areas. Coordinate with, and report findings and corrective actions 

weekly Contracting Officer Representative.  

 

B. A Certified Safety Professional (CSP) with specialized knowledge in 

construction safety or a certified Construction Safety and Health 

Technician (CSHT) shall randomly conduct a monthly site safety 

inspection.  The CSP or CSHT can be a corporate safety professional or 

independently contracted.  The CSP or CSHT will provide their 

certificate number on the required report for verification as 

necessary.   

1. Results of the inspection will be documented with tracking of the 

identified hazards to abatement.   
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2. The Contracting Officer Representative will be notified immediately 

prior to start of the inspection and invited to accompany the 

inspection.   

3. Identified hazard and controls will be discussed to come to a mutual 

understanding to ensure abatement and prevent future reoccurrence.   

4. A report of the inspection findings with status of abatement will be 

provided to Contracting Officer Representative within one week of 

the onsite inspection.   

1.10 ACCIDENTS, OSHA 300 LOGS, AND MAN-HOURS:  

A. Notify the Contracting Officer Representative as soon as practical, but 

no more than four hours after any accident meeting the definition of 

OSHA Recordable Injuries or Illnesses or High Visibility Accidents, 

property damage equal to or greater than $5,000, or any weight handling 

equipment accident. Within notification include contractor name; 

contract title; type of contract; name of activity, installation or 

location where accident occurred; date and time of accident; names of 

personnel injured; extent of property damage, if any; extent of injury, 

if known, and brief description of accident (to include type of 

construction equipment used, PPE used, etc.). Preserve the conditions 

and evidence on the accident site until the Contracting Officer 

Representative determine whether a government investigation will be 

conducted.  

B. Conduct an accident investigation for recordable injuries and 

illnesses, for Medical Treatment defined in paragraph DEFINITIONS, and 

property damage accidents resulting in at least $20,000 in damages, to 

establish the root cause(s) of the accident. Complete the VA Form 2162, 

and provide the report to the Contracting Officer Representative within 

5 calendar days of the accident. The Contracting Officer Representative 

will provide copies of any required or special forms. 

C. A summation of all man-hours worked by the contractor and associated 

sub-contractors for each month will be reported to the Contracting 

Officer Representative monthly. 
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D. A summation of all OSHA recordable accidents experienced on site by the 

contractor and associated sub-contractors for each month will be 

provided to the Contracting Officer Representative monthly.  The 

contractor and associated sub-contractors’ OSHA 300 logs will be made 

available to the Contracting Officer Representative as requested. 

1.11 PERSONAL PROTECTIVE EQUIPMENT (PPE): 

A. PPE is governed in all areas by the nature of the work the employee is 

performing. For example, specific PPE required for performing work on 

electrical equipment is identified in NFPA 70E, Standard for Electrical 

Safety in the Workplace. 

B. Mandatory PPE includes: 

1. Hard Hats – unless written authorization is given by Contracting 

Officer in circumstances of work operations that have limited 

potential for falling object hazards such as during finishing work 

or minor remodeling.  However even with authorization to relax the 

requirement of hard hats, if a worker becomes exposed to an overhead 

falling object hazard, then hard hats would be required in 

accordance with the OSHA regulations.  

2. Safety glasses - unless written authorization is given by the 

Contracting Officer Representative appropriate safety glasses 

meeting the ANSI Z.87.1 standard must be worn by each person on 

site. 

3. Appropriate Safety Shoes – based on the hazards present, safety 

shoes meeting the requirements of ASTM F2413-11 shall be worn by 

each person on site unless written authorization is given by the 

Contracting Officer Representative. 

4. Hearing protection - Use personal hearing protection at all times in 

designated noise hazardous areas or when performing noise hazardous 

tasks. 

 

 

1.12 INFECTION CONTROL 
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A. Infection Control is critical in all medical center facilities.  

Interior construction activities causing disturbance of existing dust, 

or creating new dust, must be conducted within ventilation-controlled 

areas that minimize the flow of airborne particles into patient areas. 

Exterior construction activities causing disturbance of soil or creates 

dust in some other manner must be controlled. 

B. An AHA associated with infection control will be performed by VA 

personnel in accordance with FGI Guidelines (i.e. Infection Control 

Risk Assessment (ICRA)).  The ICRA procedure found on the American 

Society for Healthcare Engineering (ASHE) website will be utilized.  

Risk classifications of Class II or lower will require approval by the 

Contracting Officer Representative before beginning any construction 

work.  Risk classifications of Class III or higher will require a 

permit before beginning any construction work. The Infection Control 

Permits will be posted outside the appropriate construction area. More 

than one permit may be issued for a construction project if the work is 

located in separate areas requiring separate classes. The required 

infection control precautions with each class are as follows: 

1. Class I requirements: 

a. During Construction Work: 

i. Notify the Contracting Officer Representative. 

ii. Execute work by methods to minimize raising dust from 

construction operations. 

iii. Ceiling tiles: Immediately replace a ceiling tiles 

displaced for visual inspection.   

b. Upon Completion: 

i. Clean work area upon completion of task. 

ii. Notify Contracting Officer Representative. 

2. Class II requirements: 

a. During Construction Work: 

i. Notify the Contracting Officer Representative. 
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ii. Provide active means to prevent airborne dust from 

dispersing into atmosphere such as wet methods or 

tool mounted dust collectors where possible. 

iii. Water mist work surfaces to control dust while 

cutting. 

iv. Seal unused doors with duct tape. 

v. Block off and seal air vents. 

vi. Remove or isolate HVAC system in areas where work is 

being performed. 

b. Upon Completion: 

i. Wipe work surfaces with cleaner/disinfectant. 

ii. Contain construction waste before transport in 

tightly covered containers. 

iii. Wet mop and/or vacuum with HEPA filtered vacuum 

before leaving work area. 

iv. Upon completion, restore HVAC system where work was 

performed 

v. Notify the Contracting Officer Representative. 

3. Class III requirements: 

a. During Construction Work: 

i. Obtain permit from the Contracting Officer 

Representative. 

ii. Remove or Isolate HVAC system in area where work is 

being done to prevent contamination of duct system. 

iii. Complete all critical barriers i.e. sheetrock, 

plywood, plastic, to seal area from non work area or 

implement control cube method (cart with plastic 

covering and sealed connection to work site with HEPA 

vacuum for vacuuming prior to exit) before 
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construction begins.  Install construction barriers 

and ceiling protection carefully, outside of normal 

work hours. 

iv. Maintain negative air pressure, 0.01 inches of water 

gauge, within work site utilizing HEPA equipped air 

filtration units and continuously monitored with a 

digital display, recording and alarm instrument, 

which must be calibrated on installation, maintained 

with periodic calibration and monitored by the 

contractor.   

v. Contain construction waste before transport in 

tightly covered containers. 

vi. Cover transport receptacles or carts.  Tape covering 

unless solid lid. 

b. Upon Completion: 

i. Do not remove barriers from work area until completed 

project is inspected by Contracting Officer 

Representative and thoroughly cleaned by the VA 

Environmental Services Department.  

ii. Remove construction barriers and ceiling protection 

carefully to minimize spreading of dirt and debris 

associated with construction, outside of normal work 

hours. 

iii. Vacuum work area with HEPA filtered vacuums. 

iv. Wet mop area with cleaner/disinfectant. 

v. Upon completion, restore HVAC system where work was 

performed. 

vi. Return permit to Contracting Officer Representative. 

4. Class IV requirements: 

a. During Construction Work: 
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i. Obtain permit from the Contracting Officer 

Representative. 

ii. Isolate HVAC system in area where work is being done 

to prevent contamination of duct system. 

iii. Complete all critical barriers i.e. sheetrock, 

plywood, plastic, to seal area from non work area or 

implement control cube method (cart with plastic 

covering and sealed connection to work site with HEPA 

vacuum for vacuuming prior to exit) before 

construction begins.  Install construction barriers 

and ceiling protection carefully, outside of normal 

work hours. 

iv. Maintain negative air pressure within work site 

utilizing HEPA equipped air filtration units. 

v. Seal holes, pipes, conduits, and punctures. 

vi. Construct anteroom and require all personnel to pass 

through this room so they can be vacuumed using a 

HEPA vacuum cleaner before leaving work site or they 

can wear cloth or paper coveralls that are removed 

each time they leave work site. 

vii. All personnel entering work site are required to wear 

shoe covers.  Shoe covers must be changed each time 

the worker exits the work area. 

b. Upon Completion: 

i. Do not remove barriers from work area until completed 

project is inspected by the Contracting Officer 

Representative with thorough cleaning by the VA 

Environmental Services Dept. 

ii. Remove construction barriers and ceiling protection 

carefully to minimize spreading of dirt and debris 

associated with construction, outside of normal work 

hours. 
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iii. Contain construction waste before transport in 

tightly covered containers. 

iv. Cover transport receptacles or carts.  Tape covering 

unless solid lid.  

v. Vacuum work area with HEPA filtered vacuums. 

vi. Wet mop area with cleaner/disinfectant. 

vii. Upon completion, restore HVAC system where work was 

performed. 

viii. Return permit to the Contracting Officer 

Representative. 

C. Barriers shall be erected as required based upon classification (Class 

III & IV requires barriers) and shall be constructed as follows: 

1. Class III and IV - closed door with masking tape applied over the 

frame and door is acceptable for projects that can be contained 

in a single room. 

2. Construction, demolition or reconstruction not capable of 

containment within a single room must have the following barriers 

erected and made presentable on hospital occupied side: 

i. Class III & IV (where dust control is the only hazard, and 

an agreement is reached with the Resident Engineer and 

Medical Center) - Airtight plastic barrier that extends 

from the floor to ceiling.  Seams must be sealed with duct 

tape to prevent dust and debris from escaping 

ii. Class III & IV - Drywall barrier erected with joints 

covered or sealed to prevent dust and debris from escaping.  

iii. Class III & IV - Seal all penetrations in existing barrier 

airtight 

iv. Class III & IV - Barriers at penetration of ceiling 

envelopes, chases and ceiling spaces to stop movement air 

and debris 
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v. Class IV only - Anteroom or double entrance openings that 

allow workers to remove protective clothing or vacuum off 

existing clothing 

vi. Class III & IV - At elevators shafts or stairways within 

the field of construction, overlapping flap minimum of two 

feet wide of polyethylene enclosures for personnel access. 

D. Products and Materials: 

1. Sheet Plastic:  Fire retardant polystyrene, 6-mil thickness 

meeting local fire codes. 

2. Barrier Doors: Self Closing, One-hour, Two-hour, fire-rated, 

solid core wood in steel frame, painted. 

3. Dust proof, one-hour, two-hour, fire-rated, drywall.  

4. High Efficiency Particulate Air-Equipped filtration machine rated 

at 95% capture of 0.3 microns including pollen, mold spores and 

dust particles.  HEPA filters should have ASHRAE 85 or other 

prefilter to extend the useful life of the HEPA. Provide both 

primary and secondary filtrations units.  Maintenance of 

equipment and replacement of the HEPA filters and other filters 

will be in accordance with manufacturer’s instructions. 

5. Exhaust Hoses: Heavy duty, flexible steel reinforced; Ventilation 

Blower Hose 

6. Adhesive Walk-off Mats: Provide minimum size mats of 24 inches x 

36 inches 

7. Disinfectant: Hospital-approved disinfectant or equivalent 

product 

8. Portable Ceiling Access Module 

E. Before any construction on site begins, all contractor personnel 

involved in the construction or renovation activity shall be educated 

and trained in infection prevention measures established by the medical 

center. 
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F. A dust control program will be establish and maintained as part of the 

contractor’s infection preventive measures in accordance with the FGI 

Guidelines for Design and Construction of Healthcare Facilities. Prior 

to start of work, prepare a plan detailing project-specific dust 

protection measures with associated product data, including periodic 

status reports, and submit for review for compliance with contract 

requirements in accordance with Section 01 33 23, SHOP DRAWINGS, 

PRODUCT DATA AND SAMPLES. 

G. Medical center Infection Control personnel will monitor for airborne 

disease (e.g. aspergillosis) during construction. A baseline of 

conditions will be established by the medical center prior to the start 

of work and periodically during the construction stage to determine 

impact of construction activities on indoor air quality with safe 

thresholds established.  

H. In general, the following preventive measures shall be adopted during 

construction to keep down dust and prevent mold.  

1. Contractor shall verify that construction exhaust to exterior is not 

reintroduced to the medical center through intake vents, or building 

openings. HEPA filtration is required where the exhaust dust may 

reenter the medical center.   

2. Exhaust hoses shall be exhausted so that dust is not reintroduced to 

the medical center. 

3. Adhesive Walk-off/Carpet Walk-off Mats shall be used at all interior 

transitions from the construction area to occupied medical center 

area. These mats shall be changed as often as required to maintain 

clean work areas directly outside construction area at all times. 

4. Vacuum and wet mop all transition areas from construction to the 

occupied medical center at the end of each workday. Vacuum shall 

utilize HEPA filtration. Maintain surrounding area frequently. 

Remove debris as it is created. Transport these outside the 

construction area in containers with tightly fitting lids. 

5. The contractor shall not haul debris through patient-care areas 

without prior approval of the Resident Engineer and the Medical 
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Center. When, approved, debris shall be hauled in enclosed dust 

proof containers or wrapped in plastic and sealed with duct tape. No 

sharp objects should be allowed to cut through the plastic. Wipe 

down the exterior of the containers with a damp rag to remove dust. 

All equipment, tools, material, etc. transported through occupied 

areas shall be made free from dust and moisture by vacuuming and 

wipe down.  

6. There shall be no standing water during construction. This includes 

water in equipment drip pans and open containers within the 

construction areas. All accidental spills must be cleaned up and 

dried within 12 hours. Remove and dispose of porous materials that 

remain damp for more than 72 hours. 

7. At completion, remove construction barriers and ceiling protection 

carefully, outside of normal work hours. Vacuum and clean all 

surfaces free of dust after the removal. 

I. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility 

chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction 

area. This includes walls, ceilings, cabinets, furniture (built-in 

or free standing), partitions, flooring, etc. 

3. All new air ducts shall be cleaned prior to final inspection. 

J. Exterior Construction  

1. Contractor shall verify that dust will not be introduced into the 

medical center through intake vents, or building openings. HEPA 

filtration on intake vents is required where dust may be introduced.   

2. Dust created from disturbance of soil such as from vehicle movement 

will be wetted with use of a water truck as necessary 

3. All cutting, drilling, grinding, sanding, or disturbance of 

materials shall be accomplished with tools equipped with either 
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local exhaust ventilation (i.e. vacuum systems) or wet suppression 

controls. 

1.13 TUBERCULOSIS SCREENING 

A. Contractor shall provide written certification that all contract 

employees assigned to the work site have had a pre-placement tuberculin 

screening within 90 days prior to assignment to the worksite and been 

found have negative TB screening reactions.  Contractors shall be 

required to show documentation of negative TB screening reactions for 

any additional workers who are added after the 90-day requirement 

before they will be allowed to work on the work site.  NOTE:  This can 

be the Center for Disease Control (CDC) and Prevention and two-step 

skin testing or a Food and Drug Administration (FDA)-approved blood 

test. 

1. Contract employees manifesting positive screening reactions to 

the tuberculin shall be examined according to current CDC 

guidelines prior to working on VHA property. 

2. Subsequently, if the employee is found without evidence of active 

(infectious) pulmonary TB, a statement documenting examination by 

a physician shall be on file with the employer (construction 

contractor), noting that the employee with a positive tuberculin 

screening test is without evidence of active (infectious) 

pulmonary TB. 

3. If the employee is found with evidence of active (infectious) 

pulmonary TB, the employee shall require treatment with a 

subsequent statement to the fact on file with the employer before 

being allowed to return to work on VHA property. 

1.14 FIRE SAFETY 

A. Fire Safety Plan: Establish and maintain a site-specific fire 

protection program in accordance with 29 CFR 1926. Prior to start of 

work, prepare a plan detailing project-specific fire safety measures, 

including periodic status reports, and submit to Contracting Officer 

Representative for review for compliance with contract requirements in 
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accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND 

SAMPLES. This plan may be an element of the Accident Prevention Plan. 

B. Site and Building Access: Maintain free and unobstructed access to 

facility emergency services and for fire, police and other emergency 

response forces in accordance with NFPA 241. 

C. Separate temporary facilities, such as trailers, storage sheds, and 

dumpsters, from existing buildings and new construction by distances in 

accordance with NFPA 241. For small facilities with less than 6 m (20 

feet) exposing overall length, separate by 3m (10 feet). 

D. Temporary Construction Partitions:  

1. Install and maintain temporary construction partitions to provide 

smoke-tight separations between construction areas, the areas that 

are described in phasing requirements, and adjoining areas. 

Construct partitions of gypsum board or treated plywood (flame 

spread rating of 25 or less in accordance with ASTM E84) on both 

sides of fire retardant treated wood or metal steel studs. Extend 

the partitions through suspended ceilings to floor slab deck or 

roof. Seal joints and penetrations. At door openings, install Class 

C, ¾ hour fire/smoke rated doors with self-closing devices. 

2. Install one-hour, two-hour, fire-rated and/or temporary construction 

partitions as shown on drawings to maintain integrity of existing 

exit stair enclosures, exit passageways, fire-rated enclosures of 

hazardous areas, horizontal exits, smoke barriers, vertical shafts 

and openings enclosures. 

3. Close openings in smoke barriers and fire-rated construction to 

maintain fire ratings. Seal penetrations with listed through-

penetration firestop materials in accordance with Section 07 84 00, 

FIRESTOPPING. 

E. Temporary Heating and Electrical: Install, use and maintain 

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 
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F. Means of Egress: Do not block exiting for occupied buildings, including 

paths from exits to roads. Minimize disruptions and coordinate with 

Contracting Officer Representative. 

G. Egress Routes for Construction Workers: Maintain free and unobstructed 

egress. Inspect daily. Report findings and corrective actions weekly to 

Contracting Officer Representative. 

H. Fire Extinguishers: Provide and maintain extinguishers in construction 

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 

241 and NFPA 10.  

I. Flammable and Combustible Liquids: Store, dispense and use liquids in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.  

  J. Sprinklers: Install, test and activate new automatic sprinklers prior 

to removing existing sprinklers.  

K. Existing Fire Protection: Do not impair automatic sprinklers, smoke and 

heat detection, and fire alarm systems, except for portions immediately 

under construction, and temporarily for connections. Provide fire watch 

for impairments more than 4 hours in a 24-hour period. Request 

interruptions in accordance with Article, OPERATIONS AND STORAGE AREAS, 

and coordinate Contracting Officer Representative. All existing or 

temporary fire protection systems (fire alarms, sprinklers) located in 

construction areas shall be tested as coordinated with the medical 

center. Parameters for the testing and results of any tests performed 

shall be recorded by the medical center and copies provided to the 

Resident Engineer. 

L. Smoke Detectors: Prevent accidental operation. Remove temporary covers 

at end of work operations each day. Coordinate with Contracting Officer 

Representative. 

 

M. Hot Work: Perform and safeguard hot work operations in accordance with 

NFPA 241 and NFPA 51B. Coordinate with Facility Safety Office.  Obtain 

permits from Officer at least 72 hours in advance.  Designate 

contractor's responsible project-site fire prevention program manager 

to permit hot work.  
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N. Fire Hazard Prevention and Safety Inspections: Inspect entire 

construction areas weekly. Coordinate with, and report findings and 

corrective actions weekly to Contracting Officer Representative. 

O. Smoking: Smoking is prohibited in and adjacent to construction areas 

inside existing buildings and additions under construction. In separate 

and detached buildings under construction, smoking is prohibited except 

in designated smoking rest areas. 

P. Dispose of waste and debris in accordance with NFPA 241. Remove from 

buildings daily. 

Q. If required, submit documentation to the COR that personnel have been 

trained in the fire safety aspects of working in areas with impaired 

structural or compartmentalization features. 

1.15 ELECTRICAL 

A. All electrical work shall comply with NFPA 70 (NEC), NFPA 70B, NFPA 

70E, 29 CFR Part 1910 Subpart J – General Environmental Controls, 29 

CFR Part 1910 Subpart S – Electrical, and 29 CFR 1926 Subpart K in 

addition to other references required by contract. 

B. All qualified persons performing electrical work under this contract 

shall be licensed journeyman or master electricians. All apprentice 

electricians performing under this contract shall be deemed unqualified 

persons unless they are working under the immediate supervision of a 

licensed electrician or master electrician. 

C. All electrical work will be accomplished de-energized and in the 

Electrically Safe Work Condition (refer to NFPA 70E for Work Involving 

Electrical Hazards, including Exemptions to Work Permit).  Any 

Contractor, subcontractor or temporary worker who fails to fully comply 

with this requirement is subject to immediate termination in accordance 

with FAR clause 52.236-5(c).  Only in rare circumstance where achieving 

an electrically safe work condition prior to beginning work would 

increase or cause additional hazards, or is infeasible due to equipment 

design or operational limitations is energized work permitted.  The 

Contracting Officer Representative with approval of the Medical Center 

Director will make the determination if the circumstances would meet 
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the exception outlined above. An AHA specific to energized work 

activities will be developed, reviewed, and accepted prior to the start 

of that work. 

1. Development of a Hazardous Electrical Energy Control Procedure is 

required prior to de-energization.  A single Simple 

Lockout/Tagout Procedure for multiple work operations can only be 

used for work involving qualified person(s) de-energizing one set 

of conductors or circuit part source.  Task specific Complex 

Lockout/Tagout Procedures are required at all other times. 

2. Verification of the absence of voltage after de-energization and 

lockout/tagout is considered “energized electrical work” (live 

work) under NFPA  70E, and shall only be performed by qualified 

persons wearing appropriate shock protective (voltage rated) 

gloves and arc rate personal protective clothing and equipment, 

using Underwriters Laboratories (UL) tested and appropriately 

rated contact electrical testing instruments or equipment 

appropriate for the environment in which they will be used.  

3. Personal Protective Equipment (PPE) and electrical testing 

instruments will be readily available for inspection by the 

Contracting Officer Representative. 

D. Before beginning any electrical work, an Activity Hazard Analysis (AHA) 

will be conducted to include Shock Hazard and Arc Flash Hazard analyses 

(NFPA Tables can be used only as a last alterative and it is strongly 

suggested a full Arc Flash Hazard Analyses be conducted).  Work shall 

not begin until the AHA for the work activity has been accepted by the 

Contracting Officer Representative and discussed with all engaged in 

the activity, including the Contractor, subcontractor(s), and 

Government on-site representatives at preparatory and initial control 

phase meetings. 

E. Ground-fault circuit interrupters. All 120-volt, single-phase 15- and 

20-ampere receptacle outlets on construction sites shall have approved 

ground-fault circuit interrupters for personnel protection. “Assured 

Equipment Grounding Conductor Program” only is not allowed. 



Durham VAMC  

Expand Parking Garage 

Durham, NC 27705 

August 05, 2015

Bid Set

Project No. 558‐318

 

01 35 26 -31  

1.16 FALL PROTECTION 

A. The fall protection (FP) threshold height requirement is 6 ft (1.8 m) 

for ALL WORK, unless specified differently or the OSHA 29 CFR 1926 

requirements are more stringent, to include steel erection activities, 

systems-engineered activities (prefabricated) metal buildings, 

residential (wood) construction and scaffolding work. 

1. The use of a Safety Monitoring System (SMS) as a fall protection 

method is prohibited. 

2. The use of Controlled Access Zone (CAZ) as a fall protection 

method is prohibited. 

3. A Warning Line System (WLS) may ONLY be used on floors or flat or 

low-sloped roofs (between 0 - 18.4 degrees or 4:12 slope) and 

shall be erected around all sides of the work area (See 29 CFR 

1926.502(f) for construction of WLS requirements).  Working 

within the WLS does not require FP. No worker shall be allowed in 

the area between the roof or floor edge and the WLS without FP. 

FP is required when working outside the WLS. 

4. Fall protection while using a ladder will be governed by the OSHA 

requirements. 

1.17 SCAFFOLDS AND OTHER WORK PLATFORMS 

A. All scaffolds and other work platforms construction activities shall 

comply with 29 CFR 1926 Subpart L. 

B. The fall protection (FP) threshold height requirement is 6 ft (1.8 m) 

as stated in Section 1.16. 

C. The following hierarchy and prohibitions shall be followed in selecting 

appropriate work platforms. 

1. Scaffolds, platforms, or temporary floors shall be provided 

for all work except that can be performed safely from the 

ground or similar footing. 
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2. Ladders less than 20 feet may be used as work platforms 

only when use of small hand tools or handling of light 

material is involved. 

3. Ladder jacks, lean-to, and prop-scaffolds are prohibited.  

4. Emergency descent devices shall not be used as working 

platforms. 

D. Contractors shall use a scaffold tagging system in which all scaffolds 

are tagged by the Competent Person. Tags shall be color-coded: green 

indicates the scaffold has been inspected and is safe to use; red 

indicates the scaffold is unsafe to use. Tags shall be readily visible, 

made of materials that will withstand the environment in which they are 

used, be legible and shall include: 

1. The Competent Person’s name and signature;  

2. Dates of initial and last inspections. 

E. Mast Climbing work platforms: When access ladders, including masts 

designed as ladders, exceed 20 ft (6 m) in height, positive fall 

protection shall be used. 

1.18 EXCAVATION AND TRENCHES 

A. All excavation and trenching work shall comply with 29 CFR 1926 Subpart 

P. 

B. All excavations and trenches 5 feet in depth or greater shall require a 

written trenching and excavation permit (NOTE – some States and other 

local jurisdictions require separate state/jurisdiction-issued 

excavation permits).  The permit shall be completed and provided to the 

Facility Safety prior to commencing work for the day.  At the end of 

the day, the permit shall be closed out and provided to the Facility 

Safety Manager.  The permit shall be maintained onsite and include the 

following: 

1. Determination of soil classification 

2. Indication that utilities have been located and identified.  If 

utilities could not be located after all reasonable attempt, then 

excavating operations will proceed cautiously. 
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3. Indication of selected excavation protective system. 

4. Indication that the spoil pile will be stored at least 2 feet 

from the edge of the excavation and safe access provided within 

25 feet of the workers. 

5. Indication of assessment for a potential toxic, explosive, or 

oxygen deficient atmosphere.    

C. If not using an engineered protective system such as a trench box, 

shielding, shoring, or other Professional Engineer designed system and 

using a sloping or benching system, soil classification cannot be Solid 

Rock or Type A.  All soil will be classified as Type B or Type C and 

sloped or benched in accordance with Appendix B of 29 CFR 1926. 

1.19 CRANES 

A. All crane work shall comply with 29 CFR 1926 Subpart CC. 

B. Prior to operating a crane, the operator must be licensed, qualified or 

certified to operate the crane.  Thus, all the provisions contained 

with Subpart CC are effective and there is no “Phase In” date of 

November 10, 2014. 

C. A detailed lift permit shall be submitted 14 days prior to the 

scheduled lift complete with route for truck carrying load, crane load 

analysis, siting of crane and path of swing.  The lift will not be 

allowed without approval of this document.    

D. Crane operators shall not carry loads  
1. over the general public or VAMC personnel 
2. over any occupied building unless  

i. the top two floors are vacated 
ii. or overhead protection with a design live load of 300 psf 

is provided 

1.20 CONTROL OF HAZARDOUS ENERGY (LOCKOUT/TAGOUT) 

A. All installation, maintenance, and servicing of equipment or machinery 

shall comply with 29 CFR 1910.147 except for specifically referenced 

operations in 29 CFR 1926 such as concrete & masonry equipment 

[1926.702(j)], heavy machinery & equipment [1926.600(a)(3)(i)], and 

process safety management of highly hazardous chemicals (1926.64).  
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Control of hazardous electrical energy during the installation, 

maintenance, or servicing of electrical equipment shall comply with 

Section 1.15 to include NFPA 70E and other VA specific requirements 

discussed in the section. 

1.21 CONFINED SPACE ENTRY 

A. All confined space entry shall comply with 29 CFR 1910.146 except for 

specifically referenced operations in 29 CFR 1926 such as 

excavations/trenches [1926.651(g)]. 

B. A site-specific Confined Space Entry Plan (including permitting 

process) shall be developed and submitted to the Project Manager. 

1.22 WELDING AND CUTTING 

A. As specified in section 1.14, Hot Work: Perform and safeguard hot work 

operations in accordance with NFPA 241 and NFPA 51B. Coordinate with 

Facility Safety Manager.  Obtain permits from Facility Safety Manager 

at least 72 hours in advance.  Designate contractor's responsible 

project-site fire prevention program manager to permit hot work. 

1.23 LADDERS 

A. All Ladder use shall comply with 29 CFR 1926 Subpart X. 

B. All portable ladders shall be of sufficient length and shall be placed 

so that workers will not stretch or assume a hazardous position. 

C. Manufacturer safety labels shall be in place on ladders 

D. Step Ladders shall not be used in the closed position 

E. Top steps or cap of step ladders shall not be used as a step 

F. Portable ladders, used as temporary access, shall extend at least 3 ft 

(0.9 m) above the upper landing surface. 

1. When a 3 ft (0.9-m) extension is not possible, a grasping device 

(such as a grab rail) shall be provided to assist workers in 

mounting and dismounting the ladder.  
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2. In no case shall the length of the ladder be such that ladder 

deflection under a load would, by itself, cause the ladder to 

slip from its support.  

G. Ladders shall be inspected for visible defects on a daily basis and 

after any occurrence that could affect their safe use. Broken or 

damaged ladders shall be immediately tagged "DO NOT USE," or with 

similar wording, and withdrawn from service until restored to a 

condition meeting their original design. 

1.24 FLOOR & WALL OPENINGS 

A. All floor and wall openings shall comply with 29 CFR 1926 Subpart M. 

B. Floor and roof holes/openings are any that measure over 2 in (51 mm) in 

any direction of a walking/working surface which persons may trip or 

fall into or where objects may fall to the level below. See 21.F for 

covering and labeling requirements.   Skylights located in floors or 

roofs are considered floor or roof hole/openings. 

C. All floor, roof openings or hole into which a person can accidentally 

walk or fall through shall be guarded either by a railing system with 

toeboards along all exposed sides or a load-bearing cover. When the 

cover is not in place, the opening or hole shall be protected by a 

removable guardrail system or shall be attended when the guarding 

system has been removed or other fall protection system. 

1. Covers shall be capable of supporting, without failure, at least 

twice the weight of the worker, equipment and material combined. 

2. Covers shall be secured when installed, clearly marked with the 

word “HOLE”, “COVER” or “Danger, Roof Opening-Do Not Remove” or 

color-coded or equivalent methods (e.g., red or orange “X”). 

Workers must be made aware of the meaning for color coding and 

equivalent methods. 

3. Roofing material, such as roofing membrane, insulation or felts, 

covering or partly covering openings or holes, shall be 

immediately cut out. No hole or opening shall be left unattended 

unless covered. 
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4. Non-load-bearing skylights shall be guarded by a load-bearing 

skylight screen, cover, or railing system along all exposed 

sides. 

5. Workers are prohibited from standing/walking on skylights. 

- - - E N D - - - 

 



Durham VAMC  

Expand Parking Garage 

Durham, NC 27705 

August 05, 2015

Bid Set

Project No. 558‐318

 

01 42 19 - 1 

SECTION 01 42 19 
REFERENCE STANDARDS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section specifies the availability and source of references and 

standards specified in the project manual under paragraphs APPLICABLE 

PUBLICATIONS and/or shown on the drawings. 

1.2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL 
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS FPMR PART 101-29 
(FAR 52.211-1) (AUG 1998) 

A. The GSA Index of Federal Specifications, Standards and Commercial Item 

Descriptions, FPMR Part 101-29 and copies of specifications, standards, 

and commercial item descriptions cited in the solicitation may be 

obtained for a fee by submitting a request to – GSA Federal Supply 

Service, Specifications Section, Suite 8100, 470 East L’Enfant Plaza, 

SW, Washington, DC 20407, Telephone (202) 619-8925, Facsimile (202) 619-

8978. 

B. If the General Services Administration, Department of Agriculture, or 

Department of Veterans Affairs issued this solicitation, a single copy 

of specifications, standards, and commercial item descriptions cited in 

this solicitation may be obtained free of charge by submitting a request 

to the addressee in paragraph (a) of this provision. Additional copies 

will be issued for a fee. 

1.3 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX 
OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS 
(FAR 52.211-4) (JUN 1988) 

 The specifications and standards cited in this solicitation can be 

examined at the following location: 

 DEPARMENT OF VETERANS AFFAIRS 

Office of Construction & Facilities Management 

Facilities Quality Service (00CFM1A) 

425 Eye Street N.W, (sixth floor) 

Washington, DC 20001 

Telephone Numbers: (202) 632-5249 or (202) 632-5178 

Between 9:00 AM - 3:00 PM 
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1.4 AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF FEDERAL 
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (FAR 52.211-3) 
(JUN 1988) 

 The specifications cited in this solicitation may be obtained from the 

associations or organizations listed below. 

 AA Aluminum Association Inc. 

http://www.aluminum.org 

AABC Associated Air Balance Council 

http://www.aabchq.com 

AAMA American Architectural Manufacturer's Association 

http://www.aamanet.org 

AAN American Nursery and Landscape Association 

http://www.anla.org 

AASHTO American Association of State Highway and Transportation Officials 

http://www.aashto.org 

AATCC American Association of Textile Chemists and Colorists 

http://www.aatcc.org 

ACGIH American Conference of Governmental Industrial Hygienists 

http://www.acgih.org 

ACI American Concrete Institute 

http://www.aci-int.net 

ACPA American Concrete Pipe Association 

http://www.concrete-pipe.org 

ACPPA American Concrete Pressure Pipe Association 

http://www.acppa.org 

ADC Air Diffusion Council 

http://flexibleduct.org 

AGA American Gas Association 

http://www.aga.org 
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AGC Associated General Contractors of America 

http://www.agc.org 

AGMA American Gear Manufacturers Association, Inc. 

http://www.agma.org 

AHAM Association of Home Appliance Manufacturers 

http://www.aham.org 

AISC American Institute of Steel Construction 

http://www.aisc.org 

AISI American Iron and Steel Institute 

http://www.steel.org 

AITC American Institute of Timber Construction 

http://www.aitc-glulam.org 

AMCA Air Movement and Control Association, Inc. 

http://www.amca.org 

ANLA American Nursery & Landscape Association 

http://www.anla.org 

ANSI American National Standards Institute, Inc. 

http://www.ansi.org 

APA The Engineered Wood Association 

http://www.apawood.org 

ARI Air-Conditioning and Refrigeration Institute 

http://www.ari.org 

ASAE American Society of Agricultural Engineers 

http://www.asae.org 

ASCE American Society of Civil Engineers 

http://www.asce.org 

ASHRAE American Society of Heating, Refrigerating, and 

Air-Conditioning Engineers 

http://www.ashrae.org 
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ASME American Society of Mechanical Engineers 

http://www.asme.org 

ASSE American Society of Sanitary Engineering 

http://www.asse-plumbing.org 

ASTM American Society for Testing and Materials 

http://www.astm.org 

AWI Architectural Woodwork Institute 

http://www.awinet.org 

AWS American Welding Society 

http://www.aws.org 

AWWA American Water Works Association 

http://www.awwa.org 

BHMA Builders Hardware Manufacturers Association 

http://www.buildershardware.com 

BIA Brick Institute of America 

http://www.bia.org 

CAGI Compressed Air and Gas Institute 

http://www.cagi.org 

CGA Compressed Gas Association, Inc. 

http://www.cganet.com 

CI  The Chlorine Institute, Inc. 

http://www.chlorineinstitute.org 

CISCA Ceilings and Interior Systems Construction Association 

http://www.cisca.org 

CISPI Cast Iron Soil Pipe Institute 

http://www.cispi.org 

CLFMI Chain Link Fence Manufacturers Institute 

http://www.chainlinkinfo.org 
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CPMB Concrete Plant Manufacturers Bureau 

http://www.cpmb.org 

CRA California Redwood Association 

http://www.calredwood.org 

CRSI Concrete Reinforcing Steel Institute 

http://www.crsi.org 

CTI Cooling Technology Institute 

http://www.cti.org 

DHI Door and Hardware Institute 

http://www.dhi.org 

EGSA Electrical Generating Systems Association 

http://www.egsa.org 

EEI Edison Electric Institute 

http://www.eei.org 

EPA Environmental Protection Agency 

http://www.epa.gov 

ETL ETL Testing Laboratories, Inc. 

http://www.et1.com 

FAA Federal Aviation Administration 

http://www.faa.gov 

FCC Federal Communications Commission 

http://www.fcc.gov 

FPS The Forest Products Society 

http://www.forestprod.org 

GANA Glass Association of North America 

http://www.cssinfo.com/info/gana.html/ 

FM  Factory Mutual Insurance 

http://www.fmglobal.com 
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GA  Gypsum Association 

http://www.gypsum.org 

GSA General Services Administration 

http://www.gsa.gov 

HI  Hydraulic Institute 

http://www.pumps.org 

HPVA Hardwood Plywood & Veneer Association 

http://www.hpva.org 

ICBO International Conference of Building Officials 

http://www.icbo.org 

ICEA Insulated Cable Engineers Association Inc. 

http://www.icea.net 

\ICAC Institute of Clean Air Companies 

http://www.icac.com 

IEEE Institute of Electrical and Electronics Engineers 

http://www.ieee.org\ 

IMSA International Municipal Signal Association 

http://www.imsasafety.org 

IPCEA Insulated Power Cable Engineers Association 

NBMA Metal Buildings Manufacturers Association 

http://www.mbma.com 

MSS Manufacturers Standardization Society of the Valve and Fittings 

Industry Inc. 

http://www.mss-hq.com 

NAAMM National Association of Architectural Metal Manufacturers 

http://www.naamm.org 

NAPHCC Plumbing-Heating-Cooling Contractors Association 

http://www.phccweb.org.org 
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NBS National Bureau of Standards 

See - NIST 

NBBPVI National Board of Boiler and Pressure Vessel Inspectors 

http://www.nationboard.org 

NEC National Electric Code 

See - NFPA National Fire Protection Association 

NEMA National Electrical Manufacturers Association 

http://www.nema.org 

NFPA National Fire Protection Association 

http://www.nfpa.org 

NHLA National Hardwood Lumber Association 

http://www.natlhardwood.org 

NIH National Institute of Health 

http://www.nih.gov 

NIST National Institute of Standards and Technology 

http://www.nist.gov 

NLMA Northeastern Lumber Manufacturers Association, Inc. 

http://www.nelma.org 

NPA National Particleboard Association 

18928 Premiere Court 

Gaithersburg, MD 20879 

(301) 670-0604 

NSF National Sanitation Foundation 

http://www.nsf.org 

NWWDA Window and Door Manufacturers Association 

http://www.nwwda.org 

OSHA Occupational Safety and Health Administration 

Department of Labor 

http://www.osha.gov 
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PCA Portland Cement Association 

http://www.portcement.org 

PCI Precast Prestressed Concrete Institute 

http://www.pci.org 

PPI The Plastic Pipe Institute 

http://www.plasticpipe.org 

PEI Porcelain Enamel Institute, Inc. 

http://www.porcelainenamel.com 

PTI Post-Tensioning Institute 

http://www.post-tensioning.org 

RFCI The Resilient Floor Covering Institute 

http://www.rfci.com 

RIS Redwood Inspection Service 

See - CRA 

RMA Rubber Manufacturers Association, Inc. 

http://www.rma.org 

SCMA Southern Cypress Manufacturers Association 

http://www.cypressinfo.org 

SDI Steel Door Institute 

http://www.steeldoor.org 

IGMA Insulating Glass Manufacturers Alliance 

http://www.igmaonline.org 

SJI Steel Joist Institute 

http://www.steeljoist.org 

SMACNA Sheet Metal and Air-Conditioning Contractors 

National Association, Inc. 

http://www.smacna.org 

SSPC The Society for Protective Coatings 

http://www.sspc.org 
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STI Steel Tank Institute 

http://www.steeltank.com 

SWI Steel Window Institute 

http://www.steelwindows.com 

TCA Tile Council of America, Inc. 

http://www.tileusa.com 

TEMA Tubular Exchange Manufacturers Association 

http://www.tema.org 

TPI Truss Plate Institute, Inc. 

583 D'Onofrio Drive; Suite 200 

Madison, WI 53719 

(608) 833-5900 

UBC The Uniform Building Code 

See ICBO 

UL  Underwriters' Laboratories Incorporated 

http://www.ul.com 

ULC Underwriters' Laboratories of Canada 

http://www.ulc.ca 

WCLIB West Coast Lumber Inspection Bureau 

6980 SW Varns Road, P.O. Box 23145 

Portland, OR 97223 

(503) 639-0651 

WRCLA Western Red Cedar Lumber Association 

P.O. Box 120786 

New Brighton, MN 55112 

(612) 633-4334 

WWPA Western Wood Products Association 

http://www.wwpa.org 

- - - E N D - - - 
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SECTION 01 45 00.10 20 
QUALITY CONTROL FOR MINOR CONSTRUCTION  

10/2014 
 

PART 1 GENERAL 

1.1 REFERENCES 

1.2 SUBMITTALS 

1.3 INFORMATION FOR THE CONTRACTING OFFICER 

1.4 QC PROGRAM REQUIREMENTS 

 1.4.1  Preliminary Work Authorized Prior to Acceptance 

 1.4.2  Acceptance 

 1.4.3  Notification of Changes 

1.5 QC ORGANIZATION 

 1.5.1  QC Manager 

  1.5.1.1 Duties 

  1.5.1.2 Qualifications 

  1.5.1.3 Construction Quality Management Training 

1.6 QC PLAN 

 1.6.1  Requirements 

1.7 COORDINATION AND MUTUAL UNDERSTANDING MEETING 

1.8  QC MEETINGS 
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SECTION 01 45 00.10 20 

 

QUALITY CONTROL FOR MINOR CONSTRUCTION 

 

PART 1  GENERAL 

 

1.1   REFERENCES 

 

NOT USED 

 

1.2   SUBMITTALS 

 

Government approval is required for submittals with a “G” designation; 

Submittals not having a “G” designation are for information only. When 

used, a designation following the “G” designation identifies the office 

that will review the submittal for the Government. The following shall be 

submitted in accordance with Section 01 33 00 SUBMITTAL PROCEDURE: 

 

 SD-01 Preconstruction Submittals 

  QC Plan; G 

 Submit a QC plan within 15 calendar days after receipt of 

Notice of Award. 

 

1.3   INFORMATION FOR THE CONTRACTING OFFICER 

 

Prior to commencing work on construction, the Contractor can obtain a 

single copy set of the current report forms from the Contracting Officer. 

The report forms will consist of the Contractor Production Report, 

Contractor Quality Control (CQC) Report, Preparatory Phase Checklist, 

Initial Phase Checklist, and Testing Plan and Log. 

 

Deliver the following to the Contracting Officer: 

a. CQC Report: Original and one copy, by 10:00 AM the next working 

day after each day that work is performed; 

b. Contractor Production Report. Original and one copy by 10:00 AM 

the next working day after each day that work is performed; 
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c. Preparatory Phase Checklist: Original attached to the original 

CQC Report and one copy attached to each copy; 

d. Initial Phase Checklist: Original attached to the original CQC 

Report and one copy attached to each copy; 

e. Field Test Reports: One copy, within the week after the test is 

performed, attached to the CQC Report; 

f. QC Meeting Minutes: One copy, within the week after the meeting; 

and 

g. QC Certifications: As required by the paragraph entitled “QC 

Certifications.” 

 

1.4   QC PROGRAM REQUIREMENTS 

 

Establish and maintain a QC program as described in this section. The QC 

program consists of a QC Manager, a QC plan, a Coordination and Mutual 

Understanding Meeting, QC meetings, three phases of control, submittal review 

and approval, testing, and QC certifications and documentation necessary to 

provide materials, equipment, workmanship, fabrication, construction and 

operations which comply with the requirements of this contract. The QC 

program shall cover on-site and off-site work and shall be keyed to the work 

sequence. No work or testing may be performed unless the QC Manager is on the 

work site. 

 

1.4.1   Preliminary Work Authorized Prior to Acceptance 

 

The only work that is authorized to proceed prior to the acceptance of the 

QC plan is mobilization of storage and office trailers, temporary utilities, 

and surveying. 

 

1.4.2   Acceptance 

 
Acceptance of the QC plan is required prior to the start of construction. 

The Contracting Officer reserves the right to require changes in the QC plan 

and operations as necessary, including removal of personnel, to ensure the 

specified quality of work. The Contracting Officer reserves the right to 

interview any member of the QC organization at any time in order to verify 

the submitted qualifications. 
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1.4.3   Notification of Changes 

 
Notify the Contracting Officer, in writing, of any proposed change, 

including changes in the QC organization personnel, a minimum of seven 

calendar days prior to a proposed change. Proposed changes shall be subject 

to the acceptance by the Contracting Officer. 

 

1.5   QC ORGANIZATION 

 

1.5.1   QC Manager 

 

1.5.1.1 Duties 

 

Provide a QC Manager at the work site to implement and manage the QC 

program. In addition to implementing and managing the QC program, the QC 

Manager may perform the duties of project superintendent. The QC Manager is 

required to attend the Coordination and Mutual Understanding Meeting, conduct 

the QC meetings, perform the three phases of control, perform submittal 

review and approval, ensure testing is performed and provide QC 

certifications and documentation required in this contract. The QC Manager is 

responsible for managing and coordinating the three phases of control and 

documentation performed by others. 

 

1.5.1.2   Qualifications 

 

An individual with a minimum of 10 years combined experience as a 

superintendent, inspector, QC Manager, project manager, or construction 

manager on similar size and type construction contracts which included the 

major trades that are part of this contract. The individual must be familiar 

with the safety requirements and have experience in the areas of hazard 

identification and safety compliance. A B.S. in engineering from an ABET 

accredited engineering school can be substituted for five years of 

experience. QC Manager must have the American Society for Healthcare 

Engineering (ASHE) Healthcare Construction Workshop Certificate. QC Manager 

must have completed OSHA 30 hour training. 

 

1.5.1.3   Construction Quality Management Training 
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In addition to the above experience and education requirements, the QC 

Manager shall have completed the course Construction Quality Management for 

Contractors and will have a current certificate. 

 

1.5.2   Alternate QC Manager Duties and Qualifications 

 

Designate an alternate for the QC Manager to serve in the event of the 

designated QC Manager’s absence. The period of absence may not exceed two 

weeks at one time, and not more than 30 workdays during a calendar year. The 

qualification requirements for the Alternate QC Manager shall be the same as 

for the QC Manager. 

 

1.6   QC PLAN 

 

1.6.1   Requirements 

 

Provide, for acceptance by the Contracting Officer, a QC plan submitted in a 

three-ring binder that covers both on-site and off-site work and includes the 

following with a table of contents listing the major sections identified with 

tabs. 

I. QC ORGANIZATION: A chart showing the QC organizational structure 

and its relationship to the production side of the organization. 

II. NAMES AND QUALIFICATIONS: In resume format, for each person in 

the QC organization. Include the CQM for Contractors course 

certification required by the paragraph entitled “Construction 

Quality Management Training.” 

III. DUTIES RESPONSIBILITIES AND AUTHORITY OF QC PERSONNEL: Of each 

person in the QC organization. 

IV. OUTSIDE ORGANIZATIONS: A listing of outside organizations such as 

architectural and consulting engineering firms that will be 

employed by the Contractor and a description of the services 

these firms will provide. 

V. APPOINTMENT LETTERS: Letters signed by an officer of the firm 

appointing the QC Manager and Alternate QC Manager and stating 

that they are responsible for managing and implementing the QC 

program as described in this contract. Include in this letter the 

QC Manager’s authority to direct the removal and replacement of 
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non-conforming work and to stop work at any time for quality or 

safety reasons. 

VI. SUBMITTAL PROCEDURES AND INITIAL SUBMITTAL REGISTER: Procedures 

for reviewing, approving and managing submittals. Provide the 

name(s) of the person(s) in the QC organization authorized to 

review and certify submittals prior to approval. 

VII. TESTING LABORATORY INFORMATION: Testing laboratory information 

required by the paragraphs “Accredited Laboratories” or “Testing 

Laboratory Requirements,” as applicable. 

VIII. TESTING PLAN AND LOG: A Testing Plan and Log that includes the 

tests required, referenced by the specification paragraph number 

requiring the test, the frequency, and the person responsible for 

each test. 

IX. PROCEDURES TO COMPLETE REWORK ITEMS: Procedures to identify, 

record, track and complete rework items. 

X. DOCUMENTATION PROCEDURES: Use Government formats. 

XI. LIST OF DEFINABLE FEATURES: A Definable Feature of Work (DFOW) is 

a task, which is separate and distinct from other tasks, has the 

same control requirements and work crews. The list shall be 

cross-referenced to the Contractor’s Construction Schedule and 

the specification sections. For projects requiring a Network 

Analysis Schedule, the list of definable features of work shall 

include but not be limited to all critical path activities. 

XII. PROCEDURES FOR PERFORMING THREE PHASES OF CONTROL: For each DFOW 

provide Preparatory and Initial Phase Checklists. Each list shall 

include a breakdown of quality checks that will be used when 

performing the quality control functions, inspections, and tests 

required by the contract documents. The preparatory and initial 

phases shall be conducted with a view towards obtaining quality 

construction by planning ahead and identifying potential 

problems. 

XIII. PERSONNEL MATRIX: Not applicable. 

XIV. PROCEDURES FOR COMPLETION INSPECTION: See the paragraph entitled 

“COMPLETION INSPECTIONS.” 

XV. TRAINING PROCEDURES AND TRAINING LOG: Not applicable. 
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1.7   COORDINATION AND MUTUAL UNDERSTANDING MEETING 

A. Show on the project schedule the sequence of work activities/events 

required for complete performance of all items of work. The Contractor 

Shall: 

1. Show activities/events as:  

a. Contractor's time required for submittal of shop drawings, 

templates, fabrication, delivery and similar pre-construction 

work.  

b. Contracting Officer's and Architect-Engineer's review and 

approval of shop drawings, equipment schedules, samples, 

template, or similar items.  

c. Interruption of VA Facilities utilities, delivery of Government 

furnished equipment, and rough-in drawings, project phasing and 

any other specification requirements.  

d. Test, balance and adjust various systems and pieces of equipment, 

maintenance and operation manuals, instructions and preventive 

maintenance tasks. 

e. VA inspection and acceptance activity/event with a minimum 

duration of five work days at the end of each phase and 

immediately preceding any VA move activity/event required by the 

contract phasing for that phase.  

2. Show not only the activities/events for actual construction work for 

each trade category of the project, but also trade relationships to 

indicate the movement of trades from one area, floor, or building, 

to another area, floor, or building, for at least five trades who 

are performing major work under this contract.  

3. Break up the work into activities/events of a duration no longer 

than 20 work days each or one reporting period, except as to 

non-construction activities/events (i.e., procurement of materials, 

delivery of equipment, concrete and asphalt curing) and any other 

activities/events for which the COR may approve the showing of a 

longer duration. The duration for VA approval of any required 

submittal, shop drawing, or other submittals will not be less than 

20 work days.  

4. Describe work activities/events clearly, so the work is readily 

identifiable for assessment of completion. Activities/events labeled 
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"start," "continue," or "completion," are not specific and will not 

be allowed. Lead and lag time activities will not be acceptable.  

5. The schedule shall be generally numbered in such a way to reflect 

either discipline, phase or location of the work. 

B. The Contractor shall submit the following supporting data in addition 

to the project schedule:  

1. The appropriate project calendar including working days and 

holidays.  

2. The planned number of shifts per day.  

3. The number of hours per shift.   

Failure of the Contractor to include this data shall delay the review 

of the submittal until the Contracting Officer is in receipt of the 

missing data.  

C. To the extent that the Project Schedule or any revised Project Schedule 

shows anything not jointly agreed upon, it shall not be deemed to have 

been approved by the COR. Failure to include any element of work 

required for the performance of this contract shall not excuse the 

Contractor from completing all work required within any applicable 

completion date of each phase regardless of the COR’s approval of the 

Project Schedule.  

D. Compact Disk Requirements and CPM Activity/Event Record Specifications: 

Submit to the VA an electronic file(s) containing one file of the data 

required to produce a schedule, reflecting all the activities/events of 

the complete project schedule being submitted. 

1.8   QC MEETINGS 

A. Monthly, the contractor shall submit the application and certificate 

for payment documents reflecting updated schedule activities and cost 

data in accordance with the provisions of the following Article, 

PAYMENT AND PROGRESS REPORTING, as the basis upon which progress 

payments will be made pursuant to Article, FAR 52.232 – 5 (PAYMENT 

UNDER FIXED-PRICE CONSTRUCTION CONTRACTS) and VAAR 852.236 – 83 

(PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS). The Contractor 

shall be entitled to a monthly progress payment upon approval of 

estimates as determined from the currently approved updated project 

schedule. Monthly payment requests shall include: a listing of all 

agreed upon project schedule changes and associated data; and an 

electronic file (s) of the resulting monthly updated schedule. 
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B. Approval of the Contractor’s monthly Application for Payment shall be 

contingent, among other factors, on the submittal of a satisfactory 

monthly update of the project schedule. 

1.9   THREE PHASES OF CONTROL 

 

The three phases of control shall adequately cover both on-site and off-site 

work and shall include the following for each definable feature of work 

(DFOW). 

 

1.9.1   Preparatory Phase 

 

Notify the Contracting Officer at least two work days in advance of each 

preparatory phase. Conduct the preparatory phase with the superintendent and 

the foreman responsible for the definable feature of work. Document the 

results of the preparatory phase actions in the daily reports. Perform the 

following prior to beginning work on each definable feature of work: 

 

a. Review each paragraph of the applicable specification sections; 

b. Review the contract drawings; 

c. Verify that appropriate show drawings and submittals for 

materials and equipment have been submitted and approved. Verify 

receipt of approved factory test results, when required; 

d. Review the testing plan and ensure that provisions have been made 

to provide the required QC testing; 

e. Examine the work area to ensure that the required preliminary 

work has been completed; 

f. Examine the required materials, equipment and sample work to 

ensure that they are on hand and conform to the approved shop 

drawings and submitted data; 

g. Review the definable feature of work to ensure that applicable 

safety requirements are met, and that required Material Safety 

Data Sheets (MSDS) are submitted; 

h. Discuss specific controls used and the construction methods and 

the approach that will be used to provide quality construction by 

planning ahead and identifying potential problems for each DFOW; 

and 
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i. Review the Activity Hazard Analysis and the relevant parts of the 

Accident Prevention Plan for any safety concerns. 

 

1.9.2   Initial Phase 

 

Notify the Contracting Officer at least two work days in advance of each 

initial phase. When construction crews are ready to start work on a DFOW, 

conduct the Initial Phase with the foreman responsible for that DFOW. Observe 

the initial segment of the work to ensure that it complies with contract 

requirements. Document the results of the Initial Phase in the daily report 

and in the QC checklist. Perform the following for each DFOW: 

 

a. Establish the quality of workmanship required; 

b. Resolved conflicts; 

c. Ensure that testing is performed by the approved laboratory; and 

d. Check work procedures for compliance with the APP and the 

appropriate AHA to ensure that applicable safety requirements are 

met. 

 

1.9.3   Follow-Up Phase 

 

Perform the following for on-going work daily, or more frequently as 

necessary, until the completion of each DFOW and document in the daily report 

and in the QC checklist: 

 

a. Ensure the work is in compliance with contract requirements; 

b. Maintain the quality of workmanship required; 

c. Ensure that testing is performed by the approved laboratory; 

d. Ensure work procedures are in compliance with the APP, AHA, and 

safety regulations; 

e. Ensure that rework items are being corrected; and 

f. Assure manufacturers’ representatives have performed necessary 

inspections, if required. 

 

1.9.4   Additional Preparatory and Initial Phases 
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Additional preparatory and initial phases shall be conducted on the same 

DFOW if the quality of on-going work is unacceptable, if there are changes in 

the applicable QC organization, if there are changes in the on-site 

production supervision or work crew, if work on a DFOW is resumed after 

substantial period of inactivity, or if other problems develop. 

 

1.9.5   Notification of Three Phases of Control for Off-Site Work 

 

Notify the Contracting Officer at least two weeks prior to the start of the 

preparatory and initial phases. 

 

1.10   SUBMITTAL REVIEW AND APPROVAL 

 

Procedures for submission, review, and approval of submittals are described 

in the submittal section of the specification. 

 

1.11   TESTING 

 

Except as stated otherwise in the specification sections, perform sampling 

and testing required under this contract. 

 

1.11.1   Accreditation Requirements 

 

Construction materials testing laboratories must be accredited by a 

laboratory accreditation authority and will be required to submit a copy of 

the Certificate of Accreditation and Scope of Accreditation. The laboratory's 

scope of accreditation must include the appropriate ASTM standards (i.e.; E 

329, C 1077, D 3666, D 3740, A 880, E 543) listed in the technical sections 

of the specifications. Laboratories engaged in Hazardous Materials Testing 

shall meet the requirements of OSHA and EPA. The policy applies to the 

specific laboratory performing the actual testing, not just the "Corporate 

Office." 

 

1.11.2   Laboratory Accreditation Authorities 

 

Laboratory Accreditation Authorities include the National Voluntary 

Laboratory Accreditation Program (NVLAP) administered by the National 
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Institute of Standards and Technology, the American Association of State 

Highway and Transportation Officials (AASHTO), International Accreditation 

 

1.11.3   Capability Check 

 

The Contracting Officer retains the right to check laboratory equipment in 

the proposed laboratory technician’s testing procedures, techniques, and 

other items pertinent to testing, for compliance with the standards set forth 

in this contract. 

 

1.11.4   Test Results 

 

Cite applicable Contract requirements, tests or analytical procedures used. 

Provide actual results and include a statement that the item tested or 

analyzed conforms or fails to conform to specified requirements. If the item 

fails to conform, notify the Contracting Officer immediately. Conspicuously 

stamp the cover sheet for each report in large red letters "CONFORMS" or 

"DOES NOT CONFORM" to the specification requirements, whichever is 

applicable. Test results shall be signed by a testing laboratory 

representative authorized to sign certified test reports. Furnish the signed 

reports, certifications, and other documentation directly to the Contracting 

Officer simultaneously with delivery to the Contractor. 

 

1.12   QC CERTIFICATIONS 

 

1.12.1   Contractor Quality Control Report Certification 

 

Each CQC Report shall contain the following statement: “On behalf of the 

Contractor, I certify that this report is complete and correct and equipment 

and material used and work performed during this reporting period is 

incompliance with the contract drawings and specifications to the best of my 

knowledge except as noted in this report.” 

 

1.12.2   Invoice Certification 
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Furnish a certificate to the Contracting Officer with each payment request, 

signed by the QC Manager, attesting that as-built drawings are current and 

attesting that the work for which payment is requested, including stored 

material, is in compliance with contract requirements. 

 

1.12.3   Completion Certification 

 

Upon completion of work under this contract, the QC Manager shall furnish a 

certificate to the Contracting Officer attesting that “the work has been 

completed, inspected, tested and is in compliance with the contract.” 

 

1.13   COMPLETION INSPECTIONS 

 

1.13.1   Punch-Out Inspection 

 

Near the completion of all work or any increment thereof established by a 

completion time stated in the Contract clause “Commencement, Prosecution, and 

Completion of Work,” or stated elsewhere in the specifications, the QC 

Manager shall conduct an inspection of the work and develop a punch list of 

items which do not conform to the approved drawings and specifications. 

Include in the punch list any remaining items of the “Rework Items List,” 

which were not correct prior to the Punch-Out inspection. The punch list 

shall include the estimated date by which the deficiencies will be corrected. 

A copy of the punch list shall be provided to the Contracting Officer. The QC 

Manager or staff shall make follow-on inspections to ascertain that all 

deficiencies have been corrected. Once this is accomplished, the Contractor 

shall notify the Government that the facility is ready for the Government 

“Pre-Final Inspection.” 

 

1.13.2   Pre-Final Inspection 

 

The Government and QC Manager will perform this inspection to verify that 

the facility is complete and ready to be occupied. A Government pre-final 

punch list may be developed as a result of this inspection. The QC Manager 

shall ensure that all items on this list are corrected prior to notifying the 

Government that a “Final” inspection with the customer can be scheduled. Any 

items noted on the “Pre-Final” inspection shall be corrected in a timely 
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manner and shall be accomplished before the contract completion date for the 

work or any particular increment thereof if the project is divided into 

increments by separate completion dates. 

 

1.13.3   Final Acceptance Inspection 

 

The QC Manager, the superintendent, or other Contractor management personnel 

and the Contracting Officer will be in attendance at this inspection. 

Additional Government personnel may be in attendance. The final acceptance 

inspection will be formally scheduled by the Contracting Officer based upon 

results of the “Pre-Final Inspection.” Notice shall be given to the 

Contracting Officer at least 14 days prior to the final inspection. The 

notice shall state that all specific items previously identified to the 

Contractor as being unacceptable will be complete by the date scheduled for 

the final acceptance inspection. Failure of the Contractor to have all 

contract work acceptably complete for this inspection will be cause for the 

Contracting Officer to bill the Contractor for the Government’s additional 

inspection cost in accordance with the contract clause “Inspection of 

Construction.” 

 

1.14   Documentation 

 

Maintain current and complete records of on-site and off-site QC program 

operations and activities. The forms identified under the paragraph 

“INFORMATION FOR THE CONTRACTING OFFICER” shall be used. Reports are required 

for each day work is performed. Account for each calendar day throughout the 

life of the contract. Every space on the forms must be filled in. Use N/A if 

nothing can be reported in one of the spaces. The superintendent and the QC 

Manager must prepare and sign the Contractor Production and CQC Reports, 

respectively. The reporting of work shall be identified by terminology 

consistent with the construction schedule. In the “remarks” section in this 

report which will contain pertinent information including directions 

received, problems encountered during construction, work progress and delays, 

conflicts or errors in the drawings or specifications, field changes, safety 

hazards encountered, instructions given and corrective actions taken, delays 

encountered and a record of visitors to the work site. For each remark given, 

identify the Schedule Activity No. that is associated with the remark. 
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1.14.1   Quality Control Validation 

 

Establish and maintain the following in a series of three ring binders. 

Binders shall be divided and tabbed as shown below. These binders shall be 

readily available to the Government’s Quality Assurance Team during all 

business hours. 

a. All completed Preparatory and Initial Phase Checklists, arranged by 

specification section. 

b. All milestone inspections, arranged by Activity/Event Number. 

c. A current up-to-date copy of the Testing and Plan Log with 

supporting field test reports, arranged by specification section. 

d. Copies of all contract modifications, arranged in numerical order. 

Also include documentation that modified work was accomplished. 

e. A current up-to-date copy of the Rework Items List. 

f. Maintain up-to-date copies of all punch lists issued by the QC Staff 

on the Contractor and Sub-Contractors and all punch lists issued by 

the Government. 

 

1.14.2   As-Built Drawings 

 

The QC Manager is required to review the as-built drawings, required by 

Section 01 78 00 CLOSEOUT SUBMITTALS, are kept current on a daily basis and 

marked to show deviations, which have been made from the Contract drawings. 

Ensure each deviation has been identified with the appropriate modifying 

documentation, e.g. PC number, modification number, RFI number, etc. The QC 

Manager shall initial each deviation or revision. Upon completion of work, 

the QC Manager shall submit a certificate attesting to the accuracy of the 

as-built drawings prior to submission to the Contracting Officer. 

 

1.15   NOTIFICATION OF NON-COMPLIANCE 

 

The Contracting Officer will notify the Contractor of any detected non-

compliance with the foregoing requirements. The Contractor shall take 

immediate corrective action. If the Contractor fails or refuses to correct 

the non-compliant work, The Contracting Officer will issue a non-compliance 

notice. Such notice, when delivered to the Contractor at the work site, shall 
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be deemed sufficient for the purpose of notification. If the Contractor fails 

or refuses to comply promptly, the Contracting Officer may issue an order 

stopping all or part of the work until satisfactory corrective action has 

been taken. The Contractor shall make no part of the time lost due to such 

stop orders the subject of claim for extension of time, for excess costs, or 

damages. 

 

PART 2   PRODUCTS 

Not Used 

 

PART 3   EXECUTION 

Not Used 

 

- - - E N D - - - 
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SECTION 01 45 29 
TESTING LABORATORY SERVICES 

PART 1 - GENERAL 

1.1 DESCRIPTION: 

 This section specifies materials testing activities and inspection 

services required during project construction to be provided by a 

Testing Laboratory retained by Department of Veterans. 

1.2 APPLICABLE PUBLICATIONS: 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referred to in the text by the 

basic designation only. 

B. American Association of State Highway and Transportation Officials 

(AASHTO): 

T27-11..................Standard Method of Test for Sieve Analysis of 

Fine and Coarse Aggregates 

T96-02 (R2006)..........Standard Method of Test for Resistance to 

Degradation of Small-Size Coarse Aggregate by 

Abrasion and Impact in the Los Angeles Machine 

T99-10..................Standard Method of Test for Moisture-Density 

Relations of Soils Using a 2.5 Kg (5.5 lb.) 

Rammer and a 305 mm (12 in.) Drop 

T104-99 (R2007).........Standard Method of Test for Soundness of 

Aggregate by Use of Sodium Sulfate or Magnesium 

Sulfate 

T180-10.................Standard Method of Test for Moisture-Density 

Relations of Soils using a 4.54 kg (10 lb.) 

Rammer and a 457 mm (18 in.) Drop 

T191-02(R2006)..........Standard Method of Test for Density of Soil In-

Place by the Sand-Cone Method 

C. American Concrete Institute (ACI): 

506.4R-94 (R2004).......Guide for the Evaluation of Shotcrete 

D. American Society for Testing and Materials (ASTM): 

A325-10.................Standard Specification for Structural Bolts, 

Steel, Heat Treated, 120/105 ksi Minimum Tensile 

Strength 

A370-12.................Standard Test Methods and Definitions for 

Mechanical Testing of Steel Products 
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A416/A416M-10...........Standard Specification for Steel Strand, 

Uncoated Seven-Wire for Prestressed Concrete 

A490-12.................Standard Specification for Heat Treated Steel 

Structural Bolts, 150 ksi Minimum Tensile 

Strength 

C31/C31M-10.............Standard Practice for Making and Curing Concrete 

Test Specimens in the Field 

C33/C33M-11a............Standard Specification for Concrete Aggregates 

C39/C39M-12.............Standard Test Method for Compressive Strength of 

Cylindrical Concrete Specimens 

C109/C109M-11b..........Standard Test Method for Compressive Strength of 

Hydraulic Cement Mortars 

C136-06.................Standard Test Method for Sieve Analysis of Fine 

and Coarse Aggregates 

C138/C138M-10b..........Standard Test Method for Density (Unit Weight), 

Yield, and Air Content (Gravimetric) of Concrete 

C140-12.................Standard Test Methods for Sampling and Testing 

Concrete Masonry Units and Related Units 

C143/C143M-10a..........Standard Test Method for Slump of Hydraulic 

Cement Concrete 

C172/C172M-10...........Standard Practice for Sampling Freshly Mixed 

Concrete 

C173/C173M-10b..........Standard Test Method for Air Content of freshly 

Mixed Concrete by the Volumetric Method 

C330/C330M-09...........Standard Specification for Lightweight 

Aggregates for Structural Concrete 

C567/C567M-11...........Standard Test Method for Density Structural 

Lightweight Concrete 

C780-11.................Standard Test Method for Pre-construction and 

Construction Evaluation of Mortars for Plain and 

Reinforced Unit Masonry 

C1019-11................Standard Test Method for Sampling and Testing 

Grout 

C1064/C1064M-11.........Standard Test Method for Temperature of Freshly 

Mixed Portland Cement Concrete 
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C1077-11c...............Standard Practice for Agencies Testing Concrete 

and Concrete Aggregates for Use in Construction 

and Criteria for Testing Agency Evaluation 

C1314-11a...............Standard Test Method for Compressive Strength of 

Masonry Prisms 

D422-63(2007)...........Standard Test Method for Particle-Size Analysis 

of Soils 

D698-07e1...............Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Standard Effort 

D1140-00(2006)..........Standard Test Methods for Amount of Material in 

Soils Finer than No. 200 Sieve 

D1143/D1143M-07e1.......Standard Test Methods for Deep Foundations Under 

Static Axial Compressive Load 

D1188-07e1..............Standard Test Method for Bulk Specific Gravity 

and Density of Compacted Bituminous Mixtures 

Using Coated Samples 

D1556-07................Standard Test Method for Density and Unit Weight 

of Soil in Place by the Sand-Cone Method 

D1557-09................Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Modified Effort 

(56,000ft lbf/ft3 (2,700 KNm/m3)) 

D2166-06................Standard Test Method for Unconfined Compressive 

Strength of Cohesive Soil 

D2167-08)...............Standard Test Method for Density and Unit Weight 

of Soil in Place by the Rubber Balloon Method 

D2216-10................Standard Test Methods for Laboratory 

Determination of Water (Moisture) Content of 

Soil and Rock by Mass 

D2974-07a...............Standard Test Methods for Moisture, Ash, and 

Organic Matter of Peat and Other Organic Soils 

D3666-11................Standard Specification for Minimum Requirements 

for Agencies Testing and Inspecting Road and  

Paving Materials 

D3740-11................Standard Practice for Minimum Requirements for 

Agencies Engaged in Testing and/or Inspection  

of Soil and Rock as used in Engineering Design 

and Construction  
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D6938-10................Standard Test Method for In-Place Density and 

Water Content of Soil and Soil-Aggregate by 

Nuclear Methods (Shallow Depth) 

E94-04(2010)............Standard Guide for Radiographic Examination 

E164-08.................Standard Practice for Contact Ultrasonic Testing 

of Weldments 

E329-11c................Standard Specification for Agencies Engaged in 

Construction Inspection, Testing, or Special 

Inspection 

E543-09.................Standard Specification for Agencies Performing 

Non-Destructive Testing 

E605-93(R2011)..........Standard Test Methods for Thickness and Density 

of Sprayed Fire Resistive Material (SFRM) 

Applied to Structural Members 

E709-08.................Standard Guide for Magnetic Particle Examination 

E1155-96(R2008).........Determining FF Floor Flatness and FL Floor 

Levelness Numbers 

E. American Welding Society (AWS): 

D1.D1.1M-10.............Structural Welding Code-Steel 

1.3 REQUIREMENTS: 

A. Accreditation Requirements: Construction materials testing laboratories 

must be accredited by a laboratory accreditation authority and will be 

required to submit a copy of the Certificate of Accreditation and Scope 

of Accreditation. The laboratory’s scope of accreditation must include 

the appropriate ASTM standards (i.e.; E329, C1077, D3666, D3740, A880, 

E543) listed in the technical sections of the specifications. 

Laboratories engaged in Hazardous Materials Testing shall meet the 

requirements of OSHA and EPA. The policy applies to the specific 

laboratory performing the actual testing, not just the “Corporate 

Office.” 

B. Inspection and Testing: Testing laboratory shall inspect materials and 

workmanship and perform tests described herein and additional tests 

requested by Contracting Officer Representative. When it appears 

materials furnished, or work performed by Contractor fail to meet 

construction contract requirements, Testing Laboratory shall direct 

attention of Contracting Officer Representative to such failure. 
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C. Written Reports: Testing laboratory shall submit test reports to 

Contracting Officer Representative, Contractor, unless other 

arrangements are agreed to in writing by the Contracting Officer 

Representative. Submit reports of tests that fail to meet construction 

contract requirements on colored paper. 

D. Verbal Reports: Give verbal notification to Contracting Officer 

Representative immediately of any irregularity. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.1 EARTHWORK: 

A. General: The Testing Laboratory shall provide qualified personnel, 

materials, equipment, and transportation as required to perform the 

services identified/required herein, within the agreed to schedule 

and/or time frame. The work to be performed shall be as identified 

herein and shall include but not be limited to the following: 

1. Observe fill and subgrades during proof-rolling to evaluate 

suitability of surface material to receive fill or base course. 

Provide recommendations to the Contracting Officer Representative 

regarding suitability or unsuitability of areas where proof-rolling 

was observed. Where unsuitable results are observed, witness 

excavation of unsuitable material and recommend to Contracting 

Officer Representative extent of removal and replacement of 

unsuitable materials and observe proof-rolling of replaced areas 

until satisfactory results are obtained. 

2. Provide full time observation of fill placement and compaction and 

field density testing in building areas and provide part time 

observation of fill placement and compaction and field density 

testing in pavement areas to verify that earthwork compaction 

obtained is in accordance with contract documents. 

3. Provide supervised geotechnical technician to inspect excavation, 

subsurface preparation, and backfill for structural fill. 

B. Testing Compaction: 

1. Determine maximum density and optimum moisture content for each type 

of fill, backfill and subgrade material used, in compliance with ASTM 

D698 and/or ASTM D1557. 

2. Make field density tests in accordance with the primary testing 

method following ASTM D6938 wherever possible. Field density tests 
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utilizing ASTM D1556, or ASTM D2167 shall be utilized on a case by 

case basis only if there are problems with the validity of the 

results from the primary method due to specific site field 

conditions. Should the testing laboratory propose these alternative 

methods, they should provide satisfactory explanation to the 

Contracting Officer Representative before the tests are conducted. 

 
a. Building Slab Subgrade: At least one test of subgrade for every 

185 m2 (2000 square feet) of building slab, but in no case fewer 

than three tests. In each compacted fill layer, perform one test 

for every 185 m2 (2000 square feet) of overlaying building slab, 

but in no case fewer than three tests. 

b. Foundation Wall Backfill: One test per 30 m (100 feet) of each 

layer of compacted fill but in no case fewer than two tests. 

c. Pavement Subgrade: One test for each 335 m2 (400 square yards), 

but in no case fewer than two tests. 

d. Curb, Gutter, and Sidewalk: One test for each 90 m (300 feet), but 

in no case fewer than two tests. 

e. Trenches: One test at maximum 30 m (100 foot) intervals per 1200 

mm (4 foot) of vertical lift and at changes in required density, 

but in no case fewer than two tests. 

f. Footing Subgrade: At least one test for each layer of soil on 

which footings will be placed. Subsequent verification and 

approval of each footing subgrade may be based on a visual 

comparison of each subgrade with related tested subgrade when 

acceptable to Contracting Officer Representative. In each 

compacted fill layer below wall footings, perform one field 

density test for every 30 m (100 feet) of wall. Verify subgrade is 

level, all loose or disturbed soils have been removed, and 

correlate actual soil conditions observed with those indicated by 

test borings. 

C. Fill and Backfill Material Gradation: One test per 1,000 cubic yards 

stockpiled or in-place source material.  Gradation of fill and backfill 

material shall be determined in accordance with ASTM C136. 

D. Testing for Footing Bearing Capacity: Evaluate if suitable bearing 

capacity material is encountered in footing subgrade. 

E. Testing Materials: Test suitability of on-site and off-site borrow as 

directed by Contracting Officer Representative. 
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3.2 LANDSCAPING: 

A. Test topsoil for organic materials, pH, phosphate, potash content, and 

gradation of particles. 

1. Test for organic material by using ASTM D2974. 

2. Determine percent of silt, sand, clay, and foreign materials such as 

rock, roots, and vegetation. 

B. Submit laboratory test report of topsoil to Contracting Officer 

Representative. 

 
3.3 ASPHALT CONCRETE PAVING: 

A. Aggregate Base Course: 

1. Determine maximum density and optimum moisture content for aggregate 

base material in accordance with ASTM D1557, Method D 

2. Make a minimum of three field density tests on each day's final 

compaction on each aggregate course in accordance with ASTM D1556. 

3. Sample and test aggregate as necessary to insure compliance with 

specification requirements for gradation, wear, and soundness as 

specified in the applicable state highway standards and 

specifications. 

 
B. Asphalt Concrete: 

1. Aggregate: Sample and test aggregates in stock pile and hot-bins as 

necessary to insure compliance with specification requirements for 

gradation (AASHTO T27), wear (AASHTO T96), and soundness (AASHTO 

T104). 

2. Temperature: Check temperature of each load of asphalt concrete at 

mixing plant and at site of paving operation. 

3. Density: Make a minimum of two field density tests in accordance with 

ASTM D1188 of asphalt base and surface course for each day's paving 

operation. 

3.4 SITE WORK CONCRETE: 

 Test site work concrete including materials for concrete as required in 

Article CONCRETE of this section. 

 
3.5 CONCRETE: 

A. Batch Plant Inspection and Materials Testing: 
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1. Perform continuous batch plant inspection until concrete quality is 

established to satisfaction of Contracting Officer Representative 

with concurrence of Contracting Officer and perform periodic 

inspections thereafter as determined by Contracting Officer 

Representative. 

2. Periodically inspect and test batch proportioning equipment for 

accuracy and report deficiencies to Contracting Officer 

Representative. 

3. Sample and test mix ingredients as necessary to insure compliance 

with specifications. 

4. Sample and test aggregates daily and as necessary for moisture 

content. Test the dry rodded weight of the coarse aggregate whenever 

a sieve analysis is made, and when it appears there has been a change 

in the aggregate. 

5. Certify, in duplicate, ingredients and proportions and amounts of 

ingredients in concrete conform to approved trial mixes. When 

concrete is batched or mixed off immediate building site, certify (by 

signing, initialing or stamping thereon) on delivery slips 

(duplicate) that ingredients in truck-load mixes conform to 

proportions of aggregate weight, cement factor, and water-cement 

ratio of approved trial mixes. 

 
B. Field Inspection and Materials Testing: 

1. Provide a technician at site of placement at all times to perform 

concrete sampling and testing. 

2. Review the delivery tickets of the ready-mix concrete trucks arriving 

on-site. Notify the Contractor if the concrete cannot be placed 

within the specified time limits or if the type of concrete delivered 

is incorrect. Reject any loads that do not comply with the 

Specification requirements. Rejected loads are to be removed from the 

site at the Contractor’s expense. Any rejected concrete that is 

placed will be subject to removal. 

3. Take concrete samples at point of placement in accordance with ASTM 

C172. Mold and cure compression test cylinders in accordance with 

ASTM C31. Make at least three cylinders for each 40 m3 (50 cubic 

yards) or less of each concrete type, and at least three cylinders 

for any one day's pour for each concrete type. Label each cylinder 

with an identification number. Contracting Officer Representative may 
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require additional cylinders to be molded and cured under job 

conditions. 

4. Perform slump tests in accordance with ASTM C143. Test the first 

truck each day, and every time test cylinders are made. Test pumped 

concrete at the hopper and at the discharge end of the hose at the 

beginning of each day’s pumping operations to determine change in 

slump. 

5. Determine the air content of concrete per ASTM C173. For concrete 

required to be air-entrained, test the first truck and every 20 m3 

(25 cubic yards) thereafter each day. For concrete not required to be 

air-entrained, test every 80 m3 (100 cubic yards) at random. For 

pumped concrete, initially test concrete at both the hopper and the 

discharge end of the hose to determine change in air content. 

6. If slump or air content fall outside specified limits, make another 

test immediately from another portion of same batch. 

7. Perform unit weight tests in compliance with ASTM C138 for normal 

weight concrete and ASTM C567 for lightweight concrete. Test the 

first truck and each time cylinders are made. 

8. Notify laboratory technician at batch plant of mix irregularities and 

request materials and proportioning check. 

9. Verify that specified mixing has been accomplished. 

10. Environmental Conditions: Determine the temperature per ASTM C1064 

for each truckload of concrete during hot weather and cold weather 

concreting operations: 

a. When ambient air temperature falls below 4.4 degrees C (40 degrees 

F), record maximum and minimum air temperatures in each 24 hour 

period; record air temperature inside protective enclosure; record 

minimum temperature of surface of hardened concrete. 

b. When ambient air temperature rises above 29.4 degrees C (85 

degrees F), record maximum and minimum air temperature in each 24 

hour period; record minimum relative humidity; record maximum wind 

velocity; record maximum temperature of surface of hardened 

concrete. 

11. Inspect the reinforcing steel placement, including bar size, bar 

spacing, top and bottom concrete cover, proper tie into the chairs, 

and grade of steel prior to concrete placement. Submit detailed 

report of observations. 



Durham VAMC  

Expand Parking Garage 

Durham, NC 27705 

August 05, 2015

Bid Set

Project No. 558-318

 

 

01 45 29 - 10 

12. Observe conveying, placement, and consolidation of concrete for 

conformance to specifications. 

13. Observe condition of formed surfaces upon removal of formwork prior 

to repair of surface defects and observe repair of surface defects. 

14. Observe curing procedures for conformance with specifications, record 

dates of concrete placement, start of preliminary curing, start of 

final curing, end of curing period. 

15. Observe preparations for placement of concrete: 

a. Inspect handling, conveying, and placing equipment, inspect 

vibrating and compaction equipment. 

b. Inspect preparation of construction, expansion, and isolation 

joints. 

16. Observe preparations for protection from hot weather, cold weather, 

sun, and rain, and preparations for curing. 

17. Observe concrete mixing: 

a. Monitor and record amount of water added at project site. 

b. Observe minimum and maximum mixing times. 

18. Measure concrete flatwork for levelness and flatness as follows: 

a. Perform Floor Tolerance Measurements FF and FL in accordance with 

ASTM E1155. Calculate the actual overall F- numbers using the 

inferior/superior area method. 

b. Perform all floor tolerance measurements within 48 hours after 

slab installation and prior to removal of shoring and formwork. 

c. Provide the Contractor and the Contracting Officer Representative 

with the results of all profile tests, including a running 

tabulation of the overall FF and FL values for all slabs installed 

to date, within 72 hours after each slab installation. 

19. Other inspections: 

a. Grouting under base plates. 

b. Grouting anchor bolts and reinforcing steel in hardened concrete. 

C. Laboratory Tests of Field Samples: 

1. Test compression test cylinders for strength in accordance with ASTM 

C39. For each test series, test one cylinder at 7 days and one 

cylinder at 28 days. Use remaining cylinder as a spare tested as 

directed by Contracting Officer Representative. Compile laboratory 

test reports as follows: Compressive strength test shall be result of 

one cylinder, except when one cylinder shows evidence of improper 
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sampling, molding or testing, in which case it shall be discarded and 

strength of spare cylinder shall be used. 

2. Make weight tests of hardened lightweight structural concrete in 

accordance with ASTM C567. 

3. Furnish certified compression test reports (duplicate) to Contracting 

Officer Representative. In test report, indicate the following 

information: 

a. Cylinder identification number and date cast. 

b. Specific location at which test samples were taken. 

c. Type of concrete, slump, and percent air. 

d. Compressive strength of concrete in MPa (psi). 

e. Weight of lightweight structural concrete in kg/m3 (pounds per 

cubic feet). 

f. Weather conditions during placing. 

g. Temperature of concrete in each test cylinder when test cylinder 

was molded. 

h. Maximum and minimum ambient temperature during placing. 

i. Ambient temperature when concrete sample in test cylinder was 

taken. 

j. Date delivered to laboratory and date tested. 

 
3.6 REINFORCEMENT: 

A. Review mill test reports furnished by Contractor. 

B. Perform sampling at fabricating plant. Take two samples from each 23 t 

(25 tons) or fraction thereof of each size of reinforcing steel No. 10 

thru No. 57 (No. 3 thru No. 18). 

C. Make one tensile and one bend test in accordance with ASTM A370 from 

each pair of samples obtained. 

D. Written report shall include, in addition to test results, heat number, 

manufacturer, type and grade of steel, and bar size. 

E. Perform tension tests of mechanical and welded splices in accordance 

with ASTM A370. 

3.7 PRESTRESSED CONCRETE: 

A. Inspection at Plant: Forms, placement and concrete cover of reinforcing 

steel and tendons, placement and finishing of concrete, and tensioning 

of tendons. 
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B. Concrete Testing: Test concrete including materials for concrete 

required in Article, CONCRETE of this section, except make two test 

cylinders for each day's production of each strength of concrete 

produced. 

C. Test tendons for conformance with ASTM A416 and furnish report to 

Contracting Officer Representative. 

D. Inspect members to insure that specification requirements for curing and 

finishes have been met. 

3.8 ARCHITECTURAL PRECAST CONCRETE: 

A. Inspection at Plant: Forms, placement of reinforcing steel, concrete 

cover, and placement and finishing of concrete. 

B. Concrete Testing: Test concrete including materials for concrete as 

required in Article CONCRETE of this section, except make two test 

cylinders for each day's production of each strength of concrete 

produced. 

C. Inspect members to insure specification requirements for curing and 

finishes have been met. 

3.9 MASONRY: 

A. Mortar Tests: 

1. Laboratory compressive strength test: 

a. Comply with ASTM C780. 

b. Obtain samples during or immediately after discharge from batch 

mixer. 

c. Furnish molds with 50 mm (2 inch), 3 compartment gang cube. 

d. Test one sample at 7 days and 2 samples at 28 days. 

2. Two tests during first week of operation; one test per week after 

initial test until masonry completion. 

B. Grout Tests: 

1. Laboratory compressive strength test: 

a. Comply with ASTM C1019. 

b. Test one sample at 7 days and 2 samples at 28 days. 

c. Perform test for each 230 m2 (2500 square feet) of masonry. 

C. Masonry Unit Tests: 

1. Laboratory Compressive Strength Test: 

a. Comply with ASTM C140. 

b. Test 3 samples for each 460 m2 (5000 square feet) of wall area. 
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D. Prism Tests: For each type of wall construction indicated, test masonry 

prisms per ASTM C1314 for each 460 m2 (5000 square feet) of wall area. 

Prepare one set of prisms for testing at 7 days and one set for testing 

at 28 days. 

 
3.10 STRUCTURAL STEEL: 

A. General: Provide shop and field inspection and testing services to 

certify structural steel work is done in accordance with contract 

documents. Welding shall conform to AWS D1.1 Structural Welding Code. 

B. Prefabrication Inspection: 

1. Review design and shop detail drawings for size, length, type and 

location of all welds to be made. 

2. Approve welding procedure qualifications either by pre-qualification 

or by witnessing qualifications tests. 

3. Approve welder qualifications by certification or retesting. 

4. Approve procedure for control of distortion and shrinkage stresses. 

5. Approve procedures for welding in accordance with applicable sections 

of AWS D1.1. 

C. Fabrication and Erection: 

1. Weld Inspection: 

a. Inspect welding equipment for capacity, maintenance and working 

condition. 

b. Verify specified electrodes and handling and storage of electrodes 

in accordance with AWS D1.1. 

c. Inspect preparation and assembly of materials to be welded for 

conformance with AWS D1.1. 

d. Inspect preheating and interpass temperatures for conformance with 

AWS D1.1. 

e. Measure 25 percent of fillet welds. 

f. Welding Magnetic Particle Testing: Test in accordance with ASTM 

E709 for a minimum of: 

1) 20 percent of all shear plate fillet welds at random, final 

pass only. 

2) 20 percent of all continuity plate and bracing gusset plate 

fillet welds, at random, final pass only. 

3) 100 percent of tension member fillet welds (i.e., hanger 

connection plates and other similar connections) for root and 

final passes. 
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4) 20 percent of length of built-up column member partial 

penetration and fillet welds at random for root and final 

passes. 

5) 100 percent of length of built-up girder member partial 

penetration and fillet welds for root and final passes. 

g. Welding Ultrasonic Testing: Test in accordance with ASTM E164 and 

AWS D1.1 for 100 percent of all full penetration welds, braced and 

moment frame column splices, and a minimum of 20 percent of all 

other partial penetration column splices, at random. 

 
h. Welding Radiographic Testing: Test in accordance with ASTM E94, 

and AWS D1.1 for 5 percent of all full penetration welds at 

random. 

i. Verify that correction of rejected welds are made in accordance 

with AWS D1.1. 

j. Testing and inspection do not relieve the Contractor of the 

responsibility for providing materials and fabrication procedures 

in compliance with the specified requirements. 

2. Bolt Inspection: 

a. Inspect high-strength bolted connections in accordance AISC 

Specifications for Structural Joints Using ASTM A325 or A490 

Bolts. 

b. Slip-Critical Connections: Inspect 10 percent of bolts, but not 

less than 2 bolts, selected at random in each connection in 

accordance with AISC Specifications for Structural Joints Using 

ASTM A325 or A490 Bolts. Inspect all bolts in connection when one 

or more are rejected. 

c. Fully Pre-tensioned Connections: Inspect 10 percent of bolts, but 

not less than 2 bolts, selected at random in 25 percent of 

connections in accordance with AISC Specification for Structural 

Joints Using ASTM A325 or A490 Bolts. Inspect all bolts in 

connection when one or more are rejected. 

d. Bolts installed by turn-of-nut tightening may be inspected with 

calibrated wrench when visual inspection was not performed during 

tightening. 

e. Snug Tight Connections: Inspect 10 percent of connections 

verifying that plies of connected elements have been brought into 

snug contact. 
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f. Inspect field erected assemblies; verify locations of structural 

steel for plumbness, level, and alignment. 

D. Submit inspection reports, record of welders and their certification, 

and identification, and instances of noncompliance to Contracting 

Officer Representative. 

 
3.11 STEEL DECKING: 

A. Provide field inspection of welds of metal deck to the supporting steel, 

and testing services to insure steel decking has been installed in 

accordance with contract documents and manufacturer’s requirements. 

B. Qualification of Field Welding: Qualify welding processes and welding 

operators in accordance with “Welder Qualification” procedures of AWS 

D1.1. Refer to the “Plug Weld Qualification Procedure” in Part 3 “Field 

Quality Control.” 

C. Submit inspection reports, certification, and instances of noncompliance 

to Contracting Officer Representative. 

3.12 SHEAR CONNECTOR STUDS: 

A. Provide field inspection and testing services required by AWS D.1 to 

insure shear connector studs have been installed in accordance with 

contract documents. 

B. Tests: Test 20 percent of headed studs for fastening strength in 

accordance with AWS D1.1. 

C. Submit inspection reports, certification, and instances of noncompliance 

to Contracting Officer Representative. 

 
3.13 SPRAYED-ON FIREPROOFING: 

A. Provide field inspection and testing services to certify sprayed-on 

fireproofing has been applied in accordance with contract documents. 

B. Obtain a copy of approved submittals from Contracting Officer 

Representative. 

C. Use approved installation in test areas as criteria for inspection of 

work. 

D. Test sprayed-on fireproofing for thickness and density in accordance 

with ASTM E605. 

1. Thickness gauge specified in ASTM E605 may be modified for pole 

extension so that overhead sprayed material can be reached from 

floor. 

E. Location of test areas for field tests as follows: 
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1. Thickness: Select one bay per floor, or one bay for each 930 m2 

(10,000 square feet) of floor area, whichever provides for greater 

number of tests. Take thickness determinations from each of following 

locations: Metal deck, beam, and column. 

2. Density: Take density determinations from each floor, or one test 

from each 930 m2 (10,000 square feet) of floor area, whichever 

provides for greater number of tests, from each of the following 

areas: Underside of metal deck, beam flanges, and beam web. 

F. Submit inspection reports, certification, and instances of noncompliance 

to Contracting Officer Representative. 

 
- - - E N D - - - 
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SECTION 01 57 19 
TEMPORARY ENVIRONMENTAL CONTROLS 

PART 1 - GENERAL 

 
1.1 DESCRIPTION 

A. This section specifies the control of environmental pollution and damage 

that the Contractor must consider for air, water, and land resources. It 

includes management of visual aesthetics, noise, solid waste, radiant 

energy, and radioactive materials, as well as other pollutants and 

resources encountered or generated by the Contractor. The Contractor is 

obligated to consider specified control measures with the costs included 

within the various contract items of work. 

B. Environmental pollution and damage is defined as the presence of 

chemical, physical, or biological elements or agents which: 

1. Adversely effect human health or welfare, 

2. Unfavorably alter ecological balances of importance to human life, 

3. Effect other species of importance to humankind, or; 

4. Degrade the utility of the environment for aesthetic, cultural, and 

historical purposes. 

C. Definitions of Pollutants:  

1. Chemical Waste: Petroleum products, bituminous materials, salts, 

acids, alkalis, herbicides, pesticides, organic chemicals, and 

inorganic wastes.  

2. Debris: Combustible and noncombustible wastes, such as leaves, tree 

trimmings, ashes, and waste materials resulting from construction or 

maintenance and repair work.  

3. Sediment: Soil and other debris that has been eroded and transported 

by runoff water. 

4. Solid Waste: Rubbish, debris, garbage, and other discarded solid 

materials resulting from industrial, commercial, and agricultural 

operations and from community activities. 

5. Surface Discharge: The term "Surface Discharge" implies that the 

water is discharged with possible sheeting action and subsequent soil 

erosion may occur. Waters that are surface discharged may terminate 

in drainage ditches, storm sewers, creeks, and/or "water of the 

United States" and would require a permit to discharge water from the 

governing agency. 

6. Rubbish: Combustible and noncombustible wastes such as paper, boxes, 

glass and crockery, metal and lumber scrap, tin cans, and bones. 
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7. Sanitary Wastes:  

a. Sewage: Domestic sanitary sewage and human and animal waste.  

b. Garbage: Refuse and scraps resulting from preparation, cooking, 

dispensing, and consumption of food. 

1.2 QUALITY CONTROL  

A. Establish and maintain quality control for the environmental protection 

of all items set forth herein. 

B. Record on daily reports any problems in complying with laws, 

regulations, and ordinances. Note any corrective action taken. 

1.3 REFERENCES 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referred to in the text by basic 

designation only. 

B. U.S. National Archives and Records Administration (NARA): 

33 CFR 328..............Definitions 

1.4 SUBMITTALS 

A. In accordance with Section, 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND 

SAMPLES, furnish the following:  

1. Environmental Protection Plan: After the contract is awarded and 

prior to the commencement of the work, the Contractor shall meet with 

the COR to discuss the proposed Environmental Protection Plan and to 

develop mutual understanding relative to details of environmental 

protection. Not more than 20 days after the meeting, the Contractor 

shall prepare and submit to the COR for approval, a written and/or 

graphic Environmental Protection Plan including, but not limited to, 

the following: 

a. Name(s) of person(s) within the Contractor's organization who is 

(are) responsible for ensuring adherence to the Environmental 

Protection Plan. 

b. Name(s) and qualifications of person(s) responsible for 

manifesting hazardous waste to be removed from the site. 

c. Name(s) and qualifications of person(s) responsible for training 

the Contractor's environmental protection personnel. 

d. Description of the Contractor's environmental protection personnel 

training program. 

e. A list of Federal, State, and local laws, regulations, and permits 

concerning environmental protection, pollution control, noise 

control and abatement that are applicable to the Contractor's 
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proposed operations and the requirements imposed by those laws, 

regulations, and permits. 

f. Methods for protection of features to be preserved within 

authorized work areas including trees, shrubs, vines, grasses, 

ground cover, landscape features, air and water quality, fish and 

wildlife, soil, historical, and archeological and cultural 

resources. 

g. Procedures to provide the environmental protection that comply 

with the applicable laws and regulations. Describe the procedures 

to correct pollution of the environment due to accident, natural 

causes, or failure to follow the procedures as described in the 

Environmental Protection Plan. 

h. Permits, licenses, and the location of the solid waste disposal 

area. 

i. Drawings showing locations of any proposed temporary excavations 

or embankments for haul roads, material storage areas, structures, 

sanitary facilities, and stockpiles of excess or spoil materials. 

Include as part of an Erosion Control Plan approved by the 

District Office of the U.S. Soil Conservation Service and the 

Department of Veterans Affairs. 

j. Environmental Monitoring Plans for the job site including land, 

water, air, and noise. 

k. Work Area Plan showing the proposed activity in each portion of 

the area and identifying the areas of limited use or nonuse. Plan 

should include measures for marking the limits of use areas. This 

plan may be incorporated within the Erosion Control Plan.  

B. Approval of the Contractor's Environmental Protection Plan will not 

relieve the Contractor of responsibility for adequate and continued 

control of pollutants and other environmental protection measures.  

1.5 PROTECTION OF ENVIRONMENTAL RESOURCES 

A. Protect environmental resources within the project boundaries and those 

affected outside the limits of permanent work during the entire period 

of this contract. Confine activities to areas defined by the 

specifications and drawings. 

B. Protection of Land Resources: Prior to construction, identify all land 

resources to be preserved within the work area. Do not remove, cut, 

deface, injure, or destroy land resources including trees, shrubs, 

vines, grasses, top soil, and land forms without permission from the 

COR. Do not fasten or attach ropes, cables, or guys to trees for 
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anchorage unless specifically authorized, or where special emergency use 

is permitted. 

1. Work Area Limits: Prior to any construction, mark the areas that 

require work to be performed under this contract. Mark or fence 

isolated areas within the general work area that are to be saved and 

protected. Protect monuments, works of art, and markers before 

construction operations begin. Convey to all personnel the purpose of 

marking and protecting all necessary objects. 

2. Protection of Landscape: Protect trees, shrubs, vines, grasses, land 

forms, and other landscape features shown on the drawings to be 

preserved by marking, fencing, or using any other approved 

techniques. 

a. Box and protect from damage existing trees and shrubs to remain on 

the construction site. 

b. Immediately repair all damage to existing trees and shrubs by 

trimming, cleaning, and painting with antiseptic tree paint.  

c. Do not store building materials or perform construction activities 

closer to existing trees or shrubs than the farthest extension of 

their limbs. 

3. Reduction of Exposure of Unprotected Erodible Soils: Plan and conduct 

earthwork to minimize the duration of exposure of unprotected soils. 

Clear areas in reasonably sized increments only as needed to use. 

Form earthwork to final grade as shown. Immediately protect side 

slopes and back slopes upon completion of rough grading. 

4. Temporary Protection of Disturbed Areas: Construct diversion ditches, 

benches, and berms to retard and divert runoff from the construction 

site to protected drainage areas approved under paragraph 208 of the 

Clean Water Act. 

a. Reuse or conserve the collected topsoil sediment as directed by 

the COR. Topsoil use and requirements are specified in Section 31 

20 00, EARTH MOVING. 

b. Institute effluent quality monitoring programs as required by 

Federal, State, and local environmental agencies. 

5. Erosion and Sedimentation Control Devices: The erosion and sediment 

controls selected and maintained by the Contractor shall be such that 

water quality standards are not violated as a result of the 

Contractor's activities. Construct or install all temporary and 

permanent erosion and sedimentation control features on the 

Environmental Protection Plan. Maintain temporary erosion and 
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sediment control measures such as berms, dikes, drains, sedimentation 

basins, grassing, and mulching, until permanent drainage and erosion 

control facilities are completed and operative. 

6. Manage borrow areas on Government property to minimize erosion and to 

prevent sediment from entering nearby water courses or lakes. 

7. Manage and control spoil areas on Government property to limit spoil 

to areas on the Environmental Protection Plan and prevent erosion of 

soil or sediment from entering nearby water courses or lakes. 

8. Protect adjacent areas from despoilment by temporary excavations and 

embankments. 

9. Handle and dispose of solid wastes in such a manner that will prevent 

contamination of the environment. Place solid wastes (excluding 

clearing debris) in containers that are emptied on a regular 

schedule. Transport all solid waste off Government property and 

dispose of waste in compliance with Federal, State, and local 

requirements. 

10. Store chemical waste away from the work areas in corrosion resistant 

containers and dispose of waste in accordance with Federal, State, 

and local regulations. 

11. Handle discarded materials other than those included in the solid 

waste category as directed by the COR. 

C. Protection of Water Resources: Keep construction activities under 

surveillance, management, and control to avoid pollution of surface and 

ground waters and sewer systems. Implement management techniques to 

control water pollution by the listed construction activities that are 

included in this contract. 

1. Washing and Curing Water: Do not allow wastewater directly derived 

from construction activities to enter water areas. Collect and place 

wastewater in retention ponds allowing the suspended material to 

settle, the pollutants to separate, or the water to evaporate.  

2. Monitor water areas affected by construction.  

D. Protection of Fish and Wildlife Resources: Keep construction activities 

under surveillance, management, and control to minimize interference 

with, disturbance of, or damage to fish and wildlife.  

E. Protection of Air Resources: Keep construction activities under 

surveillance, management, and control to minimize pollution of air 

resources. Burning is not permitted on the job site. Keep activities, 

equipment, processes, and work operated or performed, in strict 

accordance with the State of North Carolina and Federal emission and 
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performance laws and standards. Maintain ambient air quality standards 

set by the Environmental Protection Agency, for those construction 

operations and activities specified. 

1. Particulates: Control dust particles, aerosols, and gaseous by-

products from all construction activities, processing, and 

preparation of materials (such as from asphaltic batch plants) at all 

times, including weekends, holidays, and hours when work is not in 

progress. 

2. Particulates Control: Maintain all excavations, stockpiles, haul 

roads, permanent and temporary access roads, plant sites, spoil 

areas, borrow areas, and all other work areas within or outside the 

project boundaries free from particulates which would cause a hazard 

or a nuisance. Sprinklering, chemical treatment of an approved type, 

light bituminous treatment, baghouse, scrubbers, electrostatic 

precipitators, or other methods are permitted to control particulates 

in the work area. 

3. Hydrocarbons and Carbon Monoxide: Control monoxide emissions from 

equipment to Federal and State allowable limits. 

4. Odors: Control odors of construction activities and prevent obnoxious 

odors from occurring. 

F. Reduction of Noise: Minimize noise using every action possible. Perform 

noise-producing work in less sensitive hours of the day or week as 

directed by the COR. Maintain noise-produced work at or below the 

decibel levels and within the time periods specified.  

1. Perform construction activities involving repetitive, high-level 

impact noise only between 8:00 a.m. and 6:00 p.m unless otherwise 

permitted by local ordinance or the COR. Repetitive impact noise on 

the property shall not exceed the following dB limitations:  

Time Duration of Impact Noise Sound Level in dB  

More than 12 minutes in any hour 70  

Less than 30 seconds of any hour 85  

Less than three minutes of any hour 80  

Less than 12 minutes of any hour 75  
 

 
2. Provide sound-deadening devices on equipment and take noise abatement 

measures that are necessary to comply with the requirements of this 

contract, consisting of, but not limited to, the following:  
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a. Maintain maximum permissible construction equipment noise levels 

at 15 m (50 feet) (dBA): 

EARTHMOVING MATERIALS HANDLING 

FRONT LOADERS 75 CONCRETE MIXERS 75 

BACKHOES 75 CONCRETE PUMPS 75 

DOZERS 75 CRANES 75 

TRACTORS 75 DERRICKS IMPACT 75 

SCAPERS 80 PILE DRIVERS 95 

GRADERS 75 JACK HAMMERS 75 

TRUCKS 75 ROCK DRILLS 80 

PAVERS, 
STATIONARY 

80 PNEUMATIC TOOLS 80 

PUMPS 75 BLASTING n/a 

GENERATORS 75 SAWS 75 

COMPRESSORS 75 VIBRATORS 75 
 

b. Use shields or other physical barriers to restrict noise 

transmission.  

c. Provide soundproof housings or enclosures for noise-producing 

machinery.  

d. Use efficient silencers on equipment air intakes. 

e. Use efficient intake and exhaust mufflers on internal combustion 

engines that are maintained so equipment performs below noise 

levels specified.  

f. Line hoppers and storage bins with sound deadening material. 

g. Conduct truck loading, unloading, and hauling operations so that 

noise is kept to a minimum.  

3. Measure sound level for noise exposure due to the construction at 

least once every five successive working days while work is being 

performed above 55 dB(A) noise level. Measure noise exposure at the 

property line or 15 m (50 feet) from the noise source, whichever is 

greater. Measure the sound levels on the A weighing network of a 

General Purpose sound level meter at slow response. To minimize the 

effect of reflective sound waves at buildings, take measurements at 

900 to 1800 mm (three to six feet) in front of any building face.  

G. Restoration of Damaged Property: If any direct or indirect damage is 

done to public or private property resulting from any act, omission, 

neglect, or misconduct, the Contractor shall restore the damaged 

property to a condition equal to that existing before the damage at no 
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additional cost to the Government. Repair, rebuild, or restore property 

as directed or make good such damage in an acceptable manner. 

H. Final Clean-up: On completion of project and after removal of all 

debris, rubbish, and temporary construction, Contractor shall leave the 

construction area in a clean condition satisfactory to the COR. Cleaning 

shall include off the station disposal of all items and materials not 

required to be salvaged, as well as all debris and rubbish resulting 

from demolition and new work operations. 

- - - E N D - - - 
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SECTION 01 74 19 
CONSTRUCTION WASTE MANAGEMENT 

PART 1 – GENERAL 

1.1 DESCRIPTION 

A. This section specifies the requirements for the management of non-

hazardous building construction and demolition waste. 

B. Waste disposal in landfills shall be minimized to the greatest extent 

possible. Of the inevitable waste that is generated, as much of the 

waste material as economically feasible shall be salvaged, recycled or 

reused. 

C. Contractor shall use all reasonable means to divert construction and 

demolition waste from landfills and incinerators, and facilitate their 

salvage and recycle not limited to the following: 

1. Waste Management Plan development and implementation. 

2. Techniques to minimize waste generation. 

3. Sorting and separating of waste materials. 

4. Salvage of existing materials and items for reuse or resale. 

5. Recycling of materials that cannot be reused or sold. 

D. At a minimum the following waste categories shall be diverted from 

landfills: 

1. Soil. 

2. Inerts (eg, concrete, masonry and asphalt). 

3. Clean dimensional wood and palette wood. 

4. Green waste (biodegradable landscaping materials). 

5. Engineered wood products (plywood, particle board and I-joists, 

etc). 

6. Metal products (eg, steel, wire, beverage containers, copper, etc). 

7. Cardboard, paper and packaging. 

8. Bitumen roofing materials. 

9. Plastics (eg, ABS, PVC). 

10. Carpet and/or pad. 

11. Gypsum board. 

12. Insulation. 

13. Paint. 

14. Fluorescent lamps. 

1.2 RELATED WORK 

A. Section 02 41 00, DEMOLITION. 
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B. Section 01 00 00, GENERAL REQUIREMENTS. 

1.3 QUALITY ASSURANCE  

A. Contractor shall practice efficient waste management when sizing, 

cutting and installing building products. Processes shall be employed 

to ensure the generation of as little waste as possible. Construction 

/Demolition waste includes products of the following: 

1. Excess or unusable construction materials. 

2. Packaging used for construction products. 

3. Poor planning and/or layout. 

4. Construction error. 

5. Over ordering. 

6. Weather damage. 

7. Contamination. 

8. Mishandling. 

9. Breakage. 

B. Establish and maintain the management of non-hazardous building 

construction and demolition waste set forth herein. Conduct a site 

assessment to estimate the types of materials that will be generated by 

demolition and construction. 

C. Contractor shall develop and implement procedures to recycle 

construction and demolition waste to a minimum of 50 percent. 

D. Contractor shall be responsible for implementation of any special 

programs involving rebates or similar incentives related to recycling. 

Any revenues or savings obtained from salvage or recycling shall accrue 

to the contractor. 

E. Contractor shall provide all demolition, removal and legal disposal of 

materials. Contractor shall ensure that facilities used for recycling, 

reuse and disposal shall be permitted for the intended use to the 

extent required by local, state, federal regulations. The Whole 

Building Design Guide website http://www.wbdg.org/tools/cwm.php 

provides a Construction Waste Management Database that contains 

information on companies that haul, collect, and process recyclable 

debris from construction projects. 

F. Contractor shall assign a specific area to facilitate separation of 

materials for reuse, salvage, recycling, and return. Such areas are to 

be kept neat and clean and clearly marked in order to avoid 

contamination or mixing of materials. 
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G. Contractor shall provide on-site instructions and supervision of 

separation, handling, salvaging, recycling, reuse and return methods to 

be used by all parties during waste generating stages. 

H. Record on daily reports any problems in complying with laws, 

regulations and ordinances with corrective action taken. 

1.4 TERMINOLOGY  

A. Class III Landfill: A landfill that accepts non-hazardous resources 

such as household, commercial and industrial waste resulting from 

construction, remodeling, repair and demolition operations.  

B. Clean:  Untreated and unpainted; uncontaminated with adhesives, oils, 

solvents, mastics and like products. 

C. Construction and Demolition Waste: Includes all non-hazardous resources 

resulting from construction, remodeling, alterations, repair and 

demolition operations. 

D. Dismantle: The process of parting out a building in such a way as to 

preserve the usefulness of its materials and components. 

E. Disposal: Acceptance of solid wastes at a legally operating facility 

for the purpose of land filling (includes Class III landfills and inert 

fills). 

F. Inert Backfill Site: A location, other than inert fill or other 

disposal facility, to which inert materials are taken for the purpose 

of filling an excavation, shoring or other soil engineering operation. 

G. Inert Fill: A facility that can legally accept inert waste, such as 

asphalt and concrete exclusively for the purpose of disposal. 

H. Inert Solids/Inert Waste: Non-liquid solid resources including, but not 

limited to, soil and concrete that does not contain hazardous waste or 

soluble pollutants at concentrations in excess of water-quality 

objectives established by a regional water board, and does not contain 

significant quantities of decomposable solid resources. 

I. Mixed Debris: Loads that include commingled recyclable and non-

recyclable materials generated at the construction site. 

J. Mixed Debris Recycling Facility: A solid resource processing facility 

that accepts loads of mixed construction and demolition debris for the 

purpose of recovering re-usable and recyclable materials and disposing 

non-recyclable materials. 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

01 74 19 - 4 

K. Permitted Waste Hauler: A company that holds a valid permit to collect 

and transport solid wastes from individuals or businesses for the 

purpose of recycling or disposal. 

L. Recycling: The process of sorting, cleansing, treating, and 

reconstituting materials for the purpose of using the altered form in 

the manufacture of a new product. Recycling does not include burning, 

incinerating or thermally destroying solid waste. 

1. On-site Recycling – Materials that are sorted and processed on site 

for use in an altered state in the work, i.e. concrete crushed for 

use as a sub-base in paving. 

2. Off-site Recycling – Materials hauled to a location and used in an 

altered form in the manufacture of new products. 

M. Recycling Facility: An operation that can legally accept materials for 

the purpose of processing the materials into an altered form for the 

manufacture of new products. Depending on the types of materials 

accepted and operating procedures, a recycling facility may or may not 

be required to have a solid waste facilities permit or be regulated by 

the local enforcement agency. 

N. Reuse: Materials that are recovered for use in the same form, on-site 

or off-site. 

O. Return: To give back reusable items or unused products to vendors for 

credit. 

P. Salvage: To remove waste materials from the site for resale or re-use 

by a third party. 

Q. Source-Separated Materials: Materials that are sorted by type at the 

site for the purpose of reuse and recycling. 

R. Solid Waste:  Materials that have been designated as non-recyclable and 

are discarded for the purposes of disposal. 

S. Transfer Station: A facility that can legally accept solid waste for 

the purpose of temporarily storing the materials for re-loading onto 

other trucks and transporting them to a landfill for disposal, or 

recovering some materials for re-use or recycling. 

1.5 SUBMITTALS  

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and 

SAMPLES, furnish the following: 
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B. Prepare and submit to the Resident Engineer a written demolition debris 

management plan. The plan shall include, but not be limited to, the 

following information: 

1. Procedures to be used for debris management. 

2. Techniques to be used to minimize waste generation. 

3. Analysis of the estimated job site waste to be generated: 

a. List of each material and quantity to be salvaged, reused, 

recycled. 

b. List of each material and quantity proposed to be taken to a 

landfill. 

4. Detailed description of the Means/Methods to be used for material 

handling.  

a. On site: Material separation, storage, protection where 

applicable. 

b. Off site: Transportation means and destination. Include list of 

materials. 

1) Description of materials to be site-separated and self-hauled 

to designated facilities. 

2) Description of mixed materials to be collected by designated 

waste haulers and removed from the site. 

c. The names and locations of mixed debris reuse and recycling 

facilities or sites. 

d. The names and locations of trash disposal landfill facilities or 

sites. 

e. Documentation that the facilities or sites are approved to 

receive the materials. 

C. Designated Manager responsible for instructing personnel, supervising, 

documenting and administer over meetings relevant to the Waste 

Management Plan. 

D. Monthly summary of construction and demolition debris diversion and 

disposal, quantifying all materials generated at the work site and 

disposed of or diverted from disposal through recycling. 

1.6 APPLICABLE PUBLICATIONS 

A Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced by the basic designation 

only. In the event that criteria requirements conflict, the most 

stringent requirements shall be met. 
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B. U.S. Green Building Council (USGBC): 

LEED Green Building Rating System for New Construction 

1.7 RECORDS 

 Maintain records to document the quantity of waste generated; the 

quantity of waste diverted through sale, reuse, or recycling; and the 

quantity of waste disposed by landfill or incineration. Records shall 

be kept in accordance with the LEED Reference Guide and LEED Template.  

PART 2 - PRODUCTS  

2.1 MATERIALS 

A. List of each material and quantity to be salvaged, recycled, reused. 

B. List of each material and quantity proposed to be taken to a landfill. 

C. Material tracking data:  Receiving parties, dates removed, 

transportation costs, weight tickets, tipping fees, manifests, 

invoices, net total costs or savings. 

PART 3 - EXECUTION 

3.1 COLLECTION 

A. Provide all necessary containers, bins and storage areas to facilitate 

effective waste management. 

B. Clearly identify containers, bins and storage areas so that recyclable 

materials are separated from trash and can be transported to respective 

recycling facility for processing. 

C. Hazardous wastes shall be separated, stored, disposed of according to 

local, state, federal regulations. 

3.2 DISPOSAL  

A. Contractor shall be responsible for transporting and disposing of 

materials that cannot be delivered to a source-separated or mixed 

materials recycling facility to a transfer station or disposal facility 

that can accept the materials in accordance with state and federal 

regulations. 

B. Construction or demolition materials with no practical reuse or that 

cannot be salvaged or recycled shall be disposed of at a landfill or 

incinerator. 

3.3 REPORT  

A. With each application for progress payment, submit a summary of 

construction and demolition debris diversion and disposal including 

beginning and ending dates of period covered. 
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B. Quantify all materials diverted from landfill disposal through salvage 

or recycling during the period with the receiving parties, dates 

removed, transportation costs, weight tickets, manifests, invoices. 

Include the net total costs or savings for each salvaged or recycled 

material. 

C. Quantify all materials disposed of during the period with the receiving 

parties, dates removed, transportation costs, weight tickets, tipping 

fees, manifests, invoices. Include the net total costs for each 

disposal. 

- - - E N D - - - 
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SECTION 01 81 11 

SUSTAINABLE DESIGN REQUIREMENTS 

PART 1 - GENERAL  

1.1 SUMMARY  

 This Section describes general requirements and procedures to comply 

with the Guiding Principles for Leadership in High Performance and 

Sustainable Buildings Memorandum of Understanding incorporated in the 

Executive Orders 13423 and 13514; Energy Policy Act of 2005 (EPA 2005) 

and the Energy Independence and Security Act of 2007 (EISA 2007).  

1.2 OBJECTIVES  

A. To maximize resource efficiency and reduce the environmental impacts of 

construction and operation, the Contractor during the construction 

phase of this project shall implement the following procedures:  

1. Select products that minimize consumption of energy, water and non-

renewable resources, while minimizing the amounts of pollution 

resulting from the production and employment of building 

technologies. It is the intent of this project to conform with EPA’s 

Five Guiding Principles on environmentally preferable purchasing. 

The five principles are:  

a. Include environmental considerations as part of the normal 

purchasing process.  

b. Emphasize pollution prevention early in the purchasing process.  

c. Examine multiple environmental attributes throughout a product’s 

or service’s life cycle.  

d. Compare relevant environmental impacts when selecting products 

and services.  

e. Collect and base purchasing decisions on accurate and meaningful 

information about environmental performance.  

2. Control sources for potential Indoor Air Quality (IAQ) pollutants by 

controlled selection of materials and processes used in project 

construction in order to attain superior IAQ.  

3. Products and processes that achieve the above objectives to the 

extent currently possible and practical have been selected and 

included in these Construction Documents. The Contractor is 

responsible to maintain and support these objectives in developing 

means and methods for performing the work of this Contract and in 
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proposing product substitutions and/or changes to specified 

processes.  

4. Use building practices that insure construction debris and 

particulates do not contaminate or enter duct work prior to system 

startup and turn over.  

1.3 RELATED DOCUMENTS  

A. Section 01 74 19 CONSTRUCTION WASTE MANANGEMENT  

B. Section 01 81 09 TESTING FOR INDOOR AIR QUALITY (not written yet) 

C. Section 01 91 00 GENERAL COMMISSIONG REQUIREMENTS  

1.4 DEFINITIONS  

A. Agrifiber Products: Composite panel products derived from agricultural 

fiber  

B. Biobased Product: As defined in the 2002 Farm Bill, a product 

determined by the Secretary to be a commercial or industrial product 

(other than food or feed) that is composed, in whole or in significant 

part, of biological products or renewable domestic agricultural 

materials (including plant, animal, and marine materials) or forestry 

materials  

C. Biobased Content: The weight of the biobased material divided by the 

total weight of the product and expressed as a percentage by weight  

D. Certificates of Chain-of-Custody: Certificates signed by manufacturers 

certifying that wood used to make products has been tracked through its 

extraction and fabrication to ensure that is was obtained from forests 

certified by a specified certification program  

E. Composite Wood: A product consisting of wood fiber or other plant 

particles bonded together by a resin or binder  

F. Construction and Demolition Wast.e: Includes solid wastes, such as 

building materials, packaging, rubbish, debris, and rubble resulting 

from construction, remodeling, repair and demolition operations. A 

construction waste management plan is to be provided by the Contractor 

as defined in Section 01 74 19.  

G. Third Party Certification: Certification of levels of environmental 

achievement by nationally recognized sustainability rating system. 

H. Light Pollution: Light that extends beyond its source such that the 

additional light is wasted in an unwanted area or in an area where it 

inhibits view of the night sky  
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I. Recycled Content Materials: Products that contain pre-consumer or post-

consumer materials as all or part of their feedstock  

J. Post-Consumer Recycled Content: The percentage by weight of constituent 

materials that have been recovered or otherwise diverted from the 

solid-waste stream after consumer use  

K. Pre-Consumer Recycled Content: Materials that have been recovered or 

otherwise diverted from the solid-waste stream during the manufacturing 

process. Pre-consumer content must be material that would not have 

otherwise entered the waste stream as per Section 5 of the FTC Act, 

Part 260 “Guidelines for the Use of Environmental Marketing Claims”:  

 www.ftc.gov/bcp/grnrule/guides980427  

L. Regional Materials: Materials that are extracted, harvested, recovered, 

and manufactured within a radius of 250 miles (400 km) from the Project 

site  

M. Salvaged or Reused Materials: Materials extracted from existing 

buildings in order to be reused in other buildings without being 

manufactured  

N. Sealant: Any material that fills and seals gaps between other materials  

O. Type 1 Finishes: Materials and finishes which have a potential for 

short-term levels of off gassing from chemicals inherent in their 

manufacturing process, or which are applied in a form requiring 

vehicles or carriers for spreading which release a high level of 

particulate matter in the process of installation and/or curing.  

P. Type 2 Finishes: “Fuzzy" materials and finishes which are woven, 

fibrous, or porous in nature and tend to adsorb chemicals offgas 

Q. Volatile Organic Compounds (VOCs): Any compound of carbon, excluding 

carbon monoxide, carbon dioxide, carbonic acid, metallic carbides or 

carbonates, and ammonium carbonate, which participates in atmospheric 

photochemical reactions. Compounds that have negligible photochemical 

reactivity, listed in EPA 40 CFR 51.100(s), are also excluded from this 

regulatory definition.  

 1.5 SUBMITTALS  

A. Sustainable Design Submittals:  

1. Alternative Transportation: Provide manufacturer’s cut sheets for 

all bike racks installed on site, including the total number of 

bicycle storage slots provided. Also, provide manufacturer’s cut 
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sheets for any alternative-fuel refueling stations installed on 

site, including fueling capacity information for an 8-hour period.  

2. Heat Island Effect:  

a. Site Paving: Provide manufacturer’s cut sheets for all impervious 

paving materials, highlighting the Solar Reflectance Index (SRI) 

of the material. Also, provide cut sheets for all pervious paving 

materials.  

b. Roofing Materials: Submittals for roofing materials must include 

manufacturer’s cut sheets or product data highlighting the Solar 

Reflectance Index (SRI) of the material. 

3. Exterior Lighting Fixtures: Submittals must include cut sheets with 

manufacturer’s data on initial fixture lumens above 90° from nadir 

for all exterior lighting fixtures, and, for parking lot lighting, 

verification that the fixtures are classified by the IESNA as “full 

cutoff” (FCO); OR provide documentation that exterior luminaires are 

IDA-Approved as Dark-Sky Friendly by the International Dark Sky 

Association (IDA) Fixture Seal of Approval Program.  

4. Irrigation Systems: Provide manufacturer’s cut sheets for all 

permanent landscape irrigation system components and for any 

rainwater harvesting system components, such as cisterns.  

5. Water Conserving Fixtures: Submittals must include manufacturer’s 

cut sheets for all water-consuming plumbing fixtures and fittings 

(toilets, urinals, faucets, showerheads, etc.) highlighting maximum 

flow rates and/or flush rates. Include cut sheets for any automatic 

faucet-control devices.  

6. Process Water Use: Provide manufacturer’s cut sheets for all water-

consuming commercial equipment (clothes washers, dishwashers, ice 

machines, etc.), highlighting water consumption performance. Include 

manufacturer’s cut sheets or product data for any cooling towers, 

highlighting water consumption estimates, water use reduction 

measures, and corrosion inhibitors.  

7. Elimination of CFCs AND HCFCs: Provide manufacturer’s cut sheets for 

all cooling equipment with manufacturer’s product data, highlighting 

refrigerants; provide manufacturer’s cut sheets for all fire-

suppression equipment, highlighting fire-suppression agents; provide 

manufacturer’s cut-sheets for all polystyrene insulation (XPS) and 
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closed-cell spray foam polyurethane insulation, highlighting the 

blowing agent(s).  

8. Appliances and Equipment: Provide copies of manufacturer’s product 

data for all Energy Star eligible equipment and appliances, 

including office equipment, computers and printers, electronics, and 

commercial food service equipment (excluding HVAC and lighting 

components), verifying compliance with EPA’s Energy Star program.  

9. On-Site Renewable Energy Systems: Provide cut sheets and 

manufacturer’s product data for all on-site renewable energy 

generating components and equipment, including documentation of 

output capacity.  

10. Measurement and Verification Systems: Provide cut sheets and 

manufacturer’s product data for all controls systems, highlighting 

electrical metering and trending capability components.  

11. Salvaged or Reused Materials: Provide documentation that lists each 

salvaged or reused material, the source or vendor of the material, 

the purchase price, and the replacement cost if greater than the 

purchase price.  

12. Recycled Content: Submittals for all materials with recycled content 

(excluding MEP systems equipment and components) must include the 

following documentation: Manufacturer’s product data, product 

literature, or a letter from the manufacturer verifying the 

percentage of post-consumer and pre-consumer recycled content (by 

weight) of each material or product  

a. An electronic spreadsheet that tabulates the Project’s total 

materials cost and combined recycled content value (defined as 

the sum of the post-consumer recycled content value plus one-half 

of the pre-consumer recycled content value) expressed as a 

percentage of total materials cost. This spreadsheet shall be 

submitted every third month with the Contractor’s Certificate and 

Application for Payment. It should indicate, on an ongoing basis, 

line items for each material, including cost, pre-consumer 

recycled content, post-consumer recycled content, and combined 

recycled content value.  

13. Regional Materials: Submittals for all products or materials 

expected to contribute to the regional calculation (excluding MEP 
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systems equipment and components) must include the following 

documentation: 

a. Cost of each material or product, excluding cost of labor and 

equipment for installation  

b. Location of product manufacture and distance from point of 

manufacture to the Project Site  

c. Location of point of extraction, harvest, or recovery for each 

raw material in each product and distance from the point of 

extraction, harvest, or recovery to the Project Site  

d. Manufacturer’s product data, product literature, or a letter from 

the manufacturer verifying the location and distance from the 

Project Site to the point of manufacture for each regional 

material  

e. Manufacturer’s product data, product literature, or a letter from 

the manufacturer verifying the location and distance from the 

Project Site to the point of extraction, harvest, or recovery for 

each regional material or product, including, at a minimum, 

gravel and fill, planting materials, concrete, masonry, and GWB  

f. An electronic spreadsheet that tabulates the Project’s total 

materials cost and regional materials value, expressed as a 

percentage of total materials cost. This spreadsheet shall be 

submitted every third month with the Contractor’s Certificate and 

Application for Payment. It should indicate on an ongoing basis, 

line items for each material, including cost, location of 

manufacture, distance from manufacturing plant to the Project 

Site, location of raw material extraction, and distance from 

extraction point to the Project Site.  

 
14. Outdoor Air Delivery Monitoring: Provide manufacturer’s cut sheets 

highlighting the installed carbon dioxide monitoring system 

components and sequence of controls shop drawing documentation, 

including CO2 differential set-points and alarm capabilities.  

15. Interior Adhesives and Sealants: Submittals for all field-applied 

adhesives and sealants, which have a potential impact on indoor air, 

must include manufacturer’s MSDSs or other Product Data highlighting 

VOC content.  
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a. Provide manufacturers’ documentation verifying all adhesives used 

to apply laminates, whether shop-applied or field-applied, 

contain no urea-formaldehyde.  

16. Interior Paints and Coatings: Submittals for all field-applied 

paints and coatings, which have a potential impact on indoor air, 

must include manufacturer’s MSDSs or other Product Data highlighting 

VOC content  

17. Exterior Paints and Coatings: Submittals for all field-applied 

paints and coatings, which have a potential impact on ambient air 

quality, must include manufacturer’s MSDSs or other manufacturer’s 

Product Data highlighting VOC content.  

19. Composite Wood and Agrifiber Binders: Submittals for all composite 

wood and agrifiber products (including but not limited to 

particleboard, wheatboard, strawboard, agriboard products, 

engineered wood components, solid-core wood doors, OSB, MDF, and 

plywood products) must include manufacturer’s product data verifying 

that these products contain no urea-formaldehyde resins.  

20. Systems Furniture and Seating: Provide manufacturer’s product data 

verifying that all systems furniture and seating products meet the 

requirements of one of the following:  

a. Greenguard certification  

b. SCS Indoor Advantage certification  

c. SCS Indoor Advantage Gold certification  

d. BIFMA Standard X7.1-2005, as tested to BIFMA method M7.1-2005 and 

as verified by an independent laboratory  

d. Calculated indoor air concentration limits for furniture systems 

and seating determined by the U.S. EPA’s Environmental Technology 

Verification Large Chamber Test Protocol for Measuring Emissions 

of VOCs and Aldehydes (September 1999) testing protocol as 

conducted in an independent air quality testing laboratory  

21. Entryway Systems: Provide manufacturer’s cut sheets for all walk-off 

systems installed to capture particulates, including permanently 

installed grates, grilles, slotted systems, direct glue-down walk-

off mats, and non-permanent roll-out mats.  

22. Air Filtration: Provide manufacturer’s cut sheets and product data 

highlighting the following:  
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a. Minimum Efficiency Reporting Value (MERV) for filtration media in 

all air handling units (AHUs) per ASHRAE HVAC Design Manual for 

Hospitals and Clinics. 

b. Minimum Efficiency Reporting Value (MERV) for filtration media 

installed at return air grilles during construction if 

permanently installed AHUs are used during construction. See 

above for requirements 

23. Mercury in Lighting: Provide manufacturer’s cut sheets or product 

data for all fluorescent or HID lamps highlighting mercury content.  

24. Lighting Controls: Provide manufacturer’s cut sheets and shop 

drawing documentation highlighting all lighting controls systems 

components.  

25. Thermal Comfort Controls: Provide manufacturer’s cut sheets and shop 

drawing documentation highlighting all thermal comfort-control 

systems components.  

26. Blended Cement: It is the intent of this specification to reduce CO2 

emissions and other environmentally detrimental effects resulting 

from the production of portland cement by requiring that all 

concrete mixes, in aggregate, utilize blended cement mixes to 

displace portland cement as specified in Section 03 30 00, CONCRETE 

typically included in conventional construction. Provide the 

following submittals:  

a. Copies of concrete design mixes for all installed concrete  

b. Copies of typical regional baseline concrete design mixes for all 

compressive strengths used on the Project  

c. Quantities in cubic yards of each installed concrete mix  

27. Gypsum Wall Board: Provide manufacturer’s cut sheets or product data 

verifying that all gypsum wallboard products are moisture and mold-

resistant.  

28. Fiberglass Insulation: Provide manufacturer’s cut sheets or product 

data verifying that fiberglass batt insulation contains no urea-

formaldehyde.  

29. Duct Acoustical Insulation: Provide manufacturer’s cut sheets or 

product data verifying that mechanical sound insulation materials in 

air distribution ducts consists of an impervious, non-porous 

coatings that prevent dust from accumulating in the insulating 

materials.  
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30. Green Housekeeping: Provide documentation that all cleaning products 

and janitorial paper products meet the VOC limits and content 

requirements of this specification section.  

B. Project Materials Cost Data: Provide a spreadsheet in an electronic 

file indicating the total cost for the Project and the total cost of 

building materials used for the Project, as follows:  

1. Not more than 60 days after the Preconstruction Meeting, the General 

Contractor shall provide to the Owner and Architect a preliminary 

schedule of materials costs for all materials used for the Project 

organized by specification section. Exclude labor costs and all 

mechanical, electrical, and plumbing (MEP) systems materials and 

labor costs. Include the following:  

a. Identify each reused or salvaged material, its cost, and its 

replacement value.  

b. Identify each recycled-content material, its post-consumer and 

pre-consumer recycled content as a percentage the product’s 

weight, its cost, its combined recycled content value (defined as 

the sum of the post-consumer recycled content value plus one-half 

of the pre-consumer recycled content value), and the total 

combined recycled content value for all materials as a percentage 

of total materials costs.  

c. Identify each regional material, its cost, its manufacturing 

location, the distance of this location from the Project site, 

the source location for each raw material component of the 

material, the distance of these extraction locations from the 

Project site, and the total value of regional materials as a 

percentage of total materials costs.  

d. Identify each biobased material, its source, its cost, and the 

total value of biobased materials as a percentage of total 

materials costs. Also provide the total value of rapidly 

renewable materials (materials made from plants that are 

harvested in less than a 10-year cycle) as a percentage of total 

materials costs.  

e. Identify each wood-based material, its cost, the total wood-based 

materials cost, each FSC Certified wood material, its cost, and 

the total value of Certified wood as a percentage of total wood-

based materials costs.  
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2. Provide final versions of the above spreadsheets to the Owner and 

Architect not more than 14 days after Substantial Completion.  

C. Construction Waste Management: See Section 01 74 19 “Construction Waste 

Management” for submittal requirements.  

D. Construction Indoor Air Quality (IAQ) Management: Submittals must 

include the following:  

1. Not more than 30 days after the Preconstruction Meeting, prepare and 

submit for the Architect and Owner’s approval, an electronic copy of 

the draft Construction IAQ Management Plan in an electronic file 

including, but not limited to, descriptions of the following:  

2. Instruction procedures for meeting or exceeding the minimum 

requirements of the Sheet Metal and Air Conditioning National 

Contractors Association (SMACNA) IAQ Guidelines for Occupied 

Buildings Under Construction, 1995, Chapter 3, including procedures 

for HVAC Protection, Source Control, Pathway Interruption, 

Housekeeping, and Scheduling  

a. Instruction procedures for protecting absorptive materials stored 

on-site or installed from moisture damage  

b. Schedule of submission to Architect of photographs of on-site 

construction IAQ management measures such as protection of ducts 

and on-site stored oil installed absorptive materials  

c. Instruction procedures if air handlers must be used during 

construction, including a description of filtration media to be 

used at each return air grille  

d. Instruction procedure for replacing all air-filtration media 

immediately prior to occupancy after completion of construction, 

including a description of filtration media to be used at each 

air handling or air supply unit  

3. Not more than 30 days following receipt of the approved draft 

CIAQMP, submit an electronic copy of the approved CIAQMP in an 

electronic file, along with the following:  

a. Manufacturer’s cut sheets and product data highlighting the 

Minimum Efficiency Reporting Value (MERV) for all filtration 

media to be installed at return air grilles during construction 

if permanently installed AHUs are used during construction.  
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b. Manufacturer’s cut sheets and product data highlighting the 

Minimum Efficiency Reporting Value (MERV) for filtration media in 

all air handling units (AHUs).  

4. Not more than 14 days after Substantial Completion provide the 

following:  

a. Documentation verifying required replacement of air filtration 

media in all air handling units (AHUs) after the completion of 

construction and prior to occupancy and, if applicable, required 

installation of filtration during construction.  

b. Minimum of 18 Construction photographs: Six photographs taken on 

three different occasions during construction of the SMACNA 

approaches employed, along with a brief description of each 

approach, documenting implementation of the IAQ management 

measures, such as protection of ducts and on-site stored or 

installed absorptive materials.  

E. Commissioning: See Section 01 91 00 “General Commissioning 

Requirements” for submittal requirements.  

F. Sustainable Design Progress Reports: Concurrent with each Application 

for Payment, submit reports for the following:  

1. Construction Waste Management: Waste reduction progress reports and 

logs complying with the requirements of Section 01 74 19 

”Construction Waste Management.”  

2. Construction IAQ Management: See details below under Section 3.2 

Construction Indoor Air Quality Management for Construction IAQ 

management progress report requirements.  

1.6 QUALITY ASSURANCE  

A. Preconstruction Meeting: After award of Contract and prior to the 

commencement of the Work, schedule and conduct meeting with Owner, 

Architect, and all Subcontractors to discuss the Construction Waste 

Management Plan, the required Construction Indoor Air Quality (IAQ) 

Management Plan, and all other Sustainable Design Requirements. The 

purpose of this meeting is to develop a mutual understanding of the 

Project’s Sustainable Design Requirements and coordination of the 

Contractor’s management of these requirements with the Contracting 

Officer and the Construction Quality Manager.  

B. Construction Job Conferences: The status of compliance with the 

Sustainable Design Requirements of these specifications will be an 
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agenda item at all regular job meetings conducted during the course of 

work at the site.  

PART 2 - PRODUCTS  

2.1 PRODUCT ENVIRONMENTAL REQUIREMENTS  

A. Site Clearing: Topsoil shall be provided by the Contractor from on-site 

material which has been stockpiled for reuse. Off-site borrow should 

only be used when on-site sources are exhausted. Chip and/or compost on 

site all vegetated material identified for removal.  

B. Do not burn rubbish, organic matter, etc. or any material on the site. 

Dispose of legally in accordance with Specifications Sections 01 74 19.  

C. Roofing Materials: All roofing systems, other than vegetated roof 

systems, must comply with the following requirements:  

1. Low-Sloped roofing less than or equal to 2:12 slope must have an SRI 

of at least 78.  

2. Steep-Sloped roofing greater than 2:12 slope must have an SRI of at 

least 29.  

3. Roofing Materials: Light-colored, reflective, and high-emissivity 

roofing helps to reduce localized heat build-up from roof surfaces 

that contribute to the urban heat island effect.  

D. Exterior Lighting Fixtures:  

1. All exterior luminaires must emit 0% of the total initial designed 

fixture lumens at an angle above 90° from nadir and/or meet the 

requirements of the Dark Sky certification program.  

2. Exterior lighting cannot exceed 80% of the lighting power densities 

defined by ASHRAE/IESNA Standard 90.1-2004, Exterior Lighting 

Section, without amendments.  

3. No lighting of building facades or landscape features is permitted.  

E. Herbicides and Pest Control: Herbicides shall not be permitted, and 

pest control measures shall utilize EPA-registered biopesticides only.  

F. Landscape Irrigation: Use water-efficient landscape and irrigation 

strategies, including water reuse and recycling, to reduce outdoor 

potable water consumption by a minimum of 50 percent over that consumed 

by conventional means (plant species and plant densities). 

G. Water-Conserving Fixtures: Plumbing fixtures and fittings shall use in 

aggregate at least 20% less water than the water use baseline 

calculated for the building after meeting the Energy Policy Act of 1992 
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fixture performance requirements. Flow and flush rates shall not exceed 

the following:  

1. Toilets: no more than 1.3 gallons per flush, otherwise be dual flush 

1.6/0.8 gallons per flush, and have documented bowl evacuation 

capability per MaP testing of at least 400 grams  

2. Urinals: Waterless or Water sense rated with no more than 0.5 

gallons per flush. 

3. Lavatory Faucets: 0.5 gpm with automatic faucet controls  

4. Kitchen Sink Lavatories: 2.2 gpm 

5. Showerheads: no more than 1.5gpm 

H. Process Water Use: Employ strategies that in aggregate result in 20% 

less water use than the process water use baseline for the building 

after meeting the commercial equipment and HVAC performance 

requirements as listed in the Table below. For equipment not addressed 

by EPACT 2005 or the list below, additional equipment performance 

requirements may be proposed provided documentation supporting the 

proposed benchmark or industry standard is submitted.  

1. Clothes Washer: 7.5 gallons/cubic foot/cycle  

2. Dishwasher with Racks: 1.0 gallons/rack  

3. Ice Machine: 20 gallons/100 pounds ice for machines making over 175 

pounds of ice per day; 30 gallons/100 pounds ice for machines making 

less than 175 ice per day. Avoid water-cooled machines.  

4. Food Steamer: 2 gallons/hour. Use only boilerless steamers.  

5. Pre-Rinse Spray Valves: 1.4 gallons/minute  

6. Kitchen Pot-Washing Sinks: 2.2 gallons/minute  

7. Cooling Towers: 2.3 gallons/ton-hr. water loss  

I. Elimination of CFCs AND HCFCs:  

1. Ozone Protection and Greenhouse Gas Reduction: Base building cooling 

equipment shall contain no refrigerants other than the following: 

HCFC-123, HFC-134a, HFC-245fa, HFC-407c, or HFC 410a.  

2. Fire suppression systems may not contain ozone-depleting substances 

such as halon 1301 and 1211. 

3. Extruded polystyrene insulation (XPS) and closed-cell spray foam 

polyurethane insulation shall not be manufactured with 

hydrochlorofluorocarbon (HCFC) blowing agents.  

J. Appliances and Equipment: All materials and equipment being installed 

that falls under the Energy Star or FEMP programs must be Energy Star 
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or FEMP-rated. Eligible equipment includes refrigerators, motors, 

laundry equipment, office equipment and more. Refer to each program’s 

website for a complete list. 

K. HVAC Distribution Efficiency:  

1. All duct systems shall be constructed of aluminum, stainless steel 

or galvanized sheet metal, as deemed appropriate based on the 

application requirements. No fiberglass duct board shall be 

permitted.  

2. All medium- and high-pressure ductwork systems shall be pressure-

tested in accordance with the current SMACNA standards.  

3. All ductwork shall be externally insulated. No interior duct liner 

shall be permitted.  

4. Where possible, all air terminal connections shall be hard-connected 

with sheet metal ductwork. If flexible ductwork is used, no flexible 

duct extension shall be more than six feet in length.  

5. All HVAC equipment shall be isolated from the ductwork system with 

flexible duct connectors to minimize the transmittance of vibration.  

6. All supply and return air branch ducts shall include the appropriate 

style of volume damper. Air terminal devices such as grilles, 

registers, and diffusers shall be balanced at duct branch dampers, 

not at terminal face.  

L. Measurement and Verification: Install controls and monitoring devices 

as required by MEP divisions order to comply with International 

Performance Measurement & Verification Protocol (IPMVP), Volume III: 

Concepts and Options for Determining Energy Savings in New 

Construction, April 2003, Option D.  

1. The IPMVP provides guidance on situation-appropriate application of 

measurement and verification strategies.  

M. Salvaged or Reused materials: There shall be no substitutions for 

specified salvaged and reused materials and products.  

1. Salvaged materials: Use of salvaged materials reduces impacts of 

disposal and manufacturing of replacements.  

N. Recycled Content of Materials:  

1. Provide building materials with recycled content such that post-

consumer recycled content value plus half the pre-consumer recycled 

content value constitutes a minimum of 30% of the cost of materials 

used for the Project, exclusive of all MEP equipment, labor, and 
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delivery costs. The Contractor shall make all attempts to maximize 

the procurement of materials with recycled content.  

a. e post-consumer recycled content value of a material shall be 

determined by dividing the weight of post-consumer recycled 

content by the total weight of the material and multiplying by 

the cost of the material.  

b. Do not include mechanical and electrical components in the 

calculations.  

c. Do not include labor and delivery costs in the calculations.  

d. Recycled content of materials shall be defined according to the 

Federal Trade Commission’s “Guide for the Use of Environmental 

Marketing Claims,” 16 CFR 260.7 (e).  

e. Utilize all on-site existing paving materials that are scheduled 

for demolition as granulated fill, and include the cost of this 

material had it been purchased in the calculations for recycled 

content value.  

f. The materials in the following list must contain the minimum 

recycled content indicated:  

Category  Minimum Recycled 
Content  

Compost/mulch  100% post-consumer  

Asphaltic Concrete Paving  25% post-consumer  

Cast-in-Place Concrete  6% pre-consumer  

CMU: Gray Block  20% pre-consumer  

Steel Reinforcing Bars  90% combined  

Structural Steel Shapes  90% combined  

Steel Joists  75% combined  

Steel Deck  75% combined  

Steel Fabrications  60% combined  

Steel Studs  30% combined  

Steel Roofing  30% post-consumer  
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Aluminum Fabrications  35% combined  

Rigid Insulation  20% pre-consumer  

Batt insulation  30% combined  

 

O. Biobased Content: 

1. For products designated by the USDA’s BioPreferred program, provide 

products that meet or exceed USDA recommendations for biobased 

content, so long as products meet all other performance requirements 

in VA master specifications. For more information regarding the 

product categories covered by the BioPreferred program, visit 

http://www.biopreferred.gov  

- - - E N D - - - 
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SECTION 02 41 00 
DEMOLITION 

PART 1 - GENERAL  

1.1 DESCRIPTION: 

 This section specifies demolition and removal of buildings, portions of 

buildings, utilities, other structures and debris from trash dumps 

shown.  

1.2 RELATED WORK: 

A. Demolition and removal of roads, walks, curbs, and on-grade slabs 

outside buildings to be demolished: Section 31 20 00, EARTH MOVING. 

B. Safety Requirements: GENERAL CONDITIONS Article, ACCIDENT PREVENTION. 

C. Disconnecting utility services prior to demolition: Section 01 00 00, 

GENERAL REQUIREMENTS. 

D. Reserved items that are to remain the property of the Government: 

Section 01 00 00, GENERAL REQUIREMENTS. 

E. Environmental Protection: Section 01 57 19, TEMPORARY ENVIRONMENTAL 

CONTROLS. 

F. Construction Waste Management: Section 01 74 19 CONSTRUCTION WASTE 

MANAGEMENT. 

G. Infectious Control: Section 01 00 00, GENERAL REQUIREMENTS, Article 1.7, 

INFECTION PREVENTION MEASURES. 

H. Architectural Precast: Section 03 45 00. 

1.3 PROTECTION: 

A. Perform demolition in such manner as to eliminate hazards to persons and 

property; to minimize interference with use of adjacent areas, utilities 

and structures or interruption of use of such utilities; and to provide 

free passage to and from such adjacent areas of structures. Comply with 

requirements of GENERAL CONDITIONS Article, ACCIDENT PREVENTION. 

B. Provide safeguards, including warning signs, barricades, temporary 

fences, warning lights, and other similar items that are required for 

protection of all personnel during demolition and removal operations. 

Comply with requirements of Section 01 00 00, GENERAL REQUIREMENTS, 

Article PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES AND IMPROVEMENTS.  

C. Maintain fences, barricades, lights, and other similar items around 

exposed excavations until such excavations have been completely filled. 

D. Provide enclosed dust chutes with control gates from each floor to carry 

debris to truck beds and govern flow of material into truck. Provide 
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overhead bridges of tight board or prefabricated metal construction at 

dust chutes to protect persons and property from falling debris. 

E. Prevent spread of flying particles and dust. Sprinkle rubbish and debris 

with water to keep dust to a minimum. Do not use water if it results in 

hazardous or objectionable condition such as, but not limited to; ice, 

flooding, or pollution. Vacuum and dust the work area daily. 

F. In addition to previously listed fire and safety rules to be observed in 

performance of work, include following: 

1. No wall or part of wall shall be permitted to fall outwardly from 

structures. 

2. Maintain at least one stairway in each structure in usable condition 

to highest remaining floor. Keep stairway free of obstructions and 

debris until that level of structure has been removed. 

3. Wherever a cutting torch or other equipment that might cause a fire 

is used, provide and maintain fire extinguishers nearby ready for 

immediate use. Instruct all possible users in use of fire 

extinguishers. 

4. Keep hydrants clear and accessible at all times. Prohibit debris from 

accumulating within a radius of 4500 mm (15 feet) of fire hydrants. 

G. Before beginning any demolition work, the Contractor shall survey the 

site and examine the drawings and specifications to determine the extent 

of the work. The Contractor shall take necessary precautions to avoid 

damages to existing items to remain in place, to be reused, or to remain 

the property of the Medical Center; any damaged items shall be repaired 

or replaced as approved by the Resident Engineer. The Contractor shall 

coordinate the work of this section with all other work and shall 

construct and maintain shoring, bracing, and supports as required. The 

Contractor shall ensure that structural elements are not overloaded and 

shall be responsible for increasing structural supports or adding new 

supports as may be required as a result of any cutting, removal, or 

demolition work performed under this contract. Do not overload 

structural elements. Provide new supports and reinforcement for existing 

construction weakened by demolition or removal works. Repairs, 

reinforcement, or structural replacement must have Resident Engineer’s 

approval.  

H. The work shall comply with the requirements of Section 01 57 19, 

TEMPORARY ENVIRONMENTAL CONTROLS. 

I. The work shall comply with the requirements of Section 01 00 00, GENERAL 

REQUIREMENTS, Article 1.7 INFECTION PREVENTION MEASURES. 
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1.4 UTILITY SERVICES: 

A. Demolish and remove outside utility service lines shown to be removed. 

B. Remove abandoned outside utility lines that would interfere with 

installation of new utility lines and new construction. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 – EXECUTION 

3.1 DEMOLITION: 

A. Completely demolish and remove items indicated in the plans, including 

all appurtenances related or connected thereto, as noted below: 

1. As required for installation of new utility service lines or new 

building/structure. 

 

B. Debris, including brick, concrete, stone, metals and similar materials 

shall become property of Contractor and shall be disposed of by him 

daily, off the Medical Center to avoid accumulation at the demolition 

site. Materials that cannot be removed daily shall be stored in areas 

specified by the Resident Engineer. Break up concrete slabs below grade 

that do not require removal from present location into pieces not 

exceeding 600 mm (24 inches) square to permit drainage. Contractor shall 

dispose debris in compliance with applicable federal, state or local 

permits, rules and/or regulations. 

C. In removing buildings and structures of more than two stories, demolish 

work story by story starting at highest level and progressing down to 

third floor level. Demolition of first and second stories may proceed 

simultaneously. 

D. Remove and legally dispose of all materials, other than earth to remain 

as part of project work, from any trash dumps shown. Materials removed 

shall become property of contractor and shall be disposed of in 

compliance with applicable federal, state or local permits, rules and/or 

regulations. All materials in the indicated trash dump areas, including 

above surrounding grade and extending to a depth of 1500mm (5feet) below 

surrounding grade, shall be included  as part of the lump sum 

compensation for the work of this section. Materials that are located 

beneath the surface of the surrounding ground more than 1500 mm (5 

feet), or materials that are discovered to be hazardous, shall be 

handled as unforeseen. The removal of hazardous material shall be 

referred to Hazardous Materials specifications. 

E. Remove existing utilities as indicated or uncovered by work and 

terminate in a manner conforming to the nationally recognized code 
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covering the specific utility and approved by the Resident Engineer. 

When Utility lines are encountered that are not indicated on the 

drawings, the Resident Engineer shall be notified prior to further work 

in that area. 

  

3.2 CLEAN-UP: 

 On completion of work of this section and after removal of all debris, 

leave site in clean condition satisfactory to Resident Engineer. 

Clean-up shall include off the Medical Center disposal of all items and 

materials not required to remain property of the Government as well as 

all debris and rubbish resulting from demolition operations. 

- - - E N D - - - 
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SECTION 03 30 00 
CAST-IN-PLACE CONCRETE 

 
 

PART 1 - GENERAL 

1.1 DESCRIPTION: 

 This section specifies cast-in-place structural co ncrete and materials 

and mixes for other concrete. 

1.2 RELATED WORK: 

A. Materials testing and inspection during construc tion: Section 01 45 29, 

TESTING LABORATORY SERVICES. 

B. Concrete roads, walks, and similar exterior site  work: Section 32 05 23, 

CEMENT AND CONCRETE FOR EXTERIOR IMPROVEMENTS. 

1.3 TESTING AGENCY FOR CONCRETE MIX DESIGN: 

A. Testing agency for the trial concrete mix design  retained and reimbursed 

by the Contractor and approved by Resident Engineer . For all other 

testing, refer to Section 01 45 29 Testing Laborato ry Services. 

B. Testing agency maintaining active participation in Program of Cement and 

Concrete Reference Laboratory (CCRL) of National In stitute of Standards 

and Technology. Accompany request for approval of t esting agency with a 

copy of Report of Latest Inspection of Laboratory F acilities by CCRL. 

C. Testing agency shall furnish equipment and quali fied technicians to 

establish proportions of ingredients for concrete m ixes. 

1.4 TOLERANCES: 

A. Formwork: ACI 117, except the elevation toleranc e of formed surfaces 

before removal of shores is +0 mm (+0 inch) and -20  mm (-3/4 inch). 

B. Reinforcement Fabricating and Placing: ACI 117, except that fabrication 

tolerance for bar sizes Nos. 10, 13, and 16 (Nos. 3 , 4, and 5) 

(Tolerance Symbol 1 in Fig. 2.1(a), ACI, 117) used as column ties or 

stirrups is +0 mm (+0 inch) and -13 mm (-1/2 inch) where gross bar 

length is less than 3600 mm (12 feet), or +0 mm (+0  inch) and -20 mm (-

3/4 inch) where gross bar length is 3600 mm (12 fee t) or more. 

C. Cross-Sectional Dimension: ACI 117, except toler ance for thickness of 

slabs 12 inches or less is +20 mm (+3/4 inch) and -  6 mm (-1/4 inch). 

Tolerance of thickness of beams more than 300 mm (1 2 inch) but less than 

900 mm (3 feet) is +20 mm (+3/4 inch) and -10 mm (- 3/8 inch). 

D. Slab Finishes: ACI 117, Section 4.5.6, F-number method in accordance 

with ASTM E1155, except as follows: 
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1. Test entire slab surface, including those areas within 600 mm (2 

feet) of construction joints and vertical elements that project 

through slab surface. 

2. Maximum elevation change which may occur within 600 mm (2 feet) of 

any column or wall element is 6 mm (0.25 inches). 

3. Allow sample measurement lines that are perpendi cular to construction 

joints to extend past joint into previous placement  no further than 

1500 mm (5 feet). 

1.5 REGULATORY REQUIREMENTS: 

A. ACI SP-66 – ACI Detailing Manual. 

B. ACI 318 - Building Code Requirements for Reinfor ced Concrete. 

C. ACI 301 – Standard Specifications for Structural  Concrete. 

1.6 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP  DRAWINGS, PRODUCT DATA, 

and SAMPLES. 

B. Shop Drawings: Reinforcing steel: Complete shop drawings 

C. Mill Test Reports: 

1. Reinforcing Steel. 

2. Cement. 

D. Manufacturer's Certificates: 

1. Abrasive aggregate. 

2. Air-entraining admixture. 

3. Chemical admixtures, including chloride ion cont ent. 

4. Waterproof paper for curing concrete. 

5. Liquid membrane-forming compounds for curing con crete. 

6. Non-shrinking grout. 

7. Liquid hardener. 

8. Waterstops. 

9. Expansion joint filler. 

10. Adhesive binder. 

E. Testing Agency for Concrete Mix Design: Approval  request including 

qualifications of principals and technicians and ev idence of active 

participation in program of Cement and Concrete Ref erence Laboratory 

(CCRL) of National Institute of Standards and Techn ology and copy of 

report of latest CCRL, Inspection of Laboratory. 

F. Test Report for Concrete Mix Designs: Trial mixe s including water-cement 

fly ash ratio curves, concrete mix ingredients, and  admixtures. 
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1.7 DELIVERY, STORAGE, AND HANDLING: 

A. Conform to ACI 304. Store aggregate separately f or each kind or grade, 

to prevent segregation of sizes and avoid inclusion  of dirt and other 

materials. 

B. Deliver cement in original sealed containers bea ring name of brand and 

manufacturer, and marked with net weight of content s. Store in suitable 

watertight building in which floor is raised at lea st 300 mm (1 foot) 

above ground. Store bulk cement in separate suitabl e bins. 

C. Deliver other packaged materials for use in conc rete in original sealed 

containers, plainly marked with manufacturer's name  and brand, and 

protect from damage until used. 

1.8 PRE-CONCRETE CONFERENCE: 

A. General: At least 15 days prior to submittal of design mixes, conduct a 

meeting to review proposed methods of concrete cons truction to achieve 

the required results. 

B. Agenda: Includes but is not limited to: 

1. Submittals. 

2. Coordination of work. 

3. Availability of material. 

4. Concrete mix design including admixtures. 

5. Methods of placing, finishing, and curing. 

6. Finish criteria required to obtain required flat ness and levelness. 

7. Timing of floor finish measurements. 

8. Material inspection and testing. 

C. Attendees: Include but not limited to representa tives of Contractor; 

subcontractors involved in supplying, conveying, pl acing, finishing, and 

curing concrete; admixture manufacturers; Resident Engineer; Consulting 

Engineer; Department of Veterans Affairs retained t esting laboratories 

for concrete testing and finish (F-number) verifica tion. 

D. Minutes of the meeting: Contractor shall take mi nutes and type and 

distribute the minutes to attendees within five day s of the meeting. 

 
1.9 APPLICABLE PUBLICATIONS: 

A. Publications listed below form a part of this sp ecification to extent 

referenced. Publications are referenced in text by basic designation 

only. 

B. American Concrete Institute (ACI): 

117-10..................Specifications for Toleranc es for Concrete 

Construction and Materials and Commentary 
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211.1-91(R2009).........Standard Practice for Selec ting Proportions for 

Normal, Heavyweight, and Mass Concrete 

211.2-98(R2004).........Standard Practice for Selec ting Proportions for 

Structural Lightweight Concrete 

214R-11.................Guide to Evaluation of Stre ngth Test Results of 

Concrete 

301-10..................Standard Practice for Struc tural Concrete  

304R-00(R2009)..........Guide for Measuring, Mixing , Transporting, and 

Placing Concrete 

305.1-06................Specification for Hot Weath er Concreting 

306.1-90(R2002).........Standard Specification for Cold Weather 

Concreting 

308.1-11................Specification for Curing Co ncrete 

309R-05.................Guide for Consolidation of Concrete 

318-11..................Building Code Requirements for Structural  

Concrete and Commentary 

347-04..................Guide to Formwork for Concr ete 

SP-66-04................ACI Detailing Manual 

C. American National Standards Institute and Americ an Hardboard Association 

(ANSI/AHA): 

A135.4-2004.............Basic Hardboard 

D. American Society for Testing and Materials (ASTM ): 

A82/A82M-07.............Standard Specification for Steel Wire, Plain, 

for Concrete Reinforcement 

A185/185M-07............Standard Specification for Steel Welded Wire 

Reinforcement, Plain, for Concrete 

A615/A615M-09...........Standard Specification for Deformed and Plain 

Carbon Steel Bars for Concrete Reinforcement 

A653/A653M-11...........Standard Specification for Steel Sheet, Zinc 

Coated (Galvanized) or Zinc Iron Alloy Coated 

(Galvannealed) by the Hot Dip Process 

A706/A706M-09...........Standard Specification for Low Alloy Steel 

Deformed and Plain Bars for Concrete 

Reinforcement 

A767/A767M-09...........Standard Specification for Zinc Coated 

(Galvanized) Steel Bars for Concrete 

Reinforcement 

A775/A775M-07...........Standard Specification for Epoxy Coated 

Reinforcing Steel Bars 
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A820-11.................Standard Specification for Steel Fibers for 

Fiber Reinforced Concrete 

A996/A996M-09...........Standard Specification for Rail Steel and Axle 

Steel Deformed Bars for Concrete Reinforcement 

C31/C31M-10.............Standard Practice for Makin g and Curing Concrete 

Test Specimens in the field 

C33/C33M-11A............Standard Specification for Concrete Aggregates 

C39/C39M-12.............Standard Test Method for Co mpressive Strength of 

Cylindrical Concrete Specimens 

C94/C94M-12.............Standard Specification for Ready Mixed Concrete 

C143/C143M-10...........Standard Test Method for Sl ump of Hydraulic 

Cement Concrete 

C150-11.................Standard Specification for Portland Cement  

C171-07.................Standard Specification for Sheet Materials for 

Curing Concrete 

C172-10.................Standard Practice for Sampl ing Freshly Mixed 

Concrete 

C173-10.................Standard Test Method for Ai r Content of Freshly 

Mixed Concrete by the Volumetric Method 

C192/C192M-07...........Standard Practice for Makin g and Curing Concrete 

Test Specimens in the Laboratory 

C231-10.................Standard Test Method for Ai r Content of Freshly 

Mixed Concrete by the Pressure Method 

C260-10.................Standard Specification for Air Entraining 

Admixtures for Concrete 

C309-11.................Standard Specification for Liquid Membrane 

Forming Compounds for Curing Concrete 

C330-09.................Standard Specification for Lightweight 

Aggregates for Structural Concrete 

C494/C494M-11...........Standard Specification for Chemical Admixtures 

for Concrete 

C618-12.................Standard Specification for Coal Fly Ash and Raw 

or Calcined Natural Pozzolan for Use in Concrete 

C666/C666M-03(R2008)....Standard Test Method for Re sistance of Concrete 

to Rapid Freezing and Thawing 

C881/C881M-10...........Standard Specification for Epoxy Resin Base 

Bonding Systems for Concrete 

C1107/1107M-11..........Standard Specification for Packaged Dry, 

Hydraulic-Cement Grout (Non-shrink) 
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C1315-11................Standard Specification for Liquid Membrane 

Forming Compounds Having Special Properties for 

Curing and Sealing Concrete 

D6-95(R2011)............Standard Test Method for Lo ss on Heating of Oil 

and Asphaltic Compounds 

D297-93(R2006)..........Standard Methods for Rubber  Products Chemical 

Analysis 

D412—06AE2..............Standard Test Methods for V ulcanized Rubber and 

Thermoplastic Elastomers - Tension 

D1751-04(R2008).........Standard Specification for Preformed Expansion 

Joint Filler for Concrete Paving and Structural 

Construction (Non-extruding and Resilient 

Bituminous Types) 

D4263-83(2012)..........Standard Test Method for In dicating Moisture in 

Concrete by the Plastic Sheet Method. 

D4397-10................Standard Specification for Polyethylene Sheeting 

for Construction, Industrial and Agricultural 

Applications 

E1155-96(R2008).........Standard Test Method for De termining F F Floor 

Flatness and F L Floor Levelness Numbers 

F1869-11................Standard Test Method for Me asuring Moisture 

Vapor Emission Rate of Concrete Subfloor Using 

Anhydrous Calcium Chloride. 

 

E. American Welding Society (AWS): 

D1.4/D1.4M-11...........Structural Welding Code - R einforcing Steel 

F. Concrete Reinforcing Steel Institute (CRSI): 

Handbook 2008 

G. National Cooperative Highway Research Program (N CHRP): 

Report On...............Concrete Sealers for the Pr otection of Bridge 

Structures 

H. U.S. Department of Commerce Product Standard (PS ): 

PS 1....................Construction and Industrial  Plywood 

PS 20...................American Softwood Lumber 

I. U. S. Army Corps of Engineers Handbook for Concr ete and Cement: 

CRD C513................Rubber Waterstops 

CRD C572................Polyvinyl Chloride Watersto ps 
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PART 2 – PRODUCTS: 

2.1 FORMS: 

A. Wood: PS 20 free from loose knots and suitable t o facilitate finishing 

concrete surface specified; tongue and grooved. 

B. Plywood: PS-1 Exterior Grade B-B (concrete-form)  16 mm (5/8 inch), or 20 

mm (3/4 inch) thick for unlined contact form. B-B H igh Density Concrete 

Form Overlay optional. 

C. Metal for Concrete Rib-Type Construction: Steel (removal type) of 

suitable weight and form to provide required rigidi ty. 

D. Permanent Steel Form for Concrete Slabs: Corruga ted, ASTM A653, Grade E, 

and Galvanized, ASTM A653, G90. Provide venting whe re insulating 

concrete fill is used. 

E. Corrugated Fiberboard Void Boxes: Double faced, completely impregnated 

with paraffin and laminated with moisture resistant  adhesive, size as 

shown.  Design forms to support not less than 48 KP a (1000 psf) and not 

lose more than 15 percent of their original strengt h after being 

completely submerged in water for 24 hours and then  air dried. 

F. Form Lining: 

1. Hardboard: ANSI/AHA A135.4, Class 2 with one (S1 S) smooth side) 

2. Plywood: Grade B-B Exterior (concrete-form) not less than 6 mm (1/4 

inch) thick. 

3. Plastic, fiberglass, or elastomeric capable of r eproducing the 

desired pattern or texture. 

G. Form Ties: Develop a minimum working strength of  13.35 kN (3000 pounds) 

when fully assembled. Ties shall be adjustable in l ength to permit 

tightening of forms and not have any lugs, cones, w ashers to act as 

spreader within form, nor leave a hole larger than 20 mm (3/4 inch) 

diameter, or a depression in exposed concrete surfa ce, or leave metal 

closer than 40 mm (1 1/2 inches) to concrete surfac e. Wire ties not 

permitted. Cutting ties back from concrete face not  permitted. 

2.2 MATERIALS: 

A. Portland Cement: ASTM C150 Type I or II. 

B. Fly Ash: ASTM C618, Class C or F including suppl ementary optional 

requirements relating to reactive aggregates and al kalies, and loss on 

ignition (LOI) not to exceed 5 percent. 

C. Coarse Aggregate: ASTM C33. 

1. Size 67 or Size 467 may be used for footings and  walls over 300 mm 

(12 inches) thick. 
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2. Coarse aggregate for applied topping, encasement  of steel columns, 

and metal pan stair fill shall be Size 7. 

3. Maximum size of coarse aggregates not more than one-fifth of 

narrowest dimension between sides of forms, one-thi rd of depth of 

slabs, nor three-fourth of minimum clear spacing be tween reinforcing 

bars. 

D. Fine Aggregate: ASTM C33. Fine aggregate for app lied concrete floor 

topping shall pass a 4.75 mm (No. 4) sieve, 10 perc ent maximum shall 

pass a 150 µm (No. 100) sieve. 

E. Mixing Water: Fresh, clean, and potable. 

F. Admixtures: 

1. Water Reducing Admixture: ASTM C494, Type A and not contain more 

chloride ions than are present in municipal drinkin g water. 

2. Water Reducing, Retarding Admixture: ASTM C494, Type D and not 

contain more chloride ions than are present in muni cipal drinking 

water. 

3. High-Range Water-Reducing Admixture (Superplasti cizer): ASTM C494, 

Type F or G, and not contain more chloride ions tha n are present in 

municipal drinking water. 

4. Non-Corrosive, Non-Chloride Accelerator: ASTM C4 94, Type C or E, and 

not contain more chloride ions than are present in municipal drinking 

water. Admixture manufacturer must have long-term n on-corrosive test 

data from an independent testing laboratory of at l east one year 

duration using an acceptable accelerated corrosion test method such 

as that using electrical potential measures. 

5. Air Entraining Admixture: ASTM C260. 

 
6. Prohibited Admixtures: Calcium chloride, thiocya nate or admixtures 

containing more than 0.05 percent chloride ions are  not permitted. 

7. Certification: Written conformance to the requir ements above and the 

chloride ion content of the admixture prior to mix design review. 

.   

G. Reinforcing Steel: ASTM A615, or ASTM A996, defo rmed, grade as shown.  

H. Welded Wire Fabric: ASTM A185. 

 
I. Reinforcing Bars to be Welded: ASTM A706. 

J. Galvanized Reinforcing Bars: ASTM A767. 

K. Epoxy Coated Reinforcing Bars: ASTM A775. 

L. Cold Drawn Steel Wire: ASTM A82. 
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M. Reinforcement for Metal Pan Stair Fill: 50 mm (2  inch) wire mesh, either 

hexagonal mesh at .8Kg/m 2 (1.5 pounds per square yard), or square mesh 

at .6Kg/m 2 (1.17 pounds per square yard). 

N. Supports, Spacers, and Chairs: Types which will hold reinforcement in 

position shown in accordance with requirements of A CI 318 except as 

specified.  

O. Expansion Joint Filler: ASTM D1751. 

P. Sheet Materials for Curing Concrete: ASTM C171. 

Q. Liquid Membrane-forming Compounds for Curing Con crete: ASTM C309, Type 

I, with fugitive dye, and shall meet the requiremen ts of ASTM 

C1315.Compound shall be compatible with scheduled s urface treatment, 

such as paint and resilient tile, and shall not dis color concrete 

surface. 

R. Abrasive Aggregate: Aluminum oxide grains or eme ry grits. 

S.  Moisture Vapor Emissions & Alkalinity Control S ealer: 100% active 

colorless aqueous siliconate solution concrete surf ace.  

1. ASTM C1315 Type 1 Class A, and ASTM C309 Type 1 Class A, penetrating 

product to have no less than 34% solid content, lea ving no sheen, 

volatile organic compound (VOC) content rating as r equired to suite 

regulatory requirements. The product shall have at least a five (5) 

year documented history in controlling moisture vap or emission from 

damaging floor covering, compatible with all finish  materials. 

2. MVE 15-Year Warranty: 

a. When a floor covering is installed on a below gr ade, on grade, or 

above grade concrete slab treated with Moisture Vap or Emissions & 

Alkalinity Control Sealer according to manufacturer ’s instruction, 

sealer manufacturer shall warrant the floor coverin g system 

against failure due to moisture vapor migration or moisture-born 

contaminates for a period of fifteen (15) years fro m the date of 

original installation. The warranty shall cover all  labor and 

materials needed to replace all floor covering that  fails due to 

moisture vapor emission & moisture born contaminate s.  

T. Penetrating Sealer: For use on parking garage ra mps and decks. High 

penetration silane sealer providing minimum 95 perc ent screening per 

National Cooperative Highway Research Program (NCHR P) No. 244 standards 

for chloride ion penetration resistance. Requires m oist (non-membrane) 

curing of slab. 

U. Non-Shrink Grout: 
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1. ASTM C1107, pre-mixed, produce a compressive str ength of at least 18 

MPa at three days and 35 MPa (5000 psi) at 28 days.  Furnish test data 

from an independent laboratory indicating that the grout when placed 

at a fluid consistency shall achieve 95 percent bea ring under a 1200 

mm x 1200 mm (4 foot by 4 foot) base plate. 

2. Where high fluidity or increased placing time is  required, furnish 

test data from an independent laboratory indicating  that the grout 

when placed at a fluid consistency shall achieve 95  percent under an 

450 mm x 900 mm (18 inch by 36 inch) base plate. 

V. Adhesive Binder: ASTM C881. 

W. Waterstops: 

1. Polyvinyl Chloride Waterstop: CRD C572. 

2. Rubber Waterstops: CRD C513. 

3. Bentonite Waterstop: Flexible strip of bentonite  25 mm x 20 mm (1 

inch by 3/4 inch), weighing 8.7 kg/m (5.85 lbs. per  foot) composed of 

Butyl Rubber Hydrocarbon (ASTM D297), Bentonite (SS -S-210-A) and 

Volatile Matter (ASTM D6). 

4. Non-Metallic Hydrophilic:  Swellable strip type compound of polymer 

modified chloroprene rubber that swells upon contac t with water shall 

conform to ASTM D412 as follows: Tensile strength 4 20 psi minimum; 

ultimate elongation 600 percent minimum.  Hardness shall be 50 

minimum on the type A durameter and the volumetric expansion ratio in 

in 70 deg water shall be 3 to 1 minimum. 

X. Porous Backfill: Crushed stone or gravel graded from 25 mm to 20 mm (1 

inch to 3/4 inch). 

Y. Epoxy Joint Filler: Two component, 100 percent s olids compound, with a 

minimum shore D hardness of 50. 

Z. Bonding Admixture: Non-rewettable, polymer modif ied, bonding compound. 

AA. Architectural Concrete: For areas designated as  architectural concrete 

on the Contract Documents, use colored cements and specially selected 

aggregates as necessary to produce a concrete of a color and finish 

which exactly matches the designated sample panel. 

2.3 CONCRETE MIXES: 

 
A. Mix Designs: Proportioned in accordance with Sec tion 5.3, "Proportioning 

on the Basis of Field Experience and/or Trial Mixtu res" of ACI 318. 

1. If trial mixes are used, make a set of at least 6 cylinders in 

accordance with ASTM C192 for test purposes from ea ch trial mix; test 

three for compressive strength at 7 days and three at 28 days. 
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2. Submit a report of results of each test series, include a detailed 

listing of the proportions of trial mix or mixes, i ncluding cement, 

fly ash, admixtures, weight of fine and coarse aggr egate per m 3 

(cubic yard) measured dry rodded and damp loose, sp ecific gravity, 

fineness modulus, percentage of moisture, air conte nt, water-cement 

-fly ash  ratio, and consistency of each cylinder i n terms of slump. 

3. Prepare a curve showing relationship between wat er-cement  -fly ash 

ratio at 7-day and 28-day compressive strengths. Pl ot each curve 

using at least three specimens.  

4. If the field experience method is used, submit c omplete standard 

deviation analysis. 

B. Fly Ash Testing: Submit certificate verifying co nformance with ASTM 618 

initially with mix design and for each truck load o f fly ash delivered 

from source. Submit test results performed within 6  months of submittal 

date.  Notify Resident Engineer immediately when ch ange in source is 

anticipated.  

1. Testing Laboratory used for fly ash certificatio n/testing shall 

participate in the Cement and Concrete Reference La boratory (CCRL) 

program.  Submit most recent CCRL inspection report . 

C. After approval of mixes no substitution in mater ial or change in 

proportions of approval mixes may be made without a dditional tests and 

approval of Resident Engineer or as specified. Maki ng and testing of 

preliminary test cylinders may be carried on pendin g approval of cement 

and fly ash, providing Contractor and manufacturer certify that 

ingredients used in making test cylinders are the s ame. Resident 

Engineer may allow Contractor to proceed with depos iting concrete for 

certain portions of work, pending final approval of  cement and fly ash 

and approval of design mix. 

D. Cement Factor: Maintain minimum cement factors i n Table I regardless of 

compressive strength developed above minimums. Use Fly Ash as an 

admixture with 20% replacement by weight in all str uctural work. 

Increase this replacement to 40% for mass concrete,  and reduce it to 10% 

for drilled piers and caissons.  Fly ash shall not be used in high-early 

mix design. 
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TABLE I - CEMENT AND WATER FACTORS FOR CONCRETE 

Concrete Strength Non-Air-
Entrained 

Air-Entrained 

Min. 28 Day 
Comp. Str. 

MPa (psi) 

Min. Cement 
kg/m 3 (lbs/c. 

yd) 

Max. Water 
Cement Ratio 

Min. Cement 

kg/m 3 
(lbs/c. yd) 

Max. Water 
Cement 
Ratio 

35 (5000) 1,3  375 (630) 0.45 385 (650) 0.40 

30 (4000) 1,3  325 (550) 0.55 340 (570) 0.50 

25 (3000) 1,3  280 (470) 0.65 290 (490) 0.55 

25 (3000) 1,2  300 (500) *  310 (520) *  

 

1. If trial mixes are used, the proposed mix design  shall achieve a 

compressive strength 8.3 MPa (1200 psi) in excess o f f'c. For 

concrete strengths above 35 Mpa (5000 psi), the pro posed mix design 

shall achieve a compressive strength 9.7 MPa (1400 psi) in excess of 

f’c. 

2. For concrete exposed to high sulfate content soi ls maximum water 

cement ratio is 0.44. 

3. Determined by Laboratory in accordance with ACI 211.1 for normal 

concrete or ACI 211.2 for lightweight structural co ncrete. 

E. Maximum Slump: Maximum slump, as determined by A STM C143 with tolerances 

as established by ASTM C94, for concrete to be vibr ated shall be as 

shown in Table II. 

 
TABLE II - MAXIMUM SLUMP, MM (INCHES)* 

Type of Construction Normal Weight 
Concrete 

Lightweight Structural 
Concrete 

Reinforced Footings 
and Substructure 
Walls 

75mm (3 inches) 75 mm (3 inches) 

Slabs, Beams, 
Reinforced Walls, and 
Building Columns 

100 mm (4 
inches) 

100 mm (4 inches) 

 

F. Slump may be increased by the use of the approve d high-range water-

reducing admixture (superplasticizer). Tolerances a s established by ASTM 

C94. Concrete containing the high-range-water-reduc ing admixture may 

have a maximum slump of 225 mm (9 inches). The conc rete shall arrive at 

the job site at a slump of 50 mm to 75 mm (2 inches  to 3 inches), and 75 

mm to 100 mm (3 inches to 4 inches) for lightweight  concrete. This 
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should be verified, and then the high-range-water-r educing admixture 

added to increase the slump to the approved level. 

 
G. Air-Entrainment: Air-entrainment of normal weigh t concrete shall conform 

with Table III. Air-entrainment of lightweight stru ctural concrete shall 

conform with Table IV. Determine air content by eit her ASTM C173 or ASTM 

C231. 

TABLE III - TOTAL AIR CONTENT 
FOR VARIOUS SIZES OF COARSE AGGREGATES (NORMAL CONCRETE) 

Nominal Maximum Size of 
Total Air Content  

Coarse Aggregate, mm (Inches) 
Percentage by Volume  

10 mm (3/8 in).6 to 10  13 mm (1/2 in).5 to 9  

20 mm (3/4 in).4 to 8  25 mm (1 in).3-1/2 to 6-1/2  

40 mm (1 1/2 in).3 to 6  

 

TABLE IV 
AIR CONTENT OF LIGHTWEIGHT STRUCTURAL CONCRETE 

Nominal Maximum size of 
Total Air Content  

Coarse Aggregate, mm’s (Inches) 
Percentage by Volume 

Greater than 10 mm (3/8 
in) 4 to 8  

10 mm (3/8 in) or less 5 to 9 

 

H. High early strength concrete, made with Type III  cement or Type I cement 

plus non-corrosive accelerator, shall have a 7-day compressive strength 

equal to specified minimum 28-day compressive stren gth for concrete type 

specified made with standard Portland cement. 

 

I. Concrete slabs placed at air temperatures below 10  degrees C (50 degrees 

Fahrenheit) use non-corrosive, non-chloride acceler ator. Concrete 

required to be air entrained use approved air entra ining admixture. 

Pumped concrete, synthetic fiber concrete, architec tural concrete, 

concrete required to be watertight, and concrete wi th a water/cement 

ratio below 0.50 use high-range water-reducing admi xture 

(superplasticizer). 

J. Durability: Use air entrainment for exterior exp osed concrete subjected 

to freezing and thawing and other concrete shown or  specified. For air 

content requirements see Table III or Table IV. 

K. Enforcing Strength Requirements: Test as specifi ed in Section 01 45 29, 

TESTING LABORATORY SERVICES, during the progress of  the work. Seven-day 

tests may be used as indicators of 28-day strength.  Average of any three 
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28-day consecutive strength tests of laboratory-cur ed specimens 

representing each type of concrete shall be equal t o or greater than 

specified strength. No single test shall be more th an 3.5 MPa (500 psi) 

below specified strength. Interpret field test resu lts in accordance 

with ACI 214. Should strengths shown by test specim ens fall below 

required values, Resident Engineer may require any one or any 

combination of the following corrective actions, at  no additional cost 

to the Government: 

1. Require changes in mix proportions by selecting one of the other 

appropriate trial mixes or changing proportions, in cluding cement 

content, of approved trial mix. 

2. Require additional curing and protection. 

3. If five consecutive tests fall below 95 percent of minimum values 

given in Table I or if test results are so low as t o raise a question 

as to the safety of the structure, Resident Enginee r may direct 

Contractor to take cores from portions of the struc ture.  Use results 

from cores tested by the Contractor retained testin g agency to 

analyze structure. 

4. If strength of core drilled specimens falls belo w 85 percent of 

minimum value given in Table I, Resident Engineer m ay order load 

tests, made by Contractor retained testing agency, on portions of 

building so affected. Load tests in accordance with  ACI 318 and 

criteria of acceptability of concrete under test as  given therein. 

5. Concrete work, judged inadequate by structural a nalysis, by results 

of load test, or for any reason, shall be reinforce d with additional 

construction or replaced, if directed by the Reside nt Engineer. 

2.4 BATCHING AND MIXING: 

A. General: Concrete shall be "Ready-Mixed" and com ply with ACI 318 and 

ASTM C94, except as specified. Batch mixing at the site is permitted. 

Mixing process and equipment must be approved by Re sident Engineer. With 

each batch of concrete, furnish certified delivery tickets listing 

information in Paragraph 16.1 and 16.2 of ASTM C94.  Maximum delivery 

temperature of concrete is 38 0C (100 degrees Fahrenheit). Minimum 

delivery temperature as follows: 

 

Atmospheric Temperature Minimum Concrete Temperatur e 

-1. degrees to 4.4  degrees C  

(30 degrees to 40 degrees F) 

15.6  degrees C (60 degrees F.) 
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-17  degrees C to -1.1  degrees C     
(0 degrees to 30 degrees F.) 

21 degrees C (70 degrees F.) 

 

1. Services of aggregate manufacturer's representat ive shall be 

furnished during the design of trial mixes and as r equested by the 

Resident Engineer for consultation during batching,  mixing, and 

placing operations of lightweight structural concre te. Services will 

be required until field controls indicate that conc rete of required 

quality is being furnished. Representative shall be  thoroughly 

familiar with the structural lightweight aggregate,  adjustment and 

control of mixes to produce concrete of required qu ality. 

Representative shall assist and advise Resident Eng ineer. 

PART 3 – EXECUTION 

3.1 FORMWORK: 

A. General: Design in accordance with ACI 347 is th e responsibility of the 

Contractor. The Contractor shall retain a registere d Professional 

Engineer to design the formwork, shores, and reshor es. 

1. Form boards and plywood forms may be reused for contact surfaces of 

exposed concrete only if thoroughly cleaned, patche d, and repaired 

and Resident Engineer approves their reuse. 

2. Provide forms for concrete footings unless Resid ent Engineer 

determines forms are not necessary. 

3. Corrugated fiberboard forms: Place forms on a sm ooth firm bed, set 

tight, with no buckled cartons to prevent horizonta l displacement, 

and in a dry condition when concrete is placed. 

B. Treating and Wetting: Treat or wet contact forms  as follows: 

1. Coat plywood and board forms with non-staining f orm sealer. In hot 

weather, cool forms by wetting with cool water just  before concrete 

is placed. 

2. Clean and coat removable metal forms with light form oil before 

reinforcement is placed. In hot weather, cool metal  forms by 

thoroughly wetting with water just before placing c oncrete. 

3. Use sealer on reused plywood forms as specified for new material. 

C. Size and Spacing of Studs: Size and space studs,  wales and other framing 

members for wall forms so as not to exceed safe wor king stress of kind 

of lumber used nor to develop deflection greater th an 1/270 of free span 

of member. 

D. Unlined Forms: Use plywood forms to obtain a smo oth finish for concrete 

surfaces. Tightly butt edges of sheets to prevent l eakage. Back up all 
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vertical joints solidly and nail edges of adjacent sheets to same stud 

with 6d box nails spaced not over 150 mm (6 inches)  apart. 

E. Lined Forms: May be used in lieu of unlined plyw ood forms. Back up form 

lining solidly with square edge board lumber secure ly nailed to studs 

with all edges in close contact to prevent bulging of lining. No joints 

in lining and backing may coincide. Nail abutted ed ges of sheets to same 

backing board. Nail lining at not over 200 mm (8 in ches) on center along 

edges and with at least one nail to each square foo t of surface area; 

nails to be 3d blued shingle or similar nails with thin flatheads. 

F. Architectural Liner: Attach liner as recommended  by the manufacturer 

with tight joints to prevent leakage. 

G. Wall Form Ties: Locate wall form ties in symmetr ically level horizontal 

rows at each line of wales and in plumb vertical ti ers. Space ties to 

maintain true, plumb surfaces. Provide one row of t ies within 150 mm (6 

inches) above each construction joint. Space throug h-ties adjacent to 

horizontal and vertical construction joints not ove r 450 mm (18 inches) 

on center. 

1. Tighten row of ties at bottom of form just befor e placing concrete 

and, if necessary, during placing of concrete to pr event seepage of 

concrete and to obtain a clean line. Ties to be ent irely removed 

shall be loosened 24 hours after concrete is placed  and shall be 

pulled from least important face when removed. 

2. Coat surfaces of all metal that is to be removed  with paraffin, cup 

grease or a suitable compound to facilitate removal . 

H. Inserts, Sleeves, and Similar Items: Flashing re glets, steel strips, 

masonry ties, anchors, wood blocks, nailing strips,  grounds, inserts, 

wire hangers, sleeves, drains, guard angles, forms for floor hinge 

boxes, inserts or bond blocks for elevator guide ra ils and supports, and 

other items specified as furnished under this and o ther sections of 

specifications and required to be in their final po sition at time 

concrete is placed shall be properly located, accur ately positioned, and 

built into construction, and maintained securely in  place. 

1. Locate inserts or hanger wires for furred and su spended ceilings only 

in bottom of concrete joists, or similar concrete m ember of overhead 

concrete joist construction.  

2. Install sleeves, inserts and similar items for m echanical services in 

accordance with drawings prepared specially for mec hanical services.  

Contractor is responsible for accuracy and complete ness of drawings 
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and shall coordinate requirements for mechanical se rvices and 

equipment. 

3. Do not install sleeves in beams, joists or colum ns except where shown 

or permitted by Resident Engineer. Install sleeves in beams, joists, 

or columns that are not shown, but are permitted by  the Resident 

Engineer, and require no structural changes, at no additional cost to 

the Government. 

4. Minimum clear distance of embedded items such as  conduit and pipe is 

at least three times diameter of conduit or pipe, e xcept at stub-ups 

and other similar locations. 

5. Provide recesses and blockouts in floor slabs fo r door closers and 

other hardware as necessary in accordance with manu facturer's 

instructions. 

I. Construction Tolerances: 

1. Set and maintain concrete formwork to assure ere ction of completed 

work within tolerances specified and to accommodate  installation of 

other rough and finish materials. Accomplish remedi al work necessary 

for correcting excessive tolerances. Erected work t hat exceeds 

specified tolerance limits shall be remedied or rem oved and replaced, 

at no additional cost to the Government. 

2. Permissible surface irregularities for various c lasses of materials 

are defined as "finishes" in specification sections  covering 

individual materials. They are to be distinguished from tolerances 

specified which are applicable to surface irregular ities of 

structural elements. 

3.2 PLACING REINFORCEMENT: 

A. General: Details of concrete reinforcement in ac cordance with ACI 318 

unless otherwise shown. 

B. Placing: Place reinforcement conforming to CRSI DA4, unless otherwise 

shown. 

1. Place reinforcing bars accurately and tie secure ly at intersections 

and splices with 1.6 mm (16 gauge) black annealed w ire. Use epoxy-

coated tie wire with epoxy-coated reinforcing. Secu re reinforcing 

bars against displacement during the placing of con crete by spacers, 

chairs, or other similar supports. Portions of supp orts, spacers, and 

chairs in contact with formwork shall be made of pl astic in areas 

that will be exposed when building is occupied. Typ e, number, and 

spacing of supports conform to ACI 318. Where concr ete slabs are 

placed on ground, use concrete blocks or other non- corrodible 
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material of proper height, for support of reinforce ment. Use of brick 

or stone supports will not be permitted. 

2. Lap welded wire fabric at least 1 1/2 mesh panel s plus end extension 

of wires not less than 300 mm (12 inches) in struct ural slabs. Lap 

welded wire fabric at least 1/2 mesh panels plus en d extension of 

wires not less than 150 mm (6 inches) in slabs on g rade. 

3. Splice column steel at no points other than at f ootings and floor 

levels unless otherwise shown. 

C. Spacing: Minimum clear distances between paralle l bars, except in 

columns and multiple layers of bars in beams shall be equal to nominal 

diameter of bars. Minimum clear spacing is 25 mm (1  inch) or 1-1/3 times 

maximum size of coarse aggregate. 

D. Splicing: Splices of reinforcement made only as required or shown or 

specified. Accomplish splicing as follows: 

1. Lap splices: Do not use lap splices for bars lar ger than Number 36 

(Number 11). Minimum lengths of lap as shown. 

2. Welded splices: Splicing by butt-welding of rein forcement permitted 

providing the weld develops in tension at least 125  percent of the 

yield strength (fy) for the bars. Welding conform t o the requirements 

of AWS D1.4. Welded reinforcing steel conform to th e chemical 

analysis requirements of AWS D1.4. 

a. Submit test reports indicating the chemical anal ysis to establish 

weldability of reinforcing steel. 

b. Submit a field quality control procedure to insu re proper 

inspection, materials and welding procedure for wel ded splices. 

c. Department of Veterans Affairs retained testing agency shall test 

a minimum of three splices, for compliance, locatio ns selected by 

Resident Engineer. 

3. Mechanical Splices: Develop in tension and compr ession at least 125 

percent of the yield strength (fy) of the bars. Str esses of 

transition splices between two reinforcing bar size s based on area of 

smaller bar. Provide mechanical splices at location s indicated. Use 

approved exothermic, tapered threaded coupling, or swaged and 

threaded sleeve. Exposed threads and swaging in the  field not 

permitted. 

a. Initial qualification: In the presence of Reside nt Engineer, make 

three test mechanical splices of each bar size prop osed to be 

spliced. Department of Veterans Affairs retained te sting 

laboratory will perform load test. 
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b. During installation: Furnish, at no additional c ost to the 

Government, one companion (sister) splice for every  50 splices for 

load testing. Department of Veterans Affairs retain ed testing 

laboratory will perform the load test. 

E. Bending: Bend bars cold, unless otherwise approv ed. Do not field bend 

bars partially embedded in concrete, except when ap proved by Resident 

Engineer. 

F. Cleaning: Metal reinforcement, at time concrete is placed, shall be free 

from loose flaky rust, mud, oil, or similar coating s that will reduce 

bond. 

G. Future Bonding: Protect exposed reinforcement ba rs intended for bonding 

with future work by wrapping with felt and coating felt with a 

bituminous compound unless otherwise shown. 

3.3 VAPOR BARRIER: 

A. Except where membrane waterproofing is required,  interior concrete slab 

on grade shall be placed on a continuous vapor barr ier. 

1. Place 100 mm (4 inches) of fine granular fill ov er the vapor barrier 

to act as a blotter for concrete slab.  

2. Vapor barrier joints lapped 150 mm (6 inches) an d sealed with 

compatible waterproof pressure-sensitive tape. 

3. Patch punctures and tears. 

3.4 SLABS RECEIVING RESILIENT COVERING 

A. Slab shall be allowed to cure for 6 weeks minimu m prior to placing 

resilient covering.  After curing, slab shall be te sted by the 

Contractor for moisture in accordance with ASTM D42 63 or ASTM F1869.  

Moisture content shall be less than 3 pounds per 10 00 sf prior to 

placing covering. 

B. In lieu of curing for 6 weeks, Contractor has th e option, at his own 

cost, to utilize the Moisture Vapor Emissions & Alk alinity Control 

Sealer as follows: 

1. Sealer is applied on the day of the concrete pou r or as soon as harsh 

weather permits, prior to any other chemical treatm ents for concrete 

slabs either on grade, below grade or above grade r eceiving resilient 

flooring, such as, sheet vinyl, vinyl composition t ile, rubber, wood 

flooring, epoxy coatings and overlays. 

2. Manufacturer’s representative will be on the sit e the day of concrete 

pour to install or train its application and docume nt. He shall 

return on every application thereafter to verify th at proper 

procedures are followed. 
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a. Apply Sealer to concrete slabs as soon as final finishing 

operations are complete and the concrete has harden ed sufficiently 

to sustain floor traffic without damage. 

b. Spray apply Sealer at the rate of 20 m 2 (200 square feet) per 

gallon. Lightly broom product evenly over the subst rate and 

product has completely penetrated the surface. 

c. If within two (2) hours after initial applicatio n areas are 

subjected to heavy rainfall and puddling occurs, re apply Sealer 

product to these areas as soon as weather condition  permits. 

3.5 CONSTRUCTION JOINTS: 

A. Unless otherwise shown, location of construction  joints to limit 

individual placement shall not exceed 24,000 mm (80  feet) in any 

horizontal direction, except slabs on grade which s hall have 

construction joints shown. Allow 48 hours to elapse  between pouring 

adjacent sections unless this requirement is waived  by Resident 

Engineer. 

B. Locate construction joints in suspended floors n ear the quarter-point of 

spans for slabs, beams or girders, unless a beam in tersects a girder at 

center, in which case joint in girder shall be offs et a distance equal 

to twice width of beam. Provide keys and inclined d owels as shown. 

Provide longitudinal keys as shown. 

C. Place concrete for columns slowly and in one ope ration between joints. 

Install joints in concrete columns at underside of deepest beam or 

girder framing into column. 

D. Allow 2 hours to elapse after column is cast bef ore concrete of 

supported beam, girder or slab is placed. Place gir ders, beams, grade 

beams, column capitals, brackets, and haunches at t he same time as slab 

unless otherwise shown. 

3.6 EXPANSION JOINTS AND CONTRACTION JOINTS: 

A. Clean expansion joint surfaces before installing  premolded filler and 

placing adjacent concrete. 

B. Provide contraction (control) joints in floor sl abs as indicated on the 

contract drawings.  Joints shall be either formed o r saw cut, to the 

indicated depth after the surface has been finished .  Complete saw 

joints within 4 to 12 hours after concrete placemen t.  Protect joints 

from intrusion of foreign matter. 

3.7 PLACING CONCRETE: 

A. Preparation: 
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1. Remove hardened concrete, wood chips, shavings a nd other debris from 

forms. 

2. Remove hardened concrete and foreign materials f rom interior surfaces 

of mixing and conveying equipment. 

3. Have forms and reinforcement inspected and appro ved by Resident 

Engineer before depositing concrete. 

4. Provide runways for wheeling equipment to convey  concrete to point of 

deposit. Keep equipment on runways which are not su pported by or bear 

on reinforcement. Provide similar runways for prote ction of vapor 

barrier on coarse fill. 

B. Bonding: Before depositing new concrete on or ag ainst concrete which has 

been set, thoroughly roughen and clean existing sur faces of laitance, 

foreign matter, and loose particles. 

1. Preparing surface for applied topping: 

a. Remove laitance, mortar, oil, grease, paint, or other foreign 

material by sand blasting. Clean with vacuum type e quipment to 

remove sand and other loose material. 

b. Broom clean and keep base slab wet for at least four hours before 

topping is applied. 

c. Use a thin coat of one part Portland cement, 1.5  parts fine sand, 

bonding admixture; and water at a 50: 50 ratio and mix to achieve 

the consistency of thick paint. Apply to a damp bas e slab by 

scrubbing with a stiff fiber brush. New concrete sh all be placed 

while the bonding grout is still tacky. 

C. Conveying Concrete: Convey concrete from mixer t o final place of deposit 

by a method which will prevent segregation. Method of conveying concrete 

is subject to approval of Resident Engineer. 

D. Placing: For special requirements see Paragraphs , HOT WEATHER and COLD  

WEATHER. 

1. Deposit concrete in forms as near as practicable  in its final 

position. Prevent splashing of forms or reinforceme nt with concrete 

in advance of placing concrete. 

 2. Do not drop concrete freely more than 3000 mm ( 10 feet) for concrete                  

 containing the high-range water-reducing admixture  

 (superplasticizer)or 1500 mm (5 feet) for conventi onal concrete. 

 Where greater drops are required, use a tremie or flexible 

 spout(canvas elephant trunk), attached to a suitab le hopper. 

3. Do not place concrete when weather conditions pr event proper 

placement and consolidation, or when concrete has a ttained its 
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initial set, or has contained its water or cement c ontent more than 1 

1/2 hours. 

4. Discharge contents of tremies or flexible spouts  in horizontal layers 

not exceeding 500 mm (20 inches) in thickness, and space tremies such 

as to provide a minimum of lateral movement of conc rete. 

5. Continuously place concrete until an entire unit  between construction 

joints is placed. Rate and method of placing concre te shall be such 

that no concrete between construction joints will b e deposited upon 

or against partly set concrete, after its initial s et has taken 

place, or after 45 minutes of elapsed time during c oncrete placement. 

6. On bottom of members with severe congestion of r einforcement, deposit 

25 mm (1 inch) layer of flowing concrete containing  the specified 

high-range water-reducing admixture (superplasticiz er). Successive 

concrete lifts may be a continuation of this concre te or concrete 

with a conventional slump. 

7. Concrete on metal deck: 

a. Concrete on metal deck shall be minimum thicknes s shown. Allow for 

deflection of steel beams and metal deck under the weight of wet 

concrete in calculating concrete quantities for sla b. 

1) The Contractor shall become familiar with deflec tion 

characteristics of structural frame to include prop er amount of 

additional concrete due to beam/deck deflection. 

E. Consolidation: Conform to ACI 309. Immediately a fter depositing, spade 

concrete next to forms, work around reinforcement a nd into angles of 

forms, tamp lightly by hand, and compact with mecha nical vibrator 

applied directly into concrete at approximately 450  mm (18 inch) 

intervals. Mechanical vibrator shall be power drive n, hand operated type 

with minimum frequency of 5000 cycles per minute ha ving an intensity 

sufficient to cause flow or settlement of concrete into place. Vibrate 

concrete to produce thorough compaction, complete e mbedment of 

reinforcement and concrete of uniform and maximum d ensity without 

segregation of mix. Do not transport concrete in fo rms by vibration. 

1. Use of form vibration shall be approved only whe n concrete sections 

are too thin or too inaccessible for use of interna l vibration. 

2. Carry on vibration continuously with placing of concrete. Do not 

insert vibrator into concrete that has begun to set . 

3.8 HOT WEATHER: 

 Follow the recommendations of ACI 305 or as specif ied to prevent 

problems in the manufacturing, placing, and curing of concrete that can 
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adversely affect the properties and serviceability of the hardened 

concrete. Methods proposed for cooling materials an d arrangements for 

protecting concrete shall be made in advance of con crete placement and 

approved by Resident Engineer. 

3.9 COLD WEATHER: 

 Follow the recommendations of ACI 306 or as specif ied to prevent 

freezing of concrete and to permit concrete to gain  strength properly. 

Use only the specified non-corrosive, non-chloride accelerator. Do not 

use calcium chloride, thiocyantes or admixtures con taining more than 

0.05 percent chloride ions. Methods proposed for he ating materials and 

arrangements for protecting concrete shall be made in advance of 

concrete placement and approved by Resident Enginee r. 

3.10 PROTECTION AND CURING: 

A. Conform to ACI 308: Initial curing shall immedia tely follow the 

finishing operation. Protect exposed surfaces of co ncrete from premature 

drying, wash by rain and running water, wind, mecha nical injury, and 

excessively hot or cold temperatures. Keep concrete  not covered with 

membrane or other curing material continuously wet for at least 7 days 

after placing, except wet curing period for high-ea rly-strength concrete 

shall be not less than 3 days. Keep wood forms cont inuously wet to 

prevent moisture loss until forms are removed. Cure  exposed concrete 

surfaces as described below. Other curing methods m ay be used if 

approved by Resident Engineer. 

1. Liquid curing and sealing compounds: Apply by po wer-driven spray or 

roller in accordance with the manufacturer’s instru ctions. Apply 

immediately after finishing. Maximum coverage 10m 2/L (400 square feet 

per gallon) on steel troweled surfaces and 7.5m 2/L  (300 square feet 

per gallon) on floated or broomed surfaces for the curing/sealing 

compound. 

2. Plastic sheets: Apply as soon as concrete has ha rdened sufficiently 

to prevent surface damage. Utilize widest practical  width sheet and 

overlap adjacent sheets 50 mm (2 inches). Tightly s eal joints with 

tape. 

3. Paper: Utilize widest practical width paper and overlap adjacent 

sheets 50 mm (2 inches). Tightly seal joints with s and, wood planks, 

pressure-sensitive tape, mastic or glue. 

3.11 REMOVAL OF FORMS: 

A. Remove in a manner to assure complete safety of structure after the 

following conditions have been met. 
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1. Where structure as a whole is supported on shore s, forms for beams 

and girder sides, columns, and similar vertical str uctural members 

may be removed after 24 hours, provided concrete ha s hardened 

sufficiently to prevent surface damage and curing i s continued 

without any lapse in time as specified for exposed surfaces. 

2. Take particular care in removing forms of archit ectural exposed 

concrete to insure surfaces are not marred or gouge d, and that 

corners and arises are true, sharp and unbroken. 

B. Control Test: Use to determine if the concrete h as attained sufficient 

strength and curing to permit removal of supporting  forms. Cylinders 

required for control tests taken in accordance with  ASTM C172, molded in 

accordance with ASTM C31, and tested in accordance with ASTM C39. 

Control cylinders cured and protected in the same m anner as the 

structure they represent. Supporting forms or shori ng not removed until 

strength of control test cylinders have attained at  least 70 percent of 

minimum 28-day compressive strength specified. For post-tensioned 

systems supporting forms and shoring not removed un til stressing is 

completed. Exercise care to assure that newly unsup ported portions of 

structure are not subjected to heavy construction o r material loading. 

3.12 CONCRETE SURFACE PREPARATION: 

A. Metal Removal: Unnecessary metal items cut back flush with face of 

concrete members. 

B. Patching: Maintain curing and start patching as soon as forms are 

removed. Do not apply curing compounds to concrete surfaces requiring 

patching until patching is completed. Use cement mo rtar for patching of 

same composition as that used in concrete. Use whit e or gray Portland 

cement as necessary to obtain finish color matching  surrounding 

concrete. Thoroughly clean areas to be patched. Cut  out honeycombed or 

otherwise defective areas to solid concrete to a de pth of not less than 

25 mm (1 inch). Cut edge perpendicular to surface o f concrete. Saturate 

with water area to be patched, and at least 150 mm (6 inches) 

surrounding before placing patching mortar. Give ar ea to be patched a 

brush coat of cement grout followed immediately by patching mortar. 

Cement grout composed of one part Portland cement, 1.5 parts fine sand, 

bonding admixture, and water at a 50:50 ratio, mix to achieve 

consistency of thick paint. Mix patching mortar app roximately 1 hour 

before placing and remix occasionally during this p eriod without 

addition of water. Compact mortar into place and sc reed slightly higher 

than surrounding surface. After initial shrinkage h as occurred, finish 
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to match color and texture of adjoining surfaces.  Cure patches as 

specified for other concrete. Fill form tie holes w hich extend entirely 

through walls from unexposed face by means of a pre ssure gun or other 

suitable device to force mortar through wall. Wipe excess mortar off 

exposed face with a cloth. 

C. Upon removal of forms, clean vertical concrete s urface that is to 

receive bonded applied cementitious application wit h wire brushes or by 

sand blasting to remove unset material, laitance, a nd loose particles to 

expose aggregates to provide a clean, firm, granula r surface for bond of 

applied finish. 

 
3.13 CONCRETE FINISHES: 

A. Vertical and Overhead Surface Finishes: 

1. Unfinished areas: Vertical and overhead concrete  surfaces exposed in 

pipe basements, elevator and dumbwaiter shafts, pip e spaces, pipe 

trenches, above suspended ceilings, manholes, and o ther unfinished 

areas will not require additional finishing. 

2. Interior and exterior exposed areas to be painte d: Remove fins, burrs 

and similar projections on surfaces flush, and smoo th by mechanical 

means approved by Resident Engineer, and by rubbing  lightly with a 

fine abrasive stone or hone. Use ample water during  rubbing without 

working up a lather of mortar or changing texture o f concrete. 

3. Interior and exterior exposed areas finished: Gi ve a grout finish of 

uniform color and smooth finish treated as follows:  

a. After concrete has hardened and laitance, fins a nd burrs removed, 

scrub concrete with wire brushes. Clean stained con crete surfaces 

by use of a hone stone. 

b. Apply grout composed of one part of Portland cem ent, one part fine 

sand, smaller than a 600 µm (No. 30) sieve. Work gr out into 

surface of concrete with cork floats or fiber brush es until all 

pits, and honeycombs are filled. 

c. After grout has hardened slightly, but while sti ll plastic, scrape 

grout off with a sponge rubber float and, about 1 h our later, rub 

concrete vigorously with burlap to remove any exces s grout 

remaining on surfaces. 

d. In hot, dry weather use a fog spray to keep grou t wet during 

setting period. Complete finish of area in same day . Make limits 

of finished areas at natural breaks in wall surface . Leave no 

grout on concrete surface overnight. 
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4. Textured: Finish as specified. Maximum quantity of patched area 0.2 

m2 (2 square feet) in each 93 m 2 (1000 square feet) of textured 

surface. 

 
B. Slab Finishes: 

1. Monitoring and Adjustment: Provide continuous cy cle of placement, 

measurement, evaluation and adjustment of procedure s to produce slabs 

within specified tolerances. Monitor elevations of structural steel 

in key locations before and after concrete placemen t to establish 

typical deflection patterns for the structural stee l. Determine 

elevations of cast-in-place slab soffits prior to r emoval of shores. 

Provide information to Resident Engineer and floor consultant for 

evaluation and recommendations for subsequent place ments. 

2. Set perimeter forms to serve as screed using eit her optical or laser 

instruments. For slabs on grade, wet screeds may be  used to establish 

initial grade during strike-off, unless Resident En gineer determines 

that the method is proving insufficient to meet req uired finish 

tolerances and directs use of rigid screed guides. Where wet screeds 

are allowed, they shall be placed using grade stake s set by optical 

or laser instruments. Use rigid screed guides, as o pposed to wet 

screeds, to control strike-off elevation for all ty pes of elevated 

(non slab-on-grade) slabs. Divide bays into halves or thirds by hard 

screeds. Adjust as necessary where monitoring of pr evious placements 

indicates unshored structural steel deflections to other than a level 

profile. 

3. Place slabs monolithically. Once slab placement commences, complete 

finishing operations within same day. Slope finishe d slab to floor 

drains where they occur, whether shown or not. 

4. Use straightedges specifically made for screedin g, such as hollow 

magnesium straightedges or power strike-offs. Do no t use pieces of 

dimensioned lumber. Strike off and screed slab to a  true surface at 

required elevations. Use optical or laser instrumen ts to check 

concrete finished surface grade after strike-off. R epeat strike-off 

as necessary. Complete screeding before any excess moisture or 

bleeding water is present on surface. Do not sprink le dry cement on 

the surface. 

5. Immediately following screeding, and before any bleed water appears, 

use a 3000 mm (10 foot) wide highway straightedge i n a cutting and 

filling operation to achieve surface flatness. Do n ot use bull floats 
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or darbys, except that darbying may be allowed for narrow slabs and 

restricted spaces. 

6. Wait until water sheen disappears and surface st iffens before 

proceeding further. Do not perform subsequent opera tions until 

concrete will sustain foot pressure with maximum of  6 mm (1/4 inch) 

indentation. 

7. Scratch Finish: Finish base slab to receive a bo nded applied 

cementitious application as indicated above, except  that bull floats 

and darbys may be used. Thoroughly coarse wire broo m within two hours 

after placing to roughen slab surface to insure a p ermanent bond 

between base slab and applied materials. 

8. Float Finish: Slabs to receive unbonded toppings , steel trowel 

finish, fill, mortar setting beds, or a built-up ro of, and ramps, 

stair treads, platforms (interior and exterior), an d equipment pads 

shall be floated to a smooth, dense uniform, sandy textured finish. 

During floating, while surface is still soft, check  surface for 

flatness using a 3000 mm (10 foot) highway straight edge. Correct high 

spots by cutting down and correct low spots by fill ing in with 

material of same composition as floor finish. Remov e any surface 

projections and re-float to a uniform texture. 

9. Steel Trowel Finish: Concrete surfaces to receiv e resilient floor 

covering or carpet, monolithic floor slabs to be ex posed to view in 

finished work, future floor roof slabs, applied top pings, and other 

interior surfaces for which no other finish is indi cated. Steel 

trowel immediately following floating. During final  troweling, tilt 

steel trowel at a slight angle and exert heavy pres sure to compact 

cement paste and form a dense, smooth surface. Fini shed surface shall 

be smooth, free of trowel marks, and uniform in tex ture and 

appearance. 

10. Broom Finish: Finish exterior slabs, ramps, and  stair treads with a 

bristle brush moistened with clear water after surf aces have been 

floated. Brush in a direction transverse to main tr affic. Match 

texture approved by Resident Engineer from sample p anel. 

11. Finished slab flatness (FF) and levelness (FL) values comply with the 

following minimum requirements: 

a. Areas not specified otherwise in b. below: 

1) Slab on Grade: 

a) Specified overall value   F F 25/F L 20 

b) Minimum local value   F F 17/F L 15 
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2) Level tolerance such that 80 percent of all poin ts fall within 

a 20 mm (3/4 inch) envelope +10 mm, -10 mm (+3/8 in ch, -3/8 

inch) from the design elevation. 

b. Areas that will be exposed, receive thin-set til e or resilient 

flooring, or roof areas designed as future floors: 

1) Slab on grade: 

a) Specified overall value   FF 36/FL 20 

b) Minimum local value   FF 24/FL 15 

2) Level tolerance such that 80 percent of all poin ts fall within 

a 20 mm (3/4 inch) envelope +10 mm, -10 mm (+3/8 in ch, -3/8 

inch) from the design elevation. 

c. "Specified overall value" is based on the compos ite of all 

measured values in a placement derived in accordanc e with ASTM 

E1155. 

d. "Minimum local value" (MLV) describes the flatne ss or levelness 

below which repair or replacement is required. MLV is based on the 

results of an individual placement and applies to a  minimum local 

area. Minimum local area boundaries may not cross a  construction 

joint or expansion joint. A minimum local area will  be bounded by 

construction and/or control joints, or by column li nes and/or 

half-column lines, whichever is smaller. 

12. Measurements 

a. Department of Veterans Affairs retained testing laboratory will 

take measurements as directed by Resident Engineer,  to verify 

compliance with FF, FL, and other finish requiremen ts. 

Measurements will occur within 72 hours after compl etion of 

concrete placement (weekends and holidays excluded) . Make 

measurements before shores or forms are removed to insure the "as-

built" levelness is accurately assessed. Profile da ta for above 

characteristics may be collected using a laser leve l or any Type 

II apparatus (ASTM E1155, "profileograph" or "dipst ick"). 

Contractor's surveyor shall establish reference ele vations to be 

used by Department of Veterans Affairs retained tes ting 

laboratory. 

b. Contractor not experienced in using FF and FL cr iteria is 

encouraged to retain the services of a floor consul tant to assist 

with recommendations concerning adjustments to slab  thicknesses, 

finishing techniques, and procedures on measurement s of the finish 
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as it progresses in order to achieve the specific f latness and 

levelness numbers. 

13. Acceptance/ Rejection: 

a. If individual slab section measures less than ei ther of specified 

minimum local F F/F L numbers, that section shall be rejected and 

remedial measures shall be required. Sectional boun daries may be 

set at construction and contraction (control) joint s, and not 

smaller than one-half bay. 

b. If composite value of entire slab installation, combination of all 

local results, measures less than either of specifi ed overall 

FF/F L numbers, then whole slab shall be rejected and rem edial 

measures shall be required. 

14. Remedial Measures for Rejected Slabs: Correct r ejected slab areas by 

grinding, planing, surface repair with underlayment  compound or 

repair topping, retopping, or removal and replaceme nt of entire 

rejected slab areas, as directed by Resident Engine er, until a slab 

finish constructed within specified tolerances is a ccepted. 

3.14 SURFACE TREATMENTS: 

A. Non-Slip Finish: Except where safety nosing and tread coverings are 

shown, apply non-slip abrasive aggregate to treads and platforms of 

concrete steps and stairs, and to surfaces of exter ior concrete ramps 

and platforms. Broadcast aggregate uniformly over c oncrete surface at 

rate of application of 8% per 1/10th m 2 (7.5 percent per square foot) of 

area. Trowel concrete surface to smooth dense finis h. After curing, rub 

treated surface with abrasive brick and water to sl ightly expose 

abrasive aggregate. 

3.17 RETAINING WALLS: 

A. Use air-entrained concrete. 

B. Expansion and contraction joints, waterstops, we ep holes, reinforcement 

and railing sleeves installed and constructed as sh own. 

C. Exposed surfaces finished to match adjacent conc rete surfaces, new or 

existing. 

D. Place porous backfill as shown. 

3.18 PRECAST CONCRETE ITEMS: 

 Precast concrete items, not specified elsewhere. C ast using 25 MPa (3000 

psi) air-entrained concrete to shapes and dimension s shown. Finish to 

match corresponding adjacent concrete surfaces. Rei nforce with steel for 

safe handling and erection. 

- - - E N D - - - 
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SECTION 03 41 33 
PRECAST STRUCTURAL PRETENSIONED CONCRETE 

 
PART 1 - GENERAL 

1.1 DESCRIPTION: 

A. This section specifies precast prestressed concr ete construction 

including design not shown, fabrication, erection, and other related 

items including bearing pads and anchorage. 

B. Precast prestressed concrete includes single tee s double tees hollow- 

core slabs beams and spandrels columns I beams/box beams tee/keystone 

joists step units ribbed wall panels. 

1.2 RELATED WORK: 

A. Materials testing and inspection during construc tion: Section 01 45 29, 

TESTING LABORATORY SERVICES. 

B. Concrete: Section 03 30 00, CAST-IN-PLACE CONCRE TE. 

C. Sealants and Caulking: Section 07 92 00, JOINT S EALANTS. 

D. Architectural Precast Concrete Panels: Section 0 3 45 00, PRECAST 

ARCHITECTURAL CONCRETE. 

E. Repair of abraded galvanized and painted surface s: Section 09 91 00, 

PAINTING. 

1.3 QUALITY ASSURANCE: 

A. Manufacturer Qualifications: Precast concrete ma nufacturing plant shall 

be certified by Prestressed Concrete Institute, Pla nt Certification 

Program, prior to start of production. 

B. In lieu of above qualification, contractor shall  meet and pay for 

following requirements: 

1. Retain an independent testing or consulting firm  approved by Resident 

Engineer. 

2. This firm shall inspect precast plant at two-wee k intervals during 

production and issue a report, certified by a regis tered Professional 

Engineer verifying that materials, methods, product s and quality 

control meet all requirements of specifications and  drawings. When 

report indicates to the contrary, Resident Engineer  may reject any or 

all products produced during period of noncomplianc e with above 

requirements. 

C. Precast concrete work shall be performed by firm s that have demonstrated 

capability, subject to approval, to produce and ere ct type of work 

specified. 
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D. Precast concrete manufacturer shall have on staf f or shall retain a 

qualified registered Professional Structural Engine er to certify precast 

concrete conforms in all aspects to requirements of  ACI 318. 

E. Erector Qualifications: Regularly engaged for at  least 5 years in 

erection of precast structural concrete similar to requirements of this 

project. 

F. Requirements of Regulatory Agencies: Local codes  plus applicable 

specifications, standards and codes are a part of t hese specifications. 

1.4 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP  DRAWINGS, PRODUCT DATA, 

AND SAMPLES. 

B. Shop Drawings: 

1. Erection Drawings: 

a. Plans and/or elevations locating and defining ma terial furnished 

by manufacturer. 

b. Sections and details showing connections, cast-i n items and their 

relation to structure. 

c. Description of all loose, cast-in and field hard ware. 

d. Field installed anchor location drawings. 

e. Erection sequences and handling requirements. 

f. Dead, live and other applicable loads used in de sign. 

2. Production drawings: 

a. Elevation view of each member. 

b. Sections and details to indicate quantities and position of 

reinforcing steel, anchors, inserts, and essential embedded 

hardware. 

c. Lifting and erection inserts. 

d. Dimensions and finishes. 

e. Prestress for strand and concrete strengths. 

f. Estimated cambers. 

g. Method of transportation. 

C. Product Design Criteria: 

1. Loadings for design: 

a. Initial handling and erection stresses. 

b. Dead and live loads as specified on contract dra wings. 

c. Other loads specified for member where they are applicable. 

d. Deflection of precast members shall be limited a s follows: 

1) Vertical Live Load - Span/360 

2) Wind Load - 0.0025 x Floor to Floor Height 
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e. Design shall provide for thermal movements of co mpleted structure. 

2. Design calculations of products shall be perform ed by a registered 

Professional Engineer experienced in precast prestr essed concrete 

design. 

3. Design shall be in accordance with applicable co des, ACI 318 and the 

PCI Design Handbook. 

4. Details for waterproof joints between precast me mbers. 

D. Mix Designs: Submit proposed concrete mix design s and appropriate test 

data as specified in Part 2 of this section. 

E. Permissible Design Deviations: 

1. Design connections according to the conceptual d etails shown in the 

contract documents. 

2. Design deviations will be permitted only after R esident Engineer's 

written approval of manufacturer's proposed design supported by 

complete design calculations and drawings. 

3. Design deviations shall provide an installation equivalent to basic 

intent without incurring additional cost to the Gov ernment. 

F. Test Reports: Concrete and other material. 

1.5 PRODUCT DELIVERY, STORAGE AND HANDLING: 

A. Delivery and Handling: 

1. Lift and support precast concrete members during  manufacturing, 

stockpiling, transporting and erection operations o nly at lifting or 

supporting points, or both, as shown on contract an d shop drawings, 

and with approved lifting devices. Lifting devices shall have a 

minimum safety factor of 4. Exterior lifting hardwa re shall have a 

minimum safety factor of 5. 

2. Transportation, site handling, and erection shal l be performed with 

acceptable equipment and methods, and by qualified personnel. 

B. Storage: 

1. Store all units off ground. 

2. Place stored units so that identification marks are discernible. 

3. Separate stacked members by battens across full width of each bearing 

point. 

4. Stack so that lifting devices are accessible and  undamaged. 

5. Do not use upper members of stacked tier as stor age area for shorter 

member or heavy equipment. 
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1.6 APPLICABLE PUBLICATIONS: 

A. Publications listed below form a part of this sp ecification to extent 

referenced. Publications are referenced in text by basic designation 

only. 

B. American Society for Testing and Materials (ASTM ): 

 

A36/A36M-08.............Standard Specifications for  Carbon Structural 

Steel 

A82-07..................Standard Specifications for  Steel Wire, Plain, 

for Concrete Reinforcement 

A123/A123M-09...........Standard Specifications for  Zinc (Hot-Dip 

Galvanized) Coatings on Iron and Steel Products 

A153/A153M-09...........Standard Specifications for  Zinc Coating (Hot-

Dip) on Iron and Steel Hardware 

A185-07.................Standard Specifications for  Steel Welded Wire, 

Fabric, Plain, for Concrete  Reinforcement 

A307-10.................Standard Specifications for  Carbon Steel Bolts 

and Studs 

A325-10.................Standard Specifications for  Structural Bolts, 

Steel, Heat Treated 

A416/A416M-10...........Standard Specifications for  Steel Strand, 

Uncoated Seven-Wire for Prestressed Concrete 

A615/A615M-09...........Standard Specifications for  Deformed and Plain 

Billet-Steel Bars for Concrete Reinforcement 

A706/A706M-09...........Standard Specifications for  Low-Allow Steel 

Deformed and Plain Bars for Concrete 

Reinforcement 

A767/A767M-09...........Standard Specifications for  Zinc-Coated 

(Galvanized) Steel Bars for Concrete 

Reinforcement 

A775/A775M-03(R2008)....Standard Specifications for  Epoxy-Coated 

Reinforcing Steel Bars 

C33-03..................Standard Specifications for  Concrete Aggregates 

C88-05..................Standard Test Method for So undness of Aggregates 

by Use of Sodium Sulfate or Magnesium Sulfate 

C150-07.................Standard Specifications for  Portland Cement  

C260-10.................Standard Specifications for  Air-Entraining 

Admixtures for Concrete 



Durham VAMC  

Expand Parking Garage 

Durham, NC 27705 

August 05, 2015  

Bid Set  

Project No. 558-318  

 

03 41 33 - 5 

C330-05.................Standard Specifications for  Lightweight 

Aggregates for Structural Concrete 

C494/C494M-10...........Standard Specification for Chemical Admixtures 

for Concrete 

C. American Concrete Institute (ACI): 

117-10..................Standard Specifications for  Tolerances for 

Concrete Construction and Materials 

318-08..................Building Code Requirements for Structural 

Concrete and Commentary 

D. Prestressed Concrete Institute (PCI): 

MNL-116-99..............Manual for Quality Control for Plants and 

Production of Precast Concrete Products Fourth 

Edition 

MNL-127-99..............Erector’s Manual: Standards  and Guidelines for 

the Erection of Precast Concrete Products 

F. American Welding Society (AWS): 

D1.1/D1.1M-10...........Structural Welding Code - S teel 

D1.4-11.................Structural Welding Code - R einforcing Steel 

PART 2 - PRODUCTS 

 
2.1 MATERIALS: 

A. Portland Cement: ASTM C150, Type I or III. 

B. Aggregates: ASTM C33, Coarse and Fine. 

C. Lightweight Coarse Aggregate: ASTM C330, maximum  size 19mm (3/4 inch), 

maximum 15 percent loss when tested in accordance w ith ASTM C88. 

D. Air-entraining Admixture: ASTM C260. 

E. Chemical Admixtures: ASTM C494. 

F. Mixing Water: Fresh, clean, and potable. 

G. Reinforcing Steel: ASTM A615M, Grade 400 MPa (AS TM A615, Grade 60), 

deformed. 

H. Weldable Reinforcing Steel: ASTM A706M, Grade 40 0 MPa, (ASTM A706 Grade 

60). 

I. Galvanized Reinforcing Steel: ASTM A767M, Grade 400 MPa, (ASTM A767, 

Grade 60) Class II, hot-dipped galvanized after fab rication and bending. 

J. Epoxy-Coated Reinforcing Steel: ASTM A775M, Grad e 400 MPa, (ASTM A775, 

Grade 60). 

K. Anchor Bolts: ASTM A307, low-carbon steel bolts,  regular hexagon nuts 

and carbon steel washers, galvanized. 
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L. High-Strength Threaded Fasteners: Heavy hexagon structural bolts, heavy 

hexagon bolts, and hardened washers complying with ASTM A325, 

galvanized. 

M. Welded Wire Fabric: ASTM A185.  

N. Wire Reinforcement: ASTM A82. 

O. Prestressing Steel: ASTM A416, Grade 250K or 270 K, uncoated, 7-wire, 

stress-relieved strand. 

P. Anchors and Inserts: ASTM A36 structural steel p lates and shapes, ASTM 

A153 or ASTM A123 hot dipped galvanized finish. 

Q. Non-metallic Shrinkage-Resistant Grout: Propriet ary pre-mixed, non-

metallic, non-corrosive, non-staining product conta ining selected silica 

sands, Portland cement, shrinkage compensating agen ts, plasticizing and 

water reducing agents, complying with CRD-C-621. Mi nimum cube strength 

of 62 MPa (9000 psi) at 28 days when placed at flow able consistency. 

R. Bearing Pads: 

1. Elastomeric Pads: Vulcanized, chloroprene elasto meric compound, 

molded to size or cut from a molded sheet, 50-60 sh ore A durometer. 

2. Laminated Fabric-Rubber Pads: Preformed, unused synthetic fibers and 

new, unvulcanized rubber. Surface hardness of 70-80  shore A 

durometer. 

4. Sliding Pads: Manufactured assembly with Polyetr afluoroethylene 

(PTFE) surface, with glass fiber reinforcing as req uired for service 

load bearing stress. Combine with elastomeric base where required for 

full contact bearing. 

5. Plastic: Multi-monomer plastic strips, non-leach ing and able to 

support construction loads with no visible overall expansion. 

S. Welded Studs: AWS D1.1. 

T. Welded Rebar: AWS D1.4. 

U. Caulking and Sealants: Specified under Section 0 7 92 00, JOINT SEALANTS. 

V. Accessories: Provide clips, hangers, and other a ccessories required for 

installation of project units and for support of su bsequent construction 

or finishes. 

2.2 CONCRETE MIXES: 

A. Normal-Weight Concrete: 

1. Compressive Strength: 35 MPa (5000 psi) minimum at 28 days. 

2. Release Strength: 25 MPa (3500 psi) minimum at t ransfer of prestress. 

B. Lightweight Concrete: 

1. Compressive Strength: 35 MPa (5000 psi) minimum at 28 days. 

2. Release Strength: 25 MPa (3500 psi) minimum at t ransfer of prestress. 
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3. Air-Dry Density: Not less than 1440 kg per cubic  meter (90 pounds per 

cubic foot) nor more than 1840 kg per cubic meter ( 115 pounds per 

cubic foot). 

4. Drying Shrinkage (ASTM C330): Maximum 0.035 perc ent at 28 days. 

C. Do not use calcium chloride, chloride ions or ot her salts. 

2.3 FABRICATION: 

A. Fabrication Procedures: PCI MNL-116. 

B. Fabrication Tolerances: PC MNL-ll6 and ACI 117 f or reinforcing steel 

placement. 

C. Finishes: 

1. Standard Underside: Resulting from casting again st approved forms 

using good industry practice in cleaning of forms, design of concrete 

mix, placing and curing. Small surface holes caused  by air bubbles, 

normal color variations, normal form joint marks, a nd minor chips and 

spalls will be tolerated, but no major or unsightly  imperfections, 

honeycomb, or other defects will be permitted. 

2. Standard Top: Result of vibrating screed and add itional hand 

finishing at projections. Normal color variations, minor 

indentations, minor chips and spalls will be permit ted. No major 

imperfections, honeycomb, or defects will be permit ted. 

3. Exposed Vertical Ends: Strands shall be recessed  and the ends of 

member will receive sacked finish. 

D. Supports for Reinforcement: Provide supports for  reinforcement including 

bolsters, chairs, spacers and other devices for spa cing, supporting and 

fastening reinforcing, complying with CRSI recommen dations. For exposed-

to-view concrete surfaces, shear legs of supports a re in contact with 

forms, provide supports with legs that are plastic protected or 

stainless steel protected. 

E. Use epoxy coated reinforcing whenever concrete c over is less than 50 mm 

(2 inches) for top surfaces exposed to deicing salt s, brackish water or 

salt spray, such as in parking garage decks. 

F. Openings: Primarily on thin sections, factory fa bricate those openings 

250 mm (10 inches) round or square or larger as sho wn on drawings. 

Locate and field drill or cut other openings where no contact is made 

with prestressing or reinforcing steel after precas t prestressed 

products have been erected. Opening shall be approv ed by Resident 

Engineer before drilling or cutting. 

G. Patching: Patching will be acceptable providing structural adequacy of 

product and appearance are not impaired. 
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H. Defective Work: Precast concrete units which do not conform to specified 

requirements, including strength, tolerances, and f inishes, shall be 

removed and replaced with precast concrete units th at meet the 

requirements of this section. Contractor is also re sponsible for cost of 

corrections to other work affected by or resulting from corrections to 

precast concrete work. 

I. Fasteners: Cast in galvanized hardware such stru ctural inserts, bolts 

and plates as required by drawings. 

PART 3 - EXECUTION 

3.1 ERECTION: 

A. The precast erection contractor shall hold a pre -construction conference 

with the owner and all appropriate owner’s represen tatives prior to 

construction. 

A. Site Access: Provide suitable access to building , proper drainage, and 

firm, level bearing for hauling and erection equipm ent to operate under 

their own power. 

B. Preparation: 

1. Provide true, level surfaces on field placed bea ring walls and other 

field placed supporting members. 

2. Place and accurate align anchor bolts, plates or  dowels in column 

footings, grade beams and other field placed suppor t members. 

3. Shoring required for composite beams and slab sh all have a minimum 

load factor of 1.5 times (dead load plus constructi on loads). 

C. Installation: Installation of precast prestresse d concrete shall be 

performed by the fabricator or a competent erector in accordance with 

PCI MNL-127. Lift members with suitable lifting dev ices at points 

provided by manufacturer. Temporary shoring and bra cing, when necessary, 

shall comply with manufacturer's recommendations. 

D. Alignment: Align and level precast members as re quired by the approved 

shop drawings. Level out variations between adjacen t members by jacking, 

loading, or any other feasible method as recommende d by the manufacturer 

and acceptable to Resident Engineer. Individual pie ces are considered 

plumb, level, and aligned if the error does not exc eed 1:500 excluding 

structural deformation caused by loads. 

3.2 FIELD WELDING: 

A. Field welding is to be done by qualified welders  using equipment and 

materials compatible to base material in accordance  with AWS D1.1 and 

AWS D1.4. 
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B. Field coat with galvanized paint specified under  Section 09 91 00, 

PAINTING all welded connections. 

3.3 ATTACHMENTS: 

 Do not use powder-actuated or air-driven fasteners  or drill the precast 

units for surface attachment of accessory items unl ess otherwise 

accepted by the precast manufacturer. 

3.4 INSPECTION AND ACCEPTANCE: 

 Final inspection and acceptance of erected precast  prestressed concrete 

shall be made by Resident Engineer to verify confor mance with drawings 

and specifications. 

- - - E N D - - - 
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SECTION 03 45 00 
PRECAST ARCHITECTURAL CONCRETE 

 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section includes the performance criteria, materials, production, and 

erection of architectural precast concrete cladding  and load bearing 

units. The work performed under this section includes all labor, material, 

equipment, related services, and supervision required for the manufacture 

and erection of the architectural precast concrete work shown on the 

contract drawings. 

1.2 RELATED WORK 

A. Materials testing and inspection during construction:  Section 01 45 29, 

TESTING LABORATORY SERVICES. 

B. Concrete: Section 03 30 00, CAST-IN-PLACE CONCRETE. 

D. Mortar: Section 04 05 13, MASONRY MORTARING, Section 04 05 16, MASONRY 

GROUTING  

E. Masonry Facing: Section 04 20 00, UNIT MASONRY.  

H. Sealants and Caulking: Section 07 92 00, JOINT SEALANTS. 

I. Size, type and color of aggregate for exposed aggregate finish and matrix 

color: Section 09 06 00, SCHEDULE FOR FINISHES. 

K. Repair of abraded galvanized and painted surfaces: Section 09 91 00, 

PAINTING. 

1.3 QUALITY ASSURANCE 

A. Fabricator Qualifications: A firm that complies with PCI MNL 117 and the 

following requirements and is experienced in producing units similar to 

those indicated for this Project and with a record of successful in-

service performance: 

1. Assumes responsibility for engineering units to comply with performance 

requirements. A Comprehensive Engineering Analysis shall be performed 

by a qualified professional engineer who is legally qualified to 

practice in jurisdiction where Project is located and who is 

experienced in providing engineering services of the kind indicated.  

2. Participates in PCI’s Plant Certification program at the time of 

bidding and is designated a PCI-certified plant for Group A, Category 

A1- Architectural Cladding and Load Bearing Units. 

3. Has sufficient production capacity to produce required units without 

delaying the work. 
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B. Erector Qualifications (provide both): 

1. A precast concrete erector Qualified by the Precast/Prestressed 

Concrete Institute (PCI) prior to beginning work at the project site. 

Submit a current Certificate of Compliance furnished by PCI designating 

qualification in Category S2 (Complex Structural Systems) for load-

bearing members. 

2. An erector with a minimum of 2 years of experience who has completed 

architectural precast concrete work similar in material, design, and 

extent to that indicated for this Project and whose work has resulted 

in construction with a record of successful in-service performance and 

who meets the following requirements: 

 

C. Quality-Control Standard: For manufacturing procedures and testing 

requirements, quality-control recommendations, and dimensional tolerances 

for types of units required, comply with PCI MNL 117. 

D. Sample Panels:  After sample approval and before fabricating units, 

produce a minimum of two sample panels approximately 1.5 sq. m. (16 sq. 

ft.) in size for review by Resident Engineer. Incorporate full-scale 

details of architectural features, finishes, textures, and transitions in 

the sample panels. Approved sample panel may be used for mockup and range 

sample. 

1. Locate panels where indicated or, if not indicated, as directed by 

Resident Engineer. 

2. Damage part of an exposed-face surface for each finish, color, and 

texture, and demonstrate adequacy of repair techniques proposed for 

repair of surface blemishes.  

3. After acceptance of repair technique, maintain one sample panel at the 

manufacturer’s plant and one at the project site in an undisturbed 

condition as a standard for judging the completed work. 

4. When back face of precast concrete unit is to be exposed, show samples 

of the workmanship, color, and texture of the backup concrete as well 

as the facing. 

5. Demolish and remove sample panels only when directed. 

E. Range Samples: After sample panel approval and before production of units, 

produce a minimum of three samples, approximately 1.5 sq. m. (16 sq. ft.) 

in size, representing anticipated range of color and texture on project’s 

units. Following range sample acceptance by the Resident Engineer, 

maintain samples at the manufacturer’s plant as color and texture 

acceptability reference. 
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F. Mockups: After sample approval but before production of units, construct 

full sized mockups to verify selections made under sample Submittals and 

to demonstrate aesthetic effects and qualities of materials and execution. 

 Mockup to be representative of the finished work in all respects 

including glass, aluminum framing, sealants and architectural precast 

concrete complete with all anchors, connections, flashings, and joint 

fillers as accepted on the final shop drawings. Build mockups to comply 

with the following requirements, using materials indicated for the 

completed work: 

1. Build mockups in the location and of the size indicated or, if not 

indicated, as directed by Resident Engineer. 

2. Notify Resident Engineer in advance of dates and times when mockups 

will be constructed. 

3. Obtain Resident Engineer’s approval of mockups before starting 

fabrication. 

4. Demolish and remove mockups when directed. 

G. Preinstallation Conference: Conduct conference at Project site to comply 

with requirements in Division 01, GENERAL REQUIREMENTS. 

1.4 PERFORMANCE REQUIREMENTS 

A. Structural Performance: Provide units and connections capable of 

withstanding: the design criteria specified on the drawings, self-weights 

and weights of materials supported or attached, for the conditions 

indicated, specifically in meeting the required vehicle impact loads where 

panels are to be installed without cable barriers. 

1. Design Standards: Comply with ACI 318 (ACI 318M) and the design 

recommendations of PCI MNL 120, applicable to types of units indicated. 

2. Limit deflection of precast members as follows: 

 Vertical live load – Span / 360. 

 Wind load – Floor to floor height times 0.0025. 

3. Design for handling, transportation and erection stresses. 

4. Parking Garage Vehicular Impact Loads:  Design spandrel units acting as 

vehicular barrier for passenger cars to resist a single load of 26.7 kN 

(6,000 lbs) service load and 44.5 kN (10,000 lbs) ultimate load applied 

horizontally in any direction, with anchorages or attachments capable 

of transferring this load to the structure. For design of these units, 

assume the load to act at a height of 460 mm (18 inches) above the 

floor or ramp surface on an area not to exceed 0.09 sq. m. (1 sq. ft.).  

B. Design framing system and connections to maintain clearances at openings, 

to allow for fabrication and construction tolerances, to accommodate live 
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load deflection, shrinkage and creep of primary building structure, and 

other building movements. 

C. Thermal Movements: Provide for in-plane thermal movements resulting from 

annual ambient temperature changes of 27 deg C (80 deg F). Use other 

values, greater or smaller, whenever justified by climatic conditions at 

the project site as approved by contracting officer’s representative.  

D. Calculated Fire-Test-Response Characteristics: Where indicated, provide 

units whose fire resistance has been calculated according to PCI MNL 124, 

and is acceptable to authorities having jurisdiction. 

1.5 SUBMITTALS 

A. Product Data: For each type of product indicated. Retain quality control 

records and certificates of compliance for 5 years or period of warranty, 

whichever is greater. 

B. Design Mixes: For each concrete mix along with compressive strength and 

water-absorption tests. 

C. Shop (Erection) Drawings: Detail fabrication and installation of units. 

1. Indicate member locations with distinctive marks that match marks 

placed on the panels. Provide plans, elevations, dimensions, corner 

details, shapes, cross sections and relationships to adjacent 

materials. 

2. Indicate aesthetic intent including joints, reveals, and extent and 

location of each surface finish. 

3. Indicate separate face and backup mix locations, and thicknesses.  

Indicate locations, extent and treatment of dry joints if two-stage 

casting is proposed. 

4. Indicate welded connections by AWS standard symbols. Detail loose and 

cast-in hardware, and connections. 

5. Indicate locations, tolerances and details of anchorage devices to be 

embedded in or attached to structure or other construction. 

6. Indicate sequence of erection. 

7. Indicate locations and details of facing materials, anchors, and joint 

widths. 

8. Design Modifications: 

 If design modifications are necessary to meet the performance 

requirements and field conditions, submit design calculations and 

drawings. Do not adversely affect the appearance, durability or 

strength of units when modifying details or materials and maintain 

the general design concept.  
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D. Comprehensive Engineering Analysis: Provide calculations signed and sealed 

by the qualified professional engineer responsible for the product design. 

Show governing panel types, connections, and types of reinforcement, 

including special reinforcement. Indicate design criteria and loads. 

Indicate the location, type, magnitude and direction of all imposed 

loadings from the precast system to the building structural frame.  

E. Samples: Design reference samples for initial verification of design 

intent, approximately 300 by 300 by 50 mm (12 by 12 by 2 inches), 

representative of finishes, color, and textures of exposed surfaces of 

units. 

F. Samples for each facing unit required, showing the full range of color and 

texture expected.  Supply sketch of each corner or special shape with 

dimensions.  Supply sample showing color and texture of joint treatment.  

G. Welding Certificates:  Copies of certificates for welding procedure 

specifications (WPS) and personnel. 

H. Qualification Data for fabricator and professional engineer: List of 

completed projects with project names and addresses, names and addresses 

of Resident Engineers and owners, and other information specified. 

I. Material Test Reports: From a qualified testing agency indicating and 

interpreting test results of the following for compliance with 

requirements indicated: 

1. Concrete strengths and mix designs. 

J. Material Certificates: Signed by manufacturers certifying that each of the 

following items complies with requirements. 

1. Concrete materials. 

2. Reinforcing materials and prestressing tendons. 

3. Admixtures. 

4. Bearing pads. 

5. Structural-steel shapes and hollow structural sections. 

6. Insulation 

7. Facing units. 

8. Anchors. 

1.6 PRODUCT DELIVERY, STORAGE AND HANDLING 

A. Product handling requirements of PCI MNL 117 shall be followed at the 

plant and project site. 

B. Deliver all units to the project site in such quantities and at such times 

to assure compliance with the agreed project schedule and proper setting 

sequence so as to limit unloading units temporarily on the ground. 
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C. Lift and support units only at designated points shown on the Shop 

Drawings. 

D. Furnish loose connection hardware and anchorage items to be embedded in or 

attached to other construction without delaying the Work. Provide setting 

diagrams, templates, instructions, and directions, as required, for 

installation. 

1.7 WARRANTY  

A. Warranty of precast concrete work, including anchorage, joint treatment 

and related components to be free from defects in materials and 

workmanship, including cracking and spalling. 

B. After erection, completed work will be weathertight, subject to terms of 

Article “Warranty of Construction” FAR clause 52.246-21, except warranty 

period is extended to five years. 

1.8 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of specification to extent 

referenced.  Publications are referenced in text by basic designation 

only. 

B. American Society for Testing and Materials (ASTM): 

A27/A27M-10..........Steel Castings, Carbon, for General Application 

A36/A36M-08..........Carbon Structural Steel 

A47/A47M-99(R2009)...Ferritic Malleable Iron Castings 

A82-07...............Steel Wire, Plain, for Concrete Reinforcement 

A108-07..............Steel Bar, Carbon and Alloy, Cold-Finished 

A123/A123M-09........Zinc (Hot-Dip Galvanized) Coatings on Iron and 

Steel Products 

A153/A153M-09........Zinc Coating (Hot-Dip) on Iron and Steel Hardware 

A167-99(R2009).......Stainless and Heat-Resisting Chromium-Nickel Steel 

Plate, Sheet, and Strip 

A184/A184M-06........Fabricated Deformed Steel Bar Mats for Concrete 

Reinforcement 

A185-07..............Steel Welded Wire Fabric, Plain, for Concrete 

Reinforcement 

A276-10..............Stainless Steel Bars and Shapes 

A283/A283M-03(R2007).Low and Intermediate Tensile Strength Carbon Steel 

Plates 

A307-10..............Carbon Steel Bolts and Studs, 60 000 PSI Tensile 

Strength 

A325/A325M-10........Structural Bolts, Steel, Heat Treated, 120/105 ksi 

Minimum Tensile Strength 
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A416/A416M-10........Steel strand, Uncoated Seven-Wire for Prestressed 

Concrete 

A490/A490M-10........Structural Bolts, Alloy Steel, Heat Treated, 150 

ksi Minimum Tensile Strength 

A496-07..............Steel Wire, Deformed, for Concrete Reinforcement 

A497-07..............Steel Welded Wire Reinforcement, Deformed, for 

Concrete 

A500-10..............Cold-Formed Welded and Seamless Carbon Steel 

Structural Tubing in Rounds and Shapes 

A563/A563M-07........Carbon and Alloy Steel Nuts 

A572/A572M-07........High-Strength Low-Alloy Columbium-Vanadium 

Structural Steel 

A615/A615M-09........Deformed and Plain Billet-Steel Bars for Concrete 

Reinforcement 

A666-10..............Annealed or Cold-Worked Austenitic Stainless Steel 

Sheet, Strip, Plate, and Flat Bar 

A675/A675M-03(R2009).Steel Bars, Carbon, Hot-Wrought, Special Quality, 

Mechanical Properties 

A706/A706M-09........Low-Alloy Steel Deformed and Plain Bars for 

Concrete Reinforcement 

A767/A767M-09........Zinc-Coated (Galvanized) Steel Bars for Concrete 

Reinforcement 

A775/A775M-07........Epoxy-Coated Steel Reinforcing Bars 

A780-09..............Repair of Damaged and Uncoated Areas of Hot-Dip 

Galvanized Coatings 

A884/A884M-06........Epoxy-Coated Steel Wire and Welded Wire Fabric for 

Reinforcement 

A934/A934M-07........Epoxy-Coated Prefabricated Steel Reinforcing Bars 

B227-10..............Hard-Drawn Copper-Clad Steel Wire 

B633-07..............Electrodeposited Coatings of Zinc on Iron and 

Steel 

C33-11...............Concrete Aggregates 

C40-04...............Organic Impurities in Fine Aggregate for Concrete 

C150-09..............Portland Cement 

C260-10..............Air-Entraining Admixtures for Concrete 

C330-09..............Lightweight Aggregates for Structural Concrete 

C373-88(R2006).......Test Method for Water Absorption, Bulk Density, 

Apparent Porosity, and Apparent Specific Gravity 

of Fired Whiteware Products 

C494/C494M-10........Chemical Admixtures for Concrete 
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C618-08..............Coal Fly Ash and Raw or Calcined Natural Pozzolan 

for Use as a Mineral Admixture in Concrete 

C881/C881M-10........for Epoxy-Resin-Base Bonding Systems for Concrete 

C979-10..............Pigments for Integrally Colored Concrete 

C989-10..............Ground Granulated Blast-Furnace Slag for Use in 

Concrete and Mortars 

C1017/C1017M-07......Chemical Admixtures for Use in Producing Flowing 

Concrete 

C1107-08.............Packaged Dry, Hydraulic-Cement Grout (Nonshrink) 

C1218/C1218M-99(R2008)Test Method for Water-Soluble Chloride in Mortar 

and Concrete 

C1240-10.............Silica Fume Used in Cementitious Mixtures 

D412-06..............Test Methods for Vulcanized Rubber and 

Thermoplastic Elastomers—Tension 

D2240-05(R2010)......Test Method for Rubber Property—Durometer Hardness 

F436/F436M-10........Hardened Steel Washers 

F568M-07.............Carbon and Alloy Steel Externally Threaded Metric 

Fasteners 

F593-02(R2008).......Stainless Steel Bolts, Hex Cap Screws, and Studs 

F844-07..............Washers, Steel, Plain (Flat), Unhardened for 

General Use 

C. American Concrete Institute (ACI): 

ACI 211.1-91(R2009)..Selecting Proportions for Normal, Heavyweight and 

Mass Concrete (Reapproved 2002) 

ACI 318-11...........Building Code Requirements for Structural Concrete 

D. American Association of State Highway and Transportation Officials 

AASHTO LFRD-2010.....LRFD Bridge Design Specifications, U.S., 3rd 

Edition  

AASHTO M251-06.......Elastomeric Bearings 

E. Precast/Prestressed Concrete Institute (PCI): 

MNL-117-96...........Quality Control for Plants and Production of 

Architectural Precast Concrete Products 

MNL-120-04...........Design Handbook – Precast and Prestressed Concrete  

MNL-124-08...........Design for Fire Resistance of Precast Prestressed 

Concrete. 

MNL-127-99...........Erector’s Manual - Standards and Guidelines for 

the Erection of Precast Concrete Products 

MNL-135-00...........Tolerance Manual for Precast and Prestressed 

Concrete Construction 
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TR-6-03..............Interim Guidelines for the Use of Self-

Consolidating Concrete 

F. Military Specifications (MIL. Spec): 

MIL-C882E-89.........Cloth, Duck, Cotton or Cotton-Polyester Blend 

Synthetic Rubber, Impregnated, and Laminated, Oil 

Resistant. 

G. Structural Steel Painting Council (SSPC): 

SSPC-Paint 20 (2002).Zinc-Rich Primers (Type I, Inorganic, and Type II, 

Organic). 

PART 2 - PRODUCTS 

 

2.1 MOLD MATERIALS 

A. Molds: Rigid, dimensionally stable, nonabsorptive material, warp and 

buckle free, that will provide continuous and true precast concrete 

surfaces within fabrication tolerances indicated; non-reactive with 

concrete and suitable for producing required finishes: 

1. Mold-Release Agent: Commercially produced liquid-release agent that 

will not bond with, stain or adversely affect precast concrete surfaces 

and will not impair subsequent surface or joint treatments of precast 

concrete. 

2.2 REINFORCING MATERIALS 

A. Reinforcing Steel: ASTM A615/A615M, Grade 60 (Grade 420), deformed. 

B. Weldable Reinforcing Bars: ASTM A706/A706M, deformed. 

1. Galvanized Reinforcing Bars: ASTM A767/A767M, Class II zinc coated, 

hot-dip galvanized and chromate wash treated after fabrication and 

bending. 

2. Epoxy-Coated Reinforcing Bars: ASTM A775/A775M or ASTM A934/A934M. 

3. Steel Bar Mats: ASTM A184/A184M, assembled with clips. 

a. Plain-Steel Welded Wire Reinforcement: ASTM A185, fabricated from 

as-drawn galvanized and chromate wash treated steel wire into flat 

sheets. 

b. Deformed-Steel Welded Wire Reinforcement: ASTM A497, flat sheet. 

C. Epoxy-Coated-Steel Welded Wire Reinforcement: ASTM A884/A884M Class A 

coated, plain on flat sheet, Type 1 bendable coating. 

D. Prestressing Strand: ASTM A416/A416M, Grade 270 (Grade 1860), uncoated, 7-

wire, low-relaxation strand. 

E. Supports: Suspend reinforcement from back of mold or use bolsters, chairs, 

spacers, and other devices for spacing, supporting, and fastening 
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reinforcing bars and welded wire reinforcement in place according to PCI 

MNL 117. 

2.3 CONCRETE MATERIALS 

A. Portland Cement: ASTM C150, Type I or III. 

1. For surfaces exposed to view in finished structure, use white, same 

type, brand, and mill source throughout the precast concrete 

production. 

2. Standard gray Portland cement may be used for non-exposed backup 

concrete. 

B. Supplementary Cementitious Materials for unexposed surfaces (backup 

concrete) only. 

1. Fly Ash Admixture: ASTM C618, Class C or F with maximum loss on 

ignition of 3 percent. 

2. Metakaolin Admixture: ASTM C618, Class N. 

3. Silica Fume Admixture: ASTM C1240 with optional chemical and physical 

requirement. 

4. Ground Granulated Blast-Furnace Slag: ASTM C989, Grade 100 or 120. 

C. Normal-Weight Aggregates: Except as modified by PCI MNL 117, ASTM C33, 

with coarse aggregates complying with Class 5S. Provide and stockpile fine 

and coarse aggregates for each type of exposed finish from a single source 

(pit or quarry) for entire project. 

1. Face-Mix Coarse Aggregates: Selected, hard, and durable; free of 

material that reacts with cement or causes staining; to match selected 

finish sample. 

a. Gradation: Uniformly graded. 

b. Hard durable quartz, marble, or granite aggregate  carefully graded 

from coarse to fine in proportions required to match approved 

samples. 

c. Eliminate off color material from exposed aggregate. 

2. Face-Mix Fine Aggregates: Selected, natural or manufactured sand of the 

same material as coarse aggregate, unless otherwise approved by 

Resident Engineer. 

a. Test sand for color value in accordance with ASTM C40. Sand 

producing darker than specified color standard is unacceptable. 

b. Clean washed white sand. 

D. Lightweight Coarse Aggregate: Except as modified by PCI MNL 117, ASTM C 

330, with absorption less than 11 percent and free from expanded clay.  

E. Unexposed Surface (Backup) Concrete Aggregates: ASTM C33. 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

03 45 00 - 11 
Architectural Precast 

F. Admixtures: Admixtures containing calcium chloride, or more than 0.15 

percent chloride ions or other salts by weight of admixture are not 

permitted. 

1. Coloring Admixture: ASTM C979, synthetic or natural mineral-oxide 

pigments or colored water-reducing admixtures, temperature stable and 

non-fading. 

2. Air Entraining Admixture: ASTM C260, certified by manufacturer to be 

compatible with other required admixtures. 

3. Water-Reducing Admixture: ASTM C494/C494M, Type A. 

4. Retarding Admixture: ASTM C494/C494M, Type B. 

5. Water-Reducing and Retarding Admixture: ASTM C494/C494M, Type D. 

6. High-Range, Water-Reducing Admixture: ASTM C494/C494M, Type F. 

7. High-Range, Water-Reducing and Retarding Admixture: ASTM C494/C494M, 

Type G. 

8. Plasticizing Admixture for Flowable Concrete: ASTM C1017/C1017M. 

G. Water: Potable; free from deleterious material that may affect color 

stability, setting, or strength of concrete and complying with chemical 

limits of PCI MNL 117. 

2.4 STEEL CONNECTION MATERIALS 

A. Carbon-Steel Shapes and Plates:  ASTM A36/A36M except silicon (Si) content 

in the range of 0 to 0.03% or 0.15 to 0.25% for materials to be 

galvanized. Steel with chemistry conforming to the formula Si + 2.5P < 

0.09 is also acceptable. 

B. Carbon-Steel Headed Studs: ASTM A108, Grades 1018 through 1020, cold 

finished and bearing the minimum mechanical properties for studs as 

indicated under PCI MNL 117, Table 3.2.3.; AWS D1.1, Type A or B, with arc 

shields. 

C. Carbon-Steel Plate: ASTM A283/A283M. 

D. Malleable Iron Castings: ASTM A47/A47M. Grade 32510. 

E. Carbon-Steel Castings: ASTM A27/A27M, Grade U-60-30 (Grade 415-205). 

F. High-Strength, Low-Alloy Structural Steel: ASTM A572/A572M except silicon 

(Si) content in the range of 0 to 0.03% or 0.15 to 0.25% for materials to 

be galvanized. Steel with chemistry conforming to the formula Si + 2.5P < 

0.09 is also acceptable. 

G. Carbon-Steel Structural Tubing: ASTM A500, Grade B. 

H. Wrought Carbon-Steel Bars: ASTM A675/A675M, Grade 65 (Grade 450). 

I. Deformed-Steel Wire or Bar Anchors: ASTM A496 or ASTM A706/A706M. 
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J. Carbon-Steel Bolts and Studs: ASTM A307, Grade A (ASTM F568M, Property 

Class 4.6) carbon-steel, hex-head bolts and studs; carbon-steel nuts (ASTM 

A563/A563M, Grade A); and flat, unhardened steel washers (ASTM F844). 

K. High-Strength Bolts and Nuts: ASTM A325/A325M or ASTM A490/A490M, Type 1, 

heavy hex steel structural bolts, heavy hex carbon-steel nuts, (ASTM 

A563/A563M) and hardened carbon-steel washers (ASTM F436/F436M). 

L. Finish: For exterior steel items and items indicated for galvanizing, 

apply zinc coating by hot-dip process according to ASTM A123/A123M, after 

fabrication, or ASTM A153/A153M, as applicable. 

1. Galvanizing Repair Paint: High-zinc-dust-content paint with dry film 

containing not less than 94 percent zinc dust by weight, and complying 

with SSPC-Paint 20. 

M. Welding Electrodes: Comply with AWS standards. 

2.5 STAINLESS-STEEL CONNECTION MATERIALS 

A. Stainless-Steel Plate: ASTM A666, Type 304, of grade suitable for 

application. 

B. Stainless-Steel Bolts and Studs: ASTM F593, alloy 304 or 316, hex-head 

bolts and studs; stainless-steel nuts; and flat, stainless steel washers. 

 Lubricate threaded parts of stainless steel bolts with an anti-seize 

thread lubricant during assembly. 

C. Stainless-Steel Headed Studs: ASTM A276 and bearing the minimum mechanical 

properties for studs as indicated under PCI MNL 117, Table 3.2.3. 

2.6 BEARING PADS AND OTHER ACCESSORIES 

A. Provide bearing pads for units as follows: 

1. Elastomeric Pads: AASHTO M251, plain, vulcanized, 100 percent 

polychloroprene (neoprene) elastomer, molded to size or cut from a 

molded sheet, 50 to 70 Shore A durometer according to ASTM D2240, 

minimum tensile strength 15.5 MPa (2250 psi) per ASTM D412. 

2. Random-Oriented, Fiber-Reinforced Elastomeric Pads: Preformed, randomly 

oriented synthetic fibers set in elastomer. Surface hardness of 70 to 

90 Shore A durometer according to ASTM D2240. Capable of supporting a 

compressive stress of 20.7 MPa (3000 psi) with no cracking, splitting 

or delaminating in the internal portions of the pad. Test one specimen 

for each 200 pads used in the project. 

3. Cotton-Duck-Fabric-Reinforced Elastomeric Pads: Preformed, horizontally 

layered cotton-duck fabric bonded to an elastomer. Surface hardness of 

80 to 100 Shore A durometer according to ASTM D2240. Conforming to 

Division II, Section 18.10.2 of AASHTO LFRD, or MIL-C-882E. 
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4. Frictionless Pads: Tetrafluoroethylene (teflon), glass-fiber 

reinforced, bonded to stainless or mild-steel plates, of type required 

for in-service stress. 

5. High-Density Plastic: Multimonomer, nonleaching, plastic strip. 

B. Reglets: Stainless steel, ASTM A167, Type 302 felt or fiber filled or 

cover face opening of slots. 

C. Vents and Weeps: Polyvinyl chloride plastic tubing, 9.5 mm (3/8-inch) 

inside diameter. 

D. Accessories: Provide clips, hangers, plastic or steel shims, and other 

accessories required to install units. 

2.7 GROUT MATERIALS 

A. Sand-Cement Grout: Portland Cement, ASTM C150, Type I, and clean, natural 

sand, ASTM C144, or ASTM C404. Mix at ratio of 1 part cement to 2-1/2 

parts sand, by volume, with minimum water required for placement and 

hydration. 

B. Nonmetallic, Nonshrink Grout: Premixed, nonmetallic, noncorrosive, 

nonstaining grout containing selected silica sands, portland cement, 

shrinkage-compensating agents, plasticizing and water-reducing agents, 

complying with ASTM C1107, Grade A for drypack and Grades B and C for 

flowable grout and of a consistency suitable for application within a 30-

minute working time. 

C. Epoxy-resin grout: Two-component mineral-filled epoxy-resin: ASTM C881 of 

type, grade, and class to suit requirements. 

2.8 FACING UNITS AND ACCESSORIES 

A. Refer to the related specification for facing units and facing 

accessories. 

B. Epoxy Anchor Hole Filler: ASTM C881, 100 percent solids, sand–filled non-

shrinking, non-staining of type, class, and grade to suit application. 

2.9 CONCRETE MIXES 

A. Prepare design mixes to match Resident Engineer’s sample for each type of 

concrete required. 

1. Limit use of fly ash and granulated blast-furnace slag to 20 percent 

replacement of Portland cement by weight; metakaolin and silica fume to 

10 percent of Portland cement by weight. 

B. Design mixes shall be prepared by a qualified independent testing agency 

or by qualified precast plant personnel at fabricator’s option. 
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C. Limit water-soluble chloride ions to the maximum percentage by weight of 

cement permitted by ACI 318 (ACI 318M) or PCI MNL 117 when tested in 

accordance with ASTM C1218/C1218M. 

D. Proportion mixes by either laboratory trial batch or field test data 

methods according to ACI 211.1, with materials to be used on project, to 

provide normal-weight concrete with the following properties:  

1. Compressive Strength (28 Days): 34.5 MPa (5000 psi). 

2. Maximum Water-Cementitious Materials Ratio: 0.45. 

3. Release Strength at Transfer of Prestress: 24.1 MPa (3500 psi). 

E. Lightweight Concrete Mixes: Proportion mixes by either laboratory trial 

batch or field test data methods according to ACI 211.2, with materials to 

be used on Project, to provide lightweight concrete with the following 

properties:  

1. Compressive Strength (28 Days): 34.5 MPa (5000 psi). 

2. Unit Weight: Calculated equilibrium unit weight of 1842 kg/cu.m (115 

lb/cu.ft.), plus or minus 48 kg/cu.m (3 lb/cu.ft.), according to ASTM 

C567.  

F. Water Absorption: 6 percent by weight or 14 percent by volume, tested 

according to PCI MNL 117. 

G. Add air-entraining admixture at manufacturer’s prescribed rate to result 

in concrete at point of placement having an air content complying with PCI 

MNL 117. 

H. When included in design mixes, add other admixtures to concrete mixes 

according to manufacturer’s written instructions. 

2.11 MOLD FABRICATION 

A. Molds: Accurately construct and maintain molds, mortar tight, within 

fabrication tolerances and of sufficient strength to withstand pressures 

due to concrete-placement and vibration operations and temperature changes 

and for prestressing and detensioning operations. 

1. Form joints are not permitted on faces exposed to view in the finished 

work. 

2. Edge and Corner Treatment: Uniformly chamfered. 

3.  

 Coat contact surfaces of molds with release agent before reinforcement 

is placed. Avoid contamination of reinforcement and prestressing tendons 

by release agent. 
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2.12 SETTING FACING UNITS 

A. Place form liner templates accurately to provide grid for brick facings. 

Provide solid backing and supports to maintain stability of liners while 

placing bricks and during placing of concrete. 

B. Securely place brick units face down into form liner pockets and place 

precast concrete backing mix.  

C. Clean faces and joints of brick facing. 

2.13 FABRICATION 

A. Cast-in Anchors, Inserts, Plates, Angles, and Other Anchorage Hardware: 

Fabricate anchorage hardware with sufficient anchorage and embedment to 

comply with design requirements. Accurately position for attachment of 

loose hardware and secure in place during precasting operations.  Locate 

anchorage hardware where it does not affect position of main reinforcement 

or concrete placement. 

Weld headed studs and deformed bar anchors used for anchorage. 

B. Furnish loose hardware items including steel plates, clip angles, seat 

angles, anchors, dowels, cramps, hangers, and other hardware shapes for 

securing units to supporting and adjacent construction. 

C. Cast-in reglets, slots, holes, and other accessories in units as 

indicated. 

D. Cast-in openings larger than 250 mm (10 inches) in any dimension.  Do not 

drill or cut openings or reinforcing without approval of Resident 

Engineer. 

E. Reinforcement: Comply with recommendations in PCI MNL 117 for fabrication, 

placing, and supporting reinforcement. 

1. Place reinforcing steel and prestressing strand to maintain at least 19 

mm (3/4 inch) . Increase cover requirements for reinforcing steel to 38 

mm (1-1/2 inches) when units are exposed to corrosive environment or 

severe exposure conditions.  Arrange, space, and securely tie bars and 

bar supports to hold reinforcement in position while placing concrete. 

2. Install welded wire reinforcement in lengths as long as practicable. 

Lap adjoining pieces at least one full mesh spacing and wire tie laps, 

where required by design. Offset laps of adjoining widths to prevent 

continuous laps in either direction. 

F. Prestress tendons for units by pretensioning methods. Comply with PCI MNL 

117. 

1. Protect strand ends and anchorages with bituminous to prevent corrosion 

and rust spots. 
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G. Mix concrete according to PCI MNL 117 and requirements in this Section. 

After concrete batching, no additional water may be added. 

1. At the fabricator’s option either of the following mix design/casting 

techniques may be used:  

a. A single design mix throughout the entire thickness of panel. 

b. Design mixes for facing and backup; using cement and aggregates for 

each type as indicated, for consecutive placement in the mold. Use 

cement and aggregate specified for facing mix, use cement and 

aggregate for backup mix complying with criteria specified as 

selected by the fabricator.  

H. Place concrete in a continuous operation to prevent seams or planes of 

weakness from forming in precast concrete units. Comply with requirements 

in PCI MNL 117. 

1. Place backup concrete to ensure bond with face mix concrete.  

2. Place self-consolidating concrete without vibration in accordance with 

PCI TR-6.  

I. Identify pickup points of units and orientation in structure with 

permanent markings, complying with markings indicated on Shop Drawings.  

Imprint or permanently mark casting date on each unit on a surface that 

will not show in finished structure. 

J. Cure concrete, according to requirements in PCI MNL 117, by moisture 

retention without heat or by accelerated heat curing using low-pressure 

live steam. 

K. Repair damaged units to meet acceptability requirements of PCI MNL 117 and 

the Resident Engineer. 

2.14 INSULATED PANEL CASTING 

A. Cast and screed supported wythe over mold. 

B. Place insulation boards, abutting edges and ends of adjacent boards.  

Insert wythe connectors through insulation, and consolidate concrete 

around connectors according to connector manufacturer’s written 

instructions. 

C. Cast and screed top wythe to meet required finish. 

2.15 FABRICATION TOLERANCES 

A. Fabricate units straight and true to size and shape with exposed edges and 

corners precise and true so each finished unit complies with PCI MNL 117 

product tolerances as well as position tolerances for cast-in items. 

1. Additional Position Tolerances: For cast-in items measured from datum 

line location, as indicated on Shop Drawings.  



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

03 45 00 - 17 
Architectural Precast 

a. Location of Bearing Surface from End of Member: Plus or Minus 6 mm 

(1/4 inch).  

b. Position of Sleeve: Plus or Minus 13 mm (1/2 inch).  

c. Location of Window Washer Track or Buttons: Plus or Minus 3 mm (1/8 

inch).  

B. Fabricate architectural trim units such as sills, lintels, coping, 

cornices, quoins, medallions, bollards, benches, planters, and pavers, 

with tolerances meeting PCI MNL 135. 

C. Brick-Faced Architectural Precast Concrete Units. 

1. Alignment of mortar joints: 

a. Jog in Alignment: 3 mm (1/8 inch). 

b. Alignment with Panel Centerline: Plus or Minus 3 mm (1/8 inch). 

2. Variation in Width of Exposed Mortar Joints: Plus or Minus 6 mm (1/4 

inch). 

3. Tipping of Individual Bricks from the Panel Plane of Exposed Brick 

Surface: Plus 1.5 mm (1/16 inch); Minus 6 mm (1/4 inch) < depth of form 

liner joint. 

4. Exposed Brick Surface Parallel to Primary Control Surface of Panel: 

Plus 6 mm (1/4 inch); Minus 3 mm (1/8 inch). 

5. Individual Brick Step in Face from Panel Plane of Exposed Brick 

Surface: Plus 1.5 mm (1/16 inch); Minus 6 mm (1/4 inch) < depth of form 

liner joint. 

2.16 FINISHES 

A. Panel faces shall be free of joint marks, grain, and other obvious 

defects. Corners, including false joints shall be uniform, straight and 

sharp. Finish exposed-face surfaces of units to match the existing garage 

panels and approved, sample panels and mockups and as follows: 

1. PCI’s “Architectural Precast Concrete –Color and Texture Selection 

Guide,” of plate numbers indicated. 

2. As-Cast Surface Finish: Provide surfaces free of excessive air voids, 

sand streaks, and honeycombs. 

3. Textured-Surface Finish: Impart by form liners to provide surfaces free 

of excessive air voids, sand streaks, and honeycombs, with uniform 

color and texture. 

4. Bushhammer Finish: Use power and hand tools to remove matrix and 

fracture coarse aggregates. 

5. Exposed Aggregate Finish: Use chemical retarding agents applied to 

concrete forms, washing, and brushing procedures to expose aggregate 

and surrounding matrix surfaces after form removal. 
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6. Abrasive-Blast Finish: Use abrasive grit, equipment, application 

techniques, and cleaning procedures to expose aggregate and surrounding 

matrix surfaces. 

7. Acid-Etched Finish: Use acid and hot-water solution, equipment, 

application techniques, and cleaning procedures to expose aggregate and 

surrounding matrix surfaces. Protect hardware, connections and 

insulation from acid attack. 

8. Honed Finish: Use continuous mechanical abrasion with fine grit, 

followed by filling and rubbing procedures. 

9. Polished Finish: Use continuous mechanical abrasion with fine grit, 

followed by filling and rubbing procedures.  

10. Sand-Embedment Finish: Use selected stones placed in a sand bed in 

bottom of mold, with sand removed after curing. 

B. Finish exposed top, bottom  back  surfaces of units as placed on existing 

garage panels and to match face-surface finish. 

C. Finish unexposed surfaces top, bottom and back of units by smooth steel-

trowel finish. 

D. Finish unexposed surfaces of units by float finish.   

2.17 SOURCE QUALITY CONTROL 

A. Quality-Control Testing: Test and inspect precast concrete according to 

Section 01 45 29, TESTING LABORATORY SERVICES and PCI MNL 117 requirements 

respectively. If using self-consolidating concrete also test and inspect 

according to PCI TR-6. 

B. Testing: If there is evidence that the concrete strength of precast 

concrete units may be deficient, Precaster will employ an independent 

testing agency to obtain, prepare, and test cores drilled from hardened 

concrete to determine compressive strength according to PCI MNL 117: 

1. Test results will be made in writing on the same day that tests are 

performed, with copies to Resident Engineer, Contractor, and precast 

concrete fabricator. Test reports will include the information required 

in Section TESTING LABORATORY SERVICES and the following: 

a. Identification mark and type of precast concrete units represented 

by core tests; design compressive strength; type of break; 

compressive strength at breaks, corrected for length-diameter ratio; 

and direction of applied load to core in relation to horizontal 

plane of concrete as placed. 

C. Defective or Damaged Work: Units that do not comply with acceptability 

requirements, including concrete strength, manufacturing tolerances, and 

color and texture range are unacceptable. Chipped, spalled or cored units 
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may be repaired, if repaired units match the visual mock-up. The Resident 

Engineer reserves the right to reject any unit if it does not match the 

accepted samples and visual mock-up. Replace unacceptable units with 

precast concrete units that comply with requirements. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Deliver anchorage devices that are embedded in or attached to the building 

structural frame or foundation before start of such work. Provide 

locations, setting diagrams, and templates for the proper installation of 

each anchorage device. 

B. Examine supporting structural frame or foundation and conditions for 

compliance with requirements for installation tolerances, true and level 

bearing surfaces, and other conditions affecting performance.  Proceed 

with installation only after unsatisfactory conditions have been 

corrected. 

C. Do not install units until supporting structure is structurally ready to 

receive loads from precast. 

3.2 ERECTION 

A. Erect level, plumb and square within the specified allowable tolerances.  

Provide temporary supports and bracing as required to maintain position, 

stability, and alignment of units until permanent connections are 

completed. 

1. Install temporary steel or plastic spacing shims or bearing pads as 

precast concrete units are being erected. Tack weld steel shims to each 

other to prevent shims from separating. 

2. Maintain horizontal and vertical joint alignment and uniform joint 

width as erection progresses. 

3. Remove projecting lifting devices and use sand-cement grout to fill 

voids within recessed lifting devices flush with surface of adjacent 

precast concrete surfaces when recess is exposed. 

4. Unless otherwise shown provide for uniform joint widths of size to 

match existing precast panels. 

B. Connect units in position by bolting, welding, grouting, or as otherwise 

indicated on approved Erection Drawings. Remove temporary shims, wedges, 

and spacers as soon as practical after connecting and/or grouting are 

completed. 

1. Disruption of roof flashing continuity by connections is not permitted; 

concealment within roof insulation is acceptable. 
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2. Welding: Comply with applicable requirements for welding. 

a. Protect units and bearing pads from damage by field welding or 

cutting operations and provide noncombustible shields as required. 

b. Welds not specified shall be continuous fillet welds, using not less 

than the minimum fillet as specified by AWS. 

c. Clean weld affected metal surfaces and apply a minimum 100 μm (0.004 

inch) thick coat of galvanized repair paint to galvanized surfaces 

in conformance with ASTM A780. 

d. Visually inspect all welds critical to precast connections.  

Visually check all welds for completion and remove, reweld or repair 

all defective welds. 

3. At bolted connections, use lock washers, tack welding, or other 

acceptable means to prevent loosening of nuts after final adjustment. 

a. Where slotted connections are used, verify bolt position and 

tightness.  For sliding connections, properly secure bolt but allow 

bolt to move within connection slot. For friction connection apply 

specified bolt torque and check 25 percent of bolts at random by 

calibrated torque wrench. 

4. Grouting Connections:  Grout connections where required or indicated.  

Retain grout in place until hard enough to support itself. Pack spaces 

with stiff grout material, tamping until voids are completely filled.  

Place grout to finish smooth, level, and plumb with adjacent concrete 

surfaces. Promptly remove grout material from exposed surfaces before 

it affects finishes or hardens. 

C. Attachments: Upon approval of Resident Engineer, precast pre-stressed 

products may be drilled or "shot" for fasteners or small openings. 

Provided reinforcing or pre-stressing steel is not damaged or cut. 

1. Should spalling occur, repair according to this specification section. 

D. Venting and Weeps: Where precast concrete panels form the outer wythe of 

cavity wall construction, vent the cavity wall. 

1. Use polyvinyl chloride plastic tubing to vent the cavity. 

2. Place plastic vent tubes "tilted down and out" in horizontal and 

vertical joints. 

3. Space vent tubes in accordance with shop drawings, but not less than 

two vents per panel or approximately 1220 mm (4 feet) on centers. 

E. Setting: Where shown, fill joints with cement mortar specified in 

Section 04 05 13, MASONRY MORTARING. 

1. Clean surfaces forming beds and other joints for precast concrete 

panels of dust, dirt, and other foreign matter, and wet thoroughly to 

prevent suction before precast concrete, elements are set. 
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2. Set precast element level and true to line with uniform joints filled 

completely with mortar. 

Rake out joints 25 mm (1-inch) deep for pointing or sealants. 

Joints required to have only sealant: Kept free of mortar for full 

depth. 

3. Keep exposed faces of precast concrete elements free of mortar. 

4. Remove wedges, spacers, or other appliances which are likely to cause 

staining from joints. 

5. Where parging is shown, parge back of elements solid with mortar.  

Apply paging without skips or holidays. 

F. Pointing: Wash and brush clean, leaving joints free from loose mortar, 

dust and other foreign material. 

1. Carefully point with a slightly concave joint. 

2. Mortar for pointing as specified in Section 04 05 13, MASONRY MORTARING 

Use same material and color sand used in fabrication of precast 

concrete elements when specified in Section 09 06 00, SCHEDULE FOR 

FINISHES. 

G. Sealing of Joints: Where shown and where required to make work watertight: 

clean, dry and seal joints between precast concrete elements and between 

precast elements and adjoining materials as specified in Section 07 92 00, 

JOINT SEALANTS. 

H. Mortaring at welded connections: provide masonry grout matching existing 

concrete to cover all welded connections for precast to concrete structure 

in accordance with Section 04 05 13, MASONRY MORTARING. 

 

3.3 ERECTION TOLERANCES 

A. Erect units level, plumb, square, true, and in alignment without exceeding 

the erection tolerances of PCI MNL 117, Appendix I. 

 

3.4 FIELD QUALITY CONTROL 

A. Refer to Section 01 45 29, TESTING LABORATORY SERVICES. 

B. Testing agency will report test results promptly and in writing to 

Contractor and Resident Engineer. 

C. Repair or remove and replace work that does not comply with specified 

requirements. 

D. Additional testing and inspecting, at Contractor’s expense, will be 

performed to determine compliance of corrected work with specified 

requirements. 
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3.5 REPAIRS 

A. Repairs will be permitted provided structural adequacy of units and 

appearance are not impaired. 

B. Mix patching materials and repair units so cured patches blend with color, 

texture, and uniformity of adjacent exposed surfaces and show no apparent 

line of demarcation between original and repaired work, when viewed in 

typical daylight illumination from a distance of 6 m (20 feet). 

C. Prepare and repair damaged galvanized coatings with galvanizing repair 

paint according to ASTM A780. 

D. Remove and replace damaged units when repairs do not meet requirements. 

3.6 CLEANING 

A. Clean all surfaces of precast concrete to be exposed to view, as 

necessary, prior to shipping. 

B. Clean mortar, plaster, fireproofing, weld slag, and any other deleterious 

material from concrete surfaces and adjacent materials immediately. 

C. Clean exposed surfaces of precast concrete units after erection and 

completion of joint treatment to remove weld marks, other markings, dirt, 

and stains. 

1. Perform cleaning procedures, if necessary, according to precast 

concrete fabricator’s recommendations. Clean soiled precast concrete 

surfaces with detergent and water, using stiff fiber brushes and 

sponges, and rinse with clean water. Protect other work from staining 

or damage due to cleaning operations. 

2. Do not use cleaning materials or processes that could change the 

appearance of exposed concrete finishes or damage adjacent materials. 

- - - E N D - - - 
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SECTION 04 05 13 
MASONRY MORTARING 

 
PART 1 - GENERAL  

1.1 DESCRIPTION: 

 Section specifies mortar materials and mixes.  

1.2 RELATED WORK:  

A. Mortar used in Section:  

1. Section 03 45 00, PRECAST ARCHITECTURAL CONCRETE. 

2. Section 04 05 16, MASONRY GROUTING. 

3. Section 04 20 00, UNIT MASONRY. 

B. Mortar Color: Section 09 06 00, SCHEDULE FOR FINISHES. 

 
1.3 TESTING LABORATORY-CONTRACTOR RETAINED 

A. Engage a commercial testing laboratory approved by Resident Engineer to 

perform tests specified below.  

B. Submit information regarding testing laboratory's facilities and 

qualifications of technical personnel to Resident Engineer. 

1.4 TESTS 

A. Test mortar and materials specified.  

B. Certified test reports.  

C. Identify materials by type, brand name and manufacturer or by origin. 

D. Do not use materials until laboratory test reports are approved by 

Resident Engineer.  

E. After tests have been made and materials approved, do not change without 

additional test and approval of Resident Engineer.  

F. Testing: 

1. Test materials proposed for use for compliance with specifications in 

accordance with test methods contained in referenced specifications 

and as follows: 

2. Mortar: 

a. Test for compressive strength and water retention; ASTM C270. 

b. Mortar compressive strengths 28 days as follows:  

Type M: Minimum 17230 kPa (2500 psi) at 28 days.  

Type S: Minimum 12400 kPa (1800 psi) at 28 days.  

Type N: Minimum 5170 kPa (750 psi) at 28 days. 

3. Cement:  

a. Test for water soluble alkali (nonstaining) when nonstaining 

cement is specified.  
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b. Nonstaining cement shall contain not more than 0.03 percent water 

soluble alkali. 

4. Sand: Test for deleterious substances, organic impurities, soundness 

and grading.  

G. During progress of work, testing laboratory specified in Section 01 45 

29, TESTING LABORATORY SERVICES, takes and tests samples as specified in 

that section. Testing procedures and test methods in ASTM C780.  

1.5 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES.  

B. Certificates:  

2. Indicating that following items meet specifications: 

a. Portland cement. 

b. Masonry cement. 

c. Mortar cement. 

d. Hydrated lime. 

e. Fine aggregate (sand).  

g. Color admixture. 

C. Laboratory Test Reports:  

1. Mortar, each type.  

2. Admixtures.  

D. Manufacturer's Literature and Data:  

1. Cement, each kind. 

2. Hydrated lime. 

3. Admixtures. 

4. Liquid acrylic resin.  

1.6 PRODUCT DELIVERY, STORAGE AND HANDLING 

A. Deliver masonry materials in original sealed containers marked with name 

of manufacturer and identification of contents.  

B. Store masonry materials under waterproof covers on planking clear of 

ground, and protect damage from handling, dirt, stain, water and wind.  

1.7 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of specification to extent 

referenced. Publications are referenced in text by basic designation 

only. 

B. American Society for Testing and Materials (ASTM):  

C40-04..................Organic Impurities in Fine Aggregates for 

Concrete  

C91-05..................Masonry Cement  
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C109-08.................Compressive Strength of Hydraulic Cement Mortars 

(Using 2-in. or 50-MM Cube Specimens)  

C144-04.................Aggregate for Masonry Mortar  

C150-09.................Portland Cement  

C207-06.................Hydrated Lime for Masonry Purposes  

C270-10.................Mortar for Unit Masonry  

C307-03(R2008)..........Tensile Strength of Chemical - Resistant Mortar, 

Grouts, and Monolithic Surfacing  

C321-00(R2005)..........Bond Strength of Chemical-Resistant Mortars 

C348-08.................Flexural Strength of Hydraulic Cement Mortars  

C595-10.................Blended Hydraulic Cement  

C780-10.................Preconstruction and Construction Evaluation of 

Mortars for Plain and Reinforced Unit Masonry  

C979-10.................Pigments for Integrally Colored Concrete 

C1329-05................Mortar Cement 

PART 2 - PRODUCTS  

 
2.1 HYDRATED LIME 

 ASTM C207, Type S.  

2.2 AGGREGATE FOR MASONRY MORTAR 

A. ASTM C144 and as follows: 

1. Light colored sand for mortar for laying face brick.  

2. White plastering sand meeting sieve analysis for mortar joints for 

pointing  

B. Test sand for color value in accordance with ASTM C40. Sand producing 

color darker than specified standard is unacceptable.  

2.3 BLENDED HYDRAULIC CEMENT 

ASTM C595, Type IS, IP.  

2.4 MASONRY CEMENT 

A. ASTM C91. Type N, S, or M.  

/B. Use white masonry cement whenever white mortar is specified.  

2.5 MORTAR CEMEMT 

ASTM C1329, Type N, S or M. 

2.6 PORTLAND CEMENT 

A. ASTM C150, Type I.  

B. Use white Portland cement wherever white mortar is specified.  

2.7 LIQUID ACRYLIC RESIN 

 A formulation of acrylic polymers and modifiers in liquid form designed 

for use as an additive for mortar to improve physical properties.  
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2.8 WATER 

 Potable, free of substances that are detrimental to mortar, masonry, and 

metal.  

2.9 POINTING MORTAR 

A. For Cast Stone or Precast Concrete: Proportion by volume; One part white 

Portland cement, two parts white sand, and 1/5 part hydrated lime.  

B. Pointing Mortar for Glazed Structural Facing Tile:  

1. Proportion by volume: One part white Portland cement, two parts of 

graded white sand passing Number 50 sieve, and 1/8 part hydrated 

lime. 

2.10 MASONRY MORTAR 

A. Conform to ASTM C270. 

B. Admixtures:  

1. Do not use mortar admixtures, except for color admixtures  unless 

approved by Resident Engineer.  

2. Submit laboratory test report showing effect of proposed admixture on 

strength, water retention, and water repellency of mortar.  

3. Do not use antifreeze compounds.  

C. Colored Mortar: 

1. Maintain uniform mortar color for exposed work throughout. 

2. Match mortar color in approved sample or mock-up.  

3. Color of mortar for exposed work in alteration work to match color of 

existing mortar unless specified otherwise in section 09 06 00, 

SCHEDULE FOR FINISHES.   

D. Color Admixtures:  

1. Proportion as specified by manufacturer.  

2. For color, see Section 09 06 00, SCHEDULE FOR FINISHES.  

2.11 HIGH BOND MORTAR 

A. Mixture by volume, one-part Portland cement, 1/4-part hydrated lime, 

three-parts sand, water, and liquid acrylic resin.  

B. Mortar properties when tested in accordance with referenced 

specifications. 

1. Compressive Strength, ASTM C109: Minimum 19,305 kPa (2800 psi), using 

50 mm (2 inch) cubes.  

2. Tensile Strength, ASTM C307: 3861 kPa Minimum (560 psi), using the 

25mm (1 inch) briquettes.  

3. Flexural Strength, ASTM C348: Minimum 6067 kPa (880 psi), using 

flexural bar. 
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4. Bond Strength, ASTM C321: Minimum 2965 kPa (430 psi), using crossed 

brick. 

 
2.12 COLOR ADMIXTURE 

A. Pigments: ASTM C979.  

B. Use mineral pigments only. Organic pigments are not acceptable.  

C. Pigments inert, stable to atmospheric conditions, nonfading, alkali 

resistant and water insoluble.  

PART 3 - EXECUTION 

3.1 MIXING 

A. Mix in a mechanically operated mortar mixer.  

1. Mix mortar for at least three minutes but not more than five minutes.  

B. Measure ingredients by volume. Measure by the use of a container of 

known capacity.  

C. Mix water with dry ingredients in sufficient amount to provide a 

workable mixture which will adhere to vertical surfaces of masonry 

units.  

D. Mortar that has stiffened because of loss of water through evaporations: 

1. Re-tempered by adding water to restore to proper consistency and 

workability.  

2. Discard mortar that has reached its initial set or has not been used 

within two hours.  

E. Pointing Mortar: 

1. Mix dry ingredients with enough water to produce a damp mixture of 

workable consistency which will retain its shape when formed into a 

ball. 

2. Allow mortar to stand in dampened condition for one to 1-1/2 hours. 

3. Add water to bring mortar to a workable consistency prior to 

application.  

3.2 MORTAR USE LOCATION 

A. Use Type M mortar for  precast concrete panels, waterproof parging below 

grade. 

B. Use Type S mortar for masonry containing vertical reinforcing bars (non-

engineered),masonry below grade setting cast stone, and engineered 

reinforced unit masonry work .  

C. D. Use Type N mortar for other masonry work, except as otherwise 

specified. 

- - - E N D - - - 
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SECTION 04 05 16 
MASONRY GROUTING 

 
PART 1 - GENERAL  

1.1 DESCRIPTION: 

 Section specifies grout materials and mixes.  

1.2 RELATED WORK:  

A. Grout used in Section:  

1. Section 03 45 00, PRECAST ARCHITECTURAL CONCRETE. 

2. Section 04 20 00, UNIT MASONRY. 

B. Grout Color: Section 09 06 00, SCHEDULE FOR FINISHES. 

1.3 TESTS: 

A. Test grout and materials specified.  

B. Certified test reports.  

C. Identify materials by type, brand name and manufacturer or by origin. 

D. Do not use materials until laboratory test reports are approved by 

Resident Engineer.  

E. After tests have been made and materials approved, do not change without 

additional test and approval of Resident Engineer.  

F. Testing: 

1. Test materials proposed for use for compliance with specifications in 

accordance with test methods contained in referenced specifications 

and as follows: 

2. Grout: 

a. Test for compressive strength; ASTM C1019.  

b. Grout compressive strength of 13790 kPa (2000 psi) at 28 days. 

 
3. Cement:  

a. Test for water soluble alkali (nonstaining) when nonstaining 

cement is specified.  

b. Nonstaining cement shall contain not more than 0.03 percent water 

soluble alkali. 

4. Sand: Test for deleterious substances, organic impurities, soundness 

and grading.  

1.4 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES.  

B. Certificates:  

1. Indicating that following items meet specifications: 

a. Portland cement. 
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b. Masonry cement.  

c. Grout. 

d. Hydrated lime.  

e. Fine aggregate (sand).  

f. Coarse aggregate for grout.  

g. Color admixture.  

C. Laboratory Test Reports:  

1. Grout, each type.  

2. Admixtures.  

D. Manufacturer's Literature and Data:  

1. Cement, each kind. 

2. Hydrated lime. 

3. Admixtures. 

4. Liquid acrylic resin.  

1.5 PRODUCT DELIVERY, STORAGE AND HANDLING:  

A. Deliver masonry materials in original sealed containers marked with name 

of manufacturer and identification of contents.  

B. Store masonry materials under waterproof covers on planking clear of 

ground, and protect damage from handling, dirt, stain, water and wind.  

1.6 APPLICABLE PUBLICATIONS:  

A. Publications listed below form a part of specification to extent 

referenced. Publications are referenced in text by basic designation 

only. 

B. American Society for Testing and Materials (ASTM):  

C40-04..................Organic Impurities in Fine Aggregates for 

Concrete  

C91-05..................Masonry Cement  

C150-09.................Portland Cement  

C207-06.................Hydrated Lime for Masonry Purposes  

C404-07.................Aggregate for Masonry Grout  

C476-10.................Grout for Masonry  

C595-10.................Blended Hydraulic Cement  

C979-10.................Pigments for Integrally Colored Concrete 

C1019-11................Sampling and Testing Grout  

PART 2 - PRODUCTS  

 
2.1 HYDRATED LIME:  

 ASTM C207, Type S.  
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2.2 AGGREGATE FOR MASONRY GROUT: 

 ASTM C404, Size 8.  

2.3 BLENDED HYDRAULIC CEMENT: 

ASTM C595, Type IS, IP.  

2.4 MASONRY CEMENT: 

A. ASTM C91. Type N, S, or M.  

B. Use white masonry cement whenever white mortar is specified. 

2.5 PORTLAND CEMENT: 

A. ASTM C150, Type I.  

B. Use white Portland cement wherever white mortar is specified.  

2.6 LIQUID ACRYLIC RESIN: 

 A formulation of acrylic polymers and modifiers in liquid form designed 

for use as an additive for mortar to improve physical properties.  

2.7 WATER: 

 Potable, free of substances that are detrimental to grout, masonry, and 

metal.  

2.8 GROUT: 

A. Conform to ASTM C476 except as specified.  

B. Grout type proportioned by volume as follows:  

1. Fine Grout:  

a. Portland cement or blended hydraulic cement: one part.  

b. Hydrated lime: 0 to 1/10 part.  

c. Fine aggregate: 2-1/4 to three times sum of volumes of cement and 

lime used.  

2. Coarse Grout:  

a. Portland cement or blended hydraulic cement: one part.  

b. Hydrated lime: 0 to 1/10 part.  

c. Fine aggregate: 2-1/4 to three times sum of volumes of cement and 

lime used.  

d. Coarse aggregate: one to two times sum of volumes of cement and 

lime used.  

3. Sum of volumes of fine and coarse aggregates: Do not exceed four 

times sum of volumes of cement and lime used.  

2.9 COLOR ADMIXTURE: 

A. Pigments: ASTM C979.  

B. Use mineral pigments only. Organic pigments are not acceptable.  

C. Pigments inert, stable to atmospheric conditions, nonfading, alkali 

resistant and water insoluble.  
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PART 3 - EXECUTION 

3.1 MIXING: 

A. Mix in a mechanically operated grout mixer.  

1. Mix grout for at least five minutes.  

B. Measure ingredients by volume. Measure by the use of a container of 

known capacity.  

C. Mix water with grout dry ingredients in sufficient amount to bring grout 

mixture to a pouring consistency.  

3.2 GROUT USE LOCATIONS: 

A. Use fine grout for filling wall cavities and cells of concrete masonry 

units where the smallest dimension is 50 mm (2 inches) or less. 

B. Use either fine grout or coarse grout for filling wall cavities and 

cells of concrete masonry units where the smallest dimension is greater 

than 50 mm (2 inches). 

C. Do not use grout for filling bond beam or lintel units. 

- - - E N D - - - 
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SECTION 04 20 00 
UNIT MASONRY 

 
PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section specifies requirements for construction of masonry unit 

walls. 

1.2 RELATED WORK 

A. Mortars and grouts : Section 04 05 13, MASONRY MORTARING, Section 04 05 

16, MASONRY GROUTING. 

B. Steel lintels and shelf angles: Section 05 50 00, METAL FABRICATIONS. 

C. Flashing: Section 07 60 00, FLASHING AND SHEET METAL. 

D. Sealants and sealant installation: Section 07 92 00, JOINT SEALANTS. 

E. Color and texture of masonry units: Section 09 06 00, SCHEDULE FOR 

FINISHES. 

1.3 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES.  

B. Samples: 

1. Face brick, sample panel, 200 mm by 400 mm (8 inches by 16 inches,) 

showing full color range and texture of bricks, bond, and proposed 

mortar joints. 

2. Concrete masonry units, when exposed in finish work. 

3. Anchors, and ties, one each and joint reinforcing 1200 mm (48 inches) 

long. 

4. Ceramic glazed concrete masonry units. 

C. Shop Drawings: 

1. Special masonry shapes. 

2. Drawings, showing reinforcement, applicable dimensions and methods of 

hanging soffit or lintel masonry and reinforcing masonry for 

embedment of anchors for hung fixtures. 

3. Ceramic glazed concrete masonry units for typical window and door 

openings, and, for special conditions as affected by structural 

conditions. 

5. Shop Drawings: Submit shop drawings for fabrication, bending, and 

placement of reinforcing bars. Comply with ACI 315. Show bar 

schedules, diagrams of bent bars, stirrup spacing, lateral ties and 

other arrangements and assemblies as required for fabrication and 

placement of reinforcement for unit masonry work. 
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D. Certificates: 

1. Certificates signed by manufacturer, including name and address of 

contractor, project location, and the quantity, and date or dates of 

shipment of delivery to which certificate applies. 

2. Indicating that the following items meet specification requirements: 

a. Face brick. 

b. Solid and load-bearing concrete masonry units, including fire-

resistant rated units. 

c. concrete masonry unit. 

3. Testing laboratories facilities and qualifications of its principals 

and key personnel to perform tests specified. 

E. Laboratory Test Reports: 

1. Brick for pre-built masonry panels. 

2. Ceramic glazed facing brick. 

F. Manufacturer's Literature and Data: 

1. Anchors, ties, and reinforcement. 

2. Shear keys. 

3. Reinforcing bars. 

 
1.4 SAMPLE PANEL 

A. Before starting masonry, lay up a sample panel in accordance with 

Masonry Standards Joint Committee (MSJC) and Brick Industry Association 

(BIA). 

1. Use masonry units from random cubes of units delivered on site. 

2. Include reinforcing, ties, and anchors. 

B. Use sample panels approved by Resident Engineer for standard of 

workmanship of new masonry work. 

C. Use sample panel to test cleaning methods. 

1.5 WARRANTY 

 Warrant exterior masonry walls against moisture leaks and subject to 

terms of "Warranty of Construction", FAR clause 52.246-21, except that 

warranty period shall be five years. 

1.6 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by the basic 

designation only. 

B. American Society for Testing and Materials (ASTM): 

A951-06.................Steel Wire for Masonry Joint Reinforcement. 

A615/A615M-09...........Deformed and Plain Billet-Steel Bars for 

Concrete Reinforcement. 
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A675/A675M-03(R2009)....Standard Specification for Steel Bars, Carbon, 

Hot-Wrought, Special Quality, Mechanical 

PropertiesC34-03 Structural Clay Load-Bearing 

Wall Tile 

C55-09..................Concrete Building Brick 

C56-10..................Structural Clay Non-Load-Bearing Tile 

C62-10..................Building Brick (Solid Masonry Units Made From 

Clay or Shale) 

C67-09..................Sampling and Testing Brick and Structural Clay 

Tile 

C90-11..................Load-Bearing Concrete Masonry Units 

C126-10.................Ceramic Glazed Structural Clay Facing Tile, 

Facing Brick, and Solid Masonry Units 

C216-10.................Facing Brick (Solid Masonry Units Made From Clay 

or Shale) 

C476-10.................Standard Specification for Grout for Masonry 

C612-10.................Mineral Fiber Block and Board Thermal Insulation 

C744-11.................Prefaced Concrete and Calcium Silicate Masonry 

Units. 

D1056-07................Flexible Cellular Materials - Sponge or Expanded 

Rubber 

D2000-08................Rubber Products in Automotive Applications 

D2240-05(R2010).........Rubber Property - Durometer Hardness 

D3574-08................Flexible Cellular Materials-Slab, Bonded, and 

Molded Urethane Foams 

F1667-11................Fasteners: Nails, Spikes and Staples 

C. Masonry Industry Council: 

 Hot and Cold Weather Masonry Construction Manual-98 (R2000). 

D. American Welding Society (AWS): 

 D1.4-11 Structural Welding Code – Reinforcing Steel. 

E. Federal Specifications (FS): 

FF-S-107C-00............Screws, Tapping and Drive 

F. Brick Industry Association - Technical Notes on Brick Construction 

(BIA): 

11-2001.................Guide Specifications for Brick Masonry, Part I 

11A–1988................Guide Specifications for Brick Masonry, Part II 

11B–1988................Guide Specifications for Brick Masonry, Part III 

Execution 

11C-1998................Guide Specification for Brick Masonry Engineered 

Brick Masonry, Part IV 
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11D-1988................Guide Specifications for Brick Masonry 

Engineered Brick Masonry, Part IV continued 

G. Masonry Standards Joint Committee; Specifications for Masonry Structures 

TMS 602-08/ACI 530.1-08/ASCE 6-08 (2008 MSJC Book Version TMS-0402-08). 

PART 2 – PRODUCTS 

 

 
2.1 BRICK 

A. Face Brick: 

1. ASTM C216, Grade SW, Type FBS. 

2. Brick when tested in accordance with ASTM C67: Classified slightly 

efflorescent or better. 

3. Size: 

a. Modular 

b. Thin Brick: 13 mm (1/2 inch) thick with angle shapes for corners. 

B. Building Brick: ASTM C62, Grade MW for backup and interior work; Grade 

SW where in contact with earth. 

C. Ceramic Glazed Facing Brick: ASTM C126; Grade S, Type I (single-faced 

units) where only one face is exposed; Grade S, Type II (two-faced 

units) where two opposite finished faces are exposed. 

2.2 CONCRETE MASONRY UNITS AND GLAZED CONCRETE MASONRY UNITS 

A. Hollow and Solid Load-Bearing Concrete Masonry Units: ASTM C90. 

1. Unit Weight: Normal weight. 

2. Sizes: Modular. 

3. For molded faces used as a finished surface, use concrete masonry 

units with uniform fine to medium surface texture unless specified 

otherwise. 

4. Use bullnose concrete masonry units at corners exposed in finished 

work with 25 mm (one inch) minimum radius rounded vertical exterior 

corners (bullnose units). 

B. Concrete Brick: ASTM C55. 

 
2.4 SHEAR KEYS 

A. ASTM D2000, solid extruded cross-shaped section of rubber, neoprene, or 

polyvinyl chloride, with a durometer hardness of approximately 80 when 

tested in accordance with ASTM D2240, and a minimum shear strength of 

3.5 MPa (500 psi). 

B. Shear key dimensions: Approximately 70 mm by 8 mm for long flange and 38 

mm by 16 mm for short flange (2-3/4 inches by 5/16 inch for long flange, 

and 1-1/2 inches by 5/8 inch for short flange). 
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2.5 ANCHORS, TIES, AND REINFORCEMENT 

A. Steel Reinforcing Bars: ASTM A615M, deformed bars, grade as shown. 

B. Joint Reinforcement: 

1. Form from wire complying with ASTM A951. 

2. Galvanized after fabrication. 

3. Width of joint reinforcement 40 mm (0.16 inches) less than nominal 

width of masonry wall or partition. 

4. Cross wires welded to longitudinal wires. 

5. Joint reinforcement at least 3000 mm (10 feet) in length. 

6. Joint reinforcement in rolls is not acceptable. 

7. Joint reinforcement that is crimped to form drip is not acceptable. 

8. Maximum spacing of cross wires 400 mm (16 inch) to longitudinal 

wires. 

9. Ladder Design: 

a. Longitudinal wires deformed 5 mm (0.20 inch) diameter wire. 

b. Cross wires 4 mm (0.16 inch) diameter. 

10. Trussed Design: 

a. Longitudinal and cross wires not less than 4 mm (0.16 inch 

nominal) diameter. 

b. Longitudinal wires deformed. 

11. Multiple Wythes and Cavity wall ties: 

a. Longitudinal wires 4 mm (0.16 inch), two in each wythe with ladder 

truss wires 4 mm (0.16 inch) overlay, welded to each longitudinal 

wire. 

b. Longitudinal wires 4 mm (0.16 inch) with U shape 4 mm (0.16 inch) 

rectangular ties extending into other wythe not less than 75 mm (3 

inches) spaced 400 mm o.c. (16 inches). Adjustable type with U 

shape tie designed to receive 4 mm (0.16 inch) pintle projecting 

into other wythe 75 mm (3 inches min.). 

C. Adjustable Veneer Anchor for Frame Walls: 

1. Two piece, adjustable anchor and tie. 

2. Anchor and tie may be either type; use only one type throughout. 

3. Loop Type: 

a. Anchor: Screw-on galvanized steel anchor strap 2.75 mm (0.11 inch) 

by 19 mm (3/4 inch) wide by 225 mm (9 inches) long, with 9 mm 

(0.35 inch) offset and 100 mm (4 inch) adjustment. Provide 5 mm 

(0.20 inch) hole at each end for fasteners. 

b. Ties: Triangular tie, fabricated of 5 mm (0.20 inch) diameter 

galvanized cold drawn steel wire. Ties long enough to engage the 
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anchor and be embedded not less than 50 mm (2 inches) into the bed 

joint of the masonry veneer. 

4. Angle Type: 

a. Anchor: Minimum 2 mm (16 gage) thick galvanized steel angle shaped 

anchor strap. Provide hole in vertical leg for fastener. Provide 

hole near end of outstanding leg to suit upstanding portion of 

tie. 

b. Tie: Fabricate from 5 mm (0.20 inch) diameter galvanized cold 

drawn steel wire. Form "L" shape to be embedded not less than 50 

mm (2 inches) into the bed joint of the masonry veneer and provide 

upstanding leg to fit through hole in anchor and be long enough to 

allow 50 mm (2 inches) of vertical adjustment. 

D. Dovetail Anchors: 

1. Corrugated steel dovetail anchors formed of 1.5 mm (0.0598 inch) 

thick by 25 mm (1 inch) wide galvanized steel, 90 mm (3-1/2 inches) 

long where used to anchor 100 mm (4 inch) nominal thick masonry 

units, 140 mm (5-1/2 inches) long for masonry units more than 100 mm 

(4 inches) thick. 

2. Triangular wire dovetail anchor 100 mm (4 inch) wide formed of 4 mm 

(9 gage) steel wire with galvanized steel dovetail insert. Anchor 

length to extend at least 75 mm (3 inches) into masonry, 25 mm (1 

inch) into 40 mm (1-1/2 inch) thick units. 

3. Form dovetail anchor slots from 0.6 mm (0.0239 inch) thick galvanized 

steel (with felt or fiber filler). 

E. Individual ties: 

1. Rectangular ties: Form from 5 mm (3/16 inch) diameter galvanized 

steel rod to a rectangular shape not less than 50 mm (2 inches) wide 

by sufficient length for ends of ties to extend within 25 mm (1 inch) 

of each face of wall. Ties that are crimped to form drip are not 

permitted. 

2. Adjustable Cavity Wall Ties: 

a. Adjustable wall ties may be used at Contractor's option. 

b. Two piece type permitting up to 40 mm (1-1/2 inch) adjustment. 

c. Form ties from 5 mm (3/16 inch) diameter galvanized steel wire. 

d. Form one piece to a rectangular shape 105 mm (4-1/8 inches) wide 

by length required to extend into the bed joint 50 mm (2 inches). 

e. Form the other piece to a 75 mm (3 inch) long by 75 mm (3 inch) 

wide shape, having a 75 mm (3 inch) long bent section for engaging 

the 105 mm (4-1/8 inch) wide piece to form adjustable connection. 

F. Wall Ties, (Mesh or Wire): 
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1. Mesh wall ties formed of ASTM A82, W0.5, 2 mm, (16 gage) galvanized 

steel wire 13 mm by 13 mm (1/2 inch by 1/2 inch) mesh, 75 mm (3 

inches) wide by 200 mm (8 inches) long. 

2. Rectangular wire wall ties formed of W1.4, 3 mm, (9 gage) galvanized 

steel wire 50 mm (2 inches) wide by 200 mm (8 inches) long. 

G. Corrugated Wall Tie: 

1. Form from 1.5 mm (0.0598 inch) thick corrugated, galvanized steel 30 

mm (1-1/4 inches) wide by lengths so as to extend at least 100 mm (4 

inches) into joints of new masonry plus 38 mm (1-1/2 inch) turn-up. 

2. Provide 5 mm (3/16 inch) hole in turn-up for fastener attachment. 

H. Adjustable Steel Column Anchor: 

1. Two piece anchor consisting of a 6 mm (1/4 inch) diameter steel rod 

to be welded to steel with offset ends, rod to permit 100 mm (4 inch) 

vertical adjustment of wire anchor. 

2. Triangular shaped wire anchor 100 mm (4 inches) wide formed from 5 

(3/16 inch) diameter galvanized wire, to extend at least 75 mm (3 

inches) into joints of masonry. 

I. Adjustable Steel Beam Anchor: 

1. Z or C type steel strap, 30 mm (1 1/4 inches) wide, 3 mm (1/8 inch) 

thick. 

2. Flange hook not less than 38 mm (1 1/2 inches) long. 

3. Length to embed in masonry not less than 50 mm (2 inches) in 100 mm 

(4 inch) nominal thick masonry and 100 mm (4 inches) in thicker 

masonry. 

4. Bend masonry end not less than 40 mm (1 1/2 inches). 

J. Ridge Wall Anchors: 

1. Form from galvanized steel not less than 25 mm (1 inch) wide by 5 mm 

(3/16 inch) thick by 600 mm (24 inches) long, plus 50 mm (2 inch) 

bends. 

2. Other lengths as shown. 

2.6 PREFORMED COMPRESSIBLE JOINT FILLER 

A. Thickness and depth to fill the joint as specified. 

B. Closed Cell Neoprene: ASTM D1056, Type 2, Class A, Grade 1, B2F1. 

C. Non-Combustible Type: ASTM C612, Class 5, 1800 degrees F. 

2.7 ACCESSORIES 

A. Weep Hole Wicks: Glass fiber ropes, 10 mm (3/8 inch) minimum diameter, 

300 mm (12 inches) long. 

B. Box Board: 

1. Mineral Fiber Board: ASTM C612, Class 1. 
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2. 25 mm (1 inch) thickness. 

3. Other spacing material having similar characteristics may be used 

subject to the Resident Engineer's approval. 

C. Masonry Cleaner: 

1. Detergent type cleaner selected for each type masonry used. 

2. Acid cleaners are not acceptable. 

3. Use soapless type specially prepared for cleaning brick or concrete 

masonry as appropriate. 

D. Fasteners: 

1. Concrete Nails: ASTM F1667, Type I, Style 11, 19 mm (3/4 inch) 

minimum length. 

2. Masonry Nails: ASTM F1667, Type I, Style 17, 19 mm (3/4 inch) minimum 

length. 

3. Screws: FS-FF-S-107, Type A, AB, SF thread forming or cutting. 

2.8 PRE-BUILT MASONRY PANELS 

A. Shop fabricated under a controlled environment, in a plant capable of 

manufacturing, transporting, and storing the finished panels. 

B. Fabricate panels to size and configuration shown, conforming to approved 

shop drawing. 

C. Fabricate panels in jigs. 

D. Reject panels failing to meet these requirements. 

1. Plumb head joints. 

2. Panel dimensions tolerances: Accurate to plus 0 mm (0 inch) and minus 

6 mm (1/4 inch) in 3600 mm (12 feet). 

3. Panels true, free of warp or rack, and plumb on base. 

PART 3 - EXECUTION 

3.1 JOB CONDITIONS 

A. Protection: 

1. Cover tops of walls with nonstaining waterproof covering, when work 

is not in progress. Secure to prevent wind blow off. 

2. On new work protect base of wall from mud, dirt, mortar droppings, 

and other materials that will stain face, until final landscaping or 

other site work is completed. 

B. Cold Weather Protection: 

1. Masonry may be laid in freezing weather when methods of protection 

are utilized. 

2. Comply with MSJC and “Hot and Cold Weather Masonry Construction 

Manual”. 
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3.2 CONSTRUCTION TOLERANCES 

A. Lay masonry units plumb, level and true to line within the tolerances as 

per MSJC requirements and as follows: 

B. Maximum variation from plumb: 

1. In 3000 mm (10 feet) - 6 mm (1/4 inch). 

2. In 6000 mm (20 feet) - 10 mm (3/8 inch). 

3. In 12 000 mm (40 feet) or more - 13 mm (1/2 inch). 

C. Maximum variation from level: 

1. In any bay or up to 6000 mm (20 feet) - 6 mm (1/4 inch). 

2. In 12 000 mm (40 feet) or more - 13 mm (1/2 inch). 

D. Maximum variation from linear building lines: 

1. In any bay or up to 6000 mm (20 feet) - 13 mm (1/2 inch). 

2. In 12 000 mm (40 feet) or more - 19 mm (3/4 inch). 

E. Maximum variation in cross-sectional dimensions of columns and thickness 

of walls from dimensions shown: 

1. Minus 6 mm (1/4 inch). 

2. Plus 13 mm (1/2 inch). 

F. Maximum variation in prepared opening dimensions: 

1. Accurate to minus 0 mm (0 inch). 

2. Plus 6 mm (1/4 inch). 

3.3 INSTALLATION GENERAL 

A. Keep finish work free from mortar smears or spatters, and leave neat and 

clean. 

B. Anchor masonry as specified in Paragraph, ANCHORAGE. 

C. Wall Openings: 

1. Fill hollow metal frames built into masonry walls and partitions 

solid with mortar as laying of masonry progresses. 

2. If items are not available when walls are built, prepare openings for 

subsequent installation. 

D. Tooling Joints: 

1. Do not tool until mortar has stiffened enough to retain thumb print 

when thumb is pressed against mortar. 

2. Tool while mortar is soft enough to be compressed into joints and not 

raked out. 

3. Finish joints in exterior face masonry work with a jointing tool, and 

provide smooth, water-tight concave joint unless specified otherwise. 

4. Tool Exposed interior joints in finish work concave unless specified 

otherwise. 

E. Lintels: 
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1. Lintels are not required for openings less than 1000 mm (3 feet 4 

inches) wide that have hollow metal frames. 

2. Openings 1025 mm (3 feet 5 inches) wide to 1600 m (5 feet 4 inches) 

wide with no structural steel lintel or frames, require a lintel 

formed of concrete masonry lintel or bond beam units filled with 

grout per ASTM C476 and reinforced with 1- #15m (1-#5) rod top and 

bottom for each 100 mm (4 inches) of nominal thickness unless shown 

otherwise. 

3. Precast lintels of 25 Mpa (3000 psi) concrete, of same thickness as 

partition, and with one Number 5 deformed bar top and bottom for each 

100 mm (4 inches) of nominal thickness, may be used in lieu of 

reinforced CMU masonry lintels. 

4. Use steel lintels, for openings over 1600 m (5 feet 4 inches) wide, 

brick masonry, and elevator openings unless shown otherwise. 

5. Doors having overhead concealed door closers require a steel lintel, 

and a pocket for closer box. 

6. Length for minimum bearing of 100 mm (4 inches) at ends. 

7. Build masonry openings or arches over wood or metal centering and 

supports when steel lintels are not used. 

f. Before connecting new masonry with previously laid, remove loosened 

masonry or mortar, and clean and wet work in place as specified under 

wetting. 

 
H. Structural Steel Encased in Masonry: 

1. Where structural steel is encased in masonry and the voids between 

the steel and masonry are filled with mortar, provide a minimum 25 mm 

(1 inch) mortar free expansion space between the masonry and the 

steel by applying a box board material to the steel before the 

masonry is laid. 

2. Do not place spacing material where steel is bearing on masonry or 

masonry is bearing on steel. 

I. Wetting and Wetting Test: 

1. Test and wet brick or clay tile in accordance with BIA 11B. 

2. Do not wet concrete masonry units or glazed structural facing tile 

before laying. 

J. Temporary Formwork: Provide formwork and shores as required for 

temporary support of reinforced masonry elements. 

K. Construct formwork to conform to shape, line and dimensions shown. Make 

sufficiently tight to prevent leakage of mortar, grout, or concrete (if 
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any). Brace, tie and support as required to maintain position and shape 

during construction and curing of reinforced masonry. 

L. Do not remove forms and shores until reinforced masonry members have 

hardened sufficiently to carry their own weight and all other reasonable 

temporary loads that may be placed on them during construction. 

M. Allow not less than the following minimum time to elapse after 

completion of members before removing shores or forms, provided suitable 

curing conditions have been obtained during the curing period. 

1. 10 days for girders and beams. 

2. 7 days for slabs. 

3. 7 days for reinforced masonry soffits. 

3.4 ANCHORAGE 

A. Veneer to Frame Walls: 

1. Use adjustable veneer anchors. 

2. Fasten anchor to stud through sheathing with self drilling and 

tapping screw, one at each end of loop type anchor. 

3. Space anchors not more than 400 mm (16 inches) on center vertically 

at each stud. 

B. Veneer to Concrete Walls: 

1. Install dovetail slots in concrete vertically at 600 mm (2 feet) on 

centers. 

2. Locate dovetail anchors at 400 mm (16 inch) maximum vertical 

intervals. 

3. Anchor new masonry facing to existing concrete with corrugated wall 

ties spaced at 400 mm, (16 inch) maximum vertical intervals, and at 

600 mm (2 feet) maximum horizontal intervals. Fasten ties to concrete 

with power actuated fasteners or concrete nails. 

C. Masonry Facing to Backup and Cavity Wall Ties: 

1. Use individual ties for new work. 

2. Stagger ties in alternate courses, and space at 400 mm (16 inches) 

maximum vertically, and 600 mm (2 feet) horizontally. 

3. At openings, provide additional ties spaced not more than 900 mm (3 

feet) apart vertically around perimeter of opening, and within 300 mm 

(12 inches) from edge of opening. 

4. Anchor new masonry facing to existing masonry with corrugated wall 

ties spaced at 400 mm (16 inch) maximum vertical intervals and at 

every second masonry unit horizontally. Fasten ties to masonry with 

masonry nails. 
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5. Option: Use joint reinforcing for multiple wythes and cavity wall 

ties spaced not more than 400 mm (16 inches) vertically. 

6. Tie interior and exterior wythes of reinforced masonry walls together 

with individual ties. Provide ties at intervals not to exceed 600 mm 

(24 inches) on center horizontally, and 400 mm (16 inches) on center 

vertically. Lay ties in the same line vertically in order to 

facilitate vibrating of the grout pours. 

D. Anchorage of Abutting Masonry: 

1. Anchor interior 100 mm (4 inch) thick masonry partitions to exterior 

masonry walls with wall ties. Space ties at 600 mm (2 foot) maximum 

vertical intervals. Extend ties 100 mm (4 inches) minimum into 

masonry. 

2. Anchor interior masonry bearing walls or interior masonry partitions 

over 100 mm (4 inches) thick to masonry walls with rigid wall anchors 

spaced at 400 mm (16 inch) maximum vertical intervals. 

3. Anchor abutting masonry walls and partitions to concrete with 

dovetail anchors. Install dovetail slots vertically in concrete at 

centerline of abutting wall or partition. Locate dovetail anchors at 

400 mm (16 inch) maximum vertical intervals. Secure anchors to 

existing wall with two 9 mm (3/8 inch) by 75 mm (3 inch) expansion 

bolts or two power-driven fasteners. 

4. Anchor abutting interior masonry partitions to existing concrete and 

existing masonry construction, with corrugated wall ties. Extend ties 

at least 100 mm (4 inches) into joints of new masonry. Fastened to 

existing concrete and masonry construction, with powder actuated 

drive pins, nail or other means that provides rigid anchorage. 

Install anchors at 400 mm (16 inch) maximum vertical intervals. 

E. Masonry Furring: 

1. Anchor masonry furring less than 100 mm (4 inches) nominal thick to 

masonry walls or to concrete with corrugated wall ties or dovetail 

anchors. 

2. Space not over 600 mm (2 feet) on centers in both directions. 

F. Anchorage to Steel Beams or Columns: 

1. Use adjustable beam anchors on each flange. 

2. At columns weld the 6 mm (1/4 inch) steel rod to steel columns at 300 

mm (12 inch) intervals, and place wire ties in masonry courses at 400 

mm (16 inches) maximum vertically. 
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3.5 REINFORCEMENT 

A. Joint Reinforcement: 

1. Use as joint reinforcement in CMU wythe of combination brick and CMU, 

cavity walls, and single wythe concrete masonry unit walls or 

partitions. 

2. Reinforcing may be used in lieu of individual ties for anchoring 

brick facing to CMU backup in exterior masonry walls. 

 
3. Brick veneer over frame backing walls does not require joint 

reinforcement.  

4. Locate joint reinforcement in mortar joints at 400 mm (16 inch) 

maximum vertical intervals. 

5. Additional joint reinforcement is required in mortar joints at both 

200 mm (8 inches) and 400 (16 inches) above and below windows, doors, 

louvers and similar openings in masonry, except where other type 

anchors are required for anchorage of masonry to concrete structure. 

6. Joint reinforcement is required in every other course of stack bond 

CMU masonry. 

7. Wherever brick masonry is backed up with stacked bond masonry, joint 

reinforcement is required in every other course of CMU backup, and in 

corresponding joint of facing brick. 

B. Steel Reinforcing Bars: 

1. Install in cells of hollow masonry units where required for vertical 

reinforcement and in bond beam units for lintels and bond beam 

horizontal reinforcement. Install in wall cavities of reinforced 

masonry walls where shown. 

2. Use grade 60 bars if not specified otherwise. 

3. Bond Beams:  

a. Form Bond beams of load-bearing concrete masonry units filled with 

ASTM C476 grout and reinforced with 2-#15m (#5) reinforcing steel 

unless shown otherwise. Do not cut reinforcement. 

b. Brake bond beams only at expansion joints and at control joints, 

if shown. 

4. Stack Bond: 

a. Locate additional joint reinforcement in vertical and horizontal 

joints as shown. 

b. Anchor vertical reinforcement into the foundation or wall or bond 

beam below and hold in place. 

c. Provide temporary bracing for walls over 8 ft. tall until 

permanent horizontal bracing is completed. 
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5. Grout openings: 

a. Leave cleanout holes in double wythe walls during construction by 

omitting units at the base of one side of the wall. 

b. Locate 75 mm x 75 mm (3 in. x 3 in.) min. clean-out holes at 

location of vertical reinforcement. 

c. Keep grout space clean of mortar accumulation and sand debris. 

Clean the grout space every day using a high pressure jet stream 

of water, or compressed air, or industrial vacuum, or by laying 

wood strips on the metal ties as the wall is built. If wood strips 

are used, lift strips with wires as the wall progresses and before 

placing each succeeding course of wall ties. 

 
3.6 BRICK EXPANSION AND CMU CONTROL JOINTS. 

A. Provide brick expansion (BEJ) and CMU control (CJ) joints where shown on 

drawings or in any section of wall greater than 30 feet.  Coordinate 

location with designer. 

B. Keep joint free of mortar and other debris. 

C. Where joints occur in masonry walls. 

1. Install preformed compressible joint filler in brick wythe. 

2. Install cross shaped shear keys in concrete masonry unit wythe with 

preformed compressible joint filler on each side of shear key unless 

otherwise specified. 

3. Install filler, backer rod, and sealant on exposed faces. 

D. Use standard notched concrete masonry units (sash blocks) made in full 

and half-length units where shear keys are used to create a continuous 

vertical joint. E. Interrupt steel joint reinforcement at expansion 

and control joints unless otherwise shown. 

F. Fill opening in exposed face of expansion and control joints with 

sealant as specified in Section 07 92 00, JOINT SEALANTS. 

 
3.7 BUILDING EXPANSION AND SEISMIC JOINTS 

A. Keep joint free of mortar. Remove mortar and other debris. 

B. Install non-combustible, compressible type joint filler to fill space 

completely except where sealant is shown on joints in exposed finish 

work. 

C. Where joints are on exposed faces, provide depth for backer rod and 

sealant as specified in Section 07 92 00, JOINT SEALANTS, unless shown 

otherwise. 
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3.8 ISOLATION SEAL 

A. Where full height walls or partitions lie parallel or perpendicular to 

and under structural beams or shelf angles, provide a separation between 

walls or partitions and bottom of beams or shelf angles not less than 

the masonry joint thickness unless shown otherwise. 

B. Insert in the separation, a continuous full width strip of non-

combustible type compressible joint filler. 

C. Where exposed in finish work, cut back filler material in the joint 

enough to allow for the joint to be filled with sealant material 

specified in Section 07 92 00, JOINT SEALANTS. 

3.9 BRICKWORK 

A. Lay clay brick in accordance with BIA Technical Note 11 series. 

B. Laying: 

1. Lay brick in running bond with course of masonry bonded at corners 

unless shown otherwise to match main campus building. 

2. Maintain bond pattern throughout. 

3. Do not use brick smaller than half-brick at any angle, corner, break 

or jamb. 

4. Where length of cut brick is greater than one half but less than a 

whole brick, maintain the vertical joint location of such units. 

5. Lay exposed brickwork joints symmetrical about center lines of 

openings. 

6. Do not structural bond multi wythe brick walls unless shown. 

7. Before starting work, lay facing brick on foundation wall and adjust 

bond to openings, angles, and corners. 

8. Lay brick for sills with wash and drip. 

9. Build solid brickwork as required for anchorage of items. 

C. Joints: 

1. Exterior and interior joint widths: Lay for three equal joints in 200 

mm (eight inches) vertically, unless shown otherwise. 

2. Rake joints for pointing with colored mortar when colored mortar is 

not full depth. 

3. Arches:  

a. Flat arches (jack arches) lay with camber of 1 in 200 (1/16 inch 

per foot) of span. 

b. Face radial arches with radial brick with center line of joints on 

radial lines. 

c. Form Radial joints of equal width. 

d. Bond arches into backing with metal ties in every other joint. 
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D. Weep Holes: 

1. Install weep holes at 600 mm (24 inches) on center in bottom of 

vertical joints of exterior masonry veneer or cavity wall facing over 

foundations, bond beams, and other water stops in the wall. 

2. Form weep holes using wicks made of mineral fiber insulation strips 

turned up 200 mm (8 inches) in cavity. Anchor top of strip to backup 

to securely hold in place. 

3. Install sand or pea gravel in cavity approximately 75 mm (3 inches) 

high between weep holes. 

E. Solid Exterior Walls: 

1. Build with 100 mm (4 inches) of nominal thick facing brick, backed up 

with cast-in-place concrete. 

2. Construct solid brick jambs not less than 20 mm (.8 inches) wide at 

exterior wall openings and at recesses, except where exposed concrete 

unit backup is shown. 

3. Do not use full bonding headers. 

4. Parging: 

a. For solid masonry walls, lay backup to height of six brick 

courses, parge backup with 13 mm (1/2 inch) of mortar troweled 

smooth; then lay exterior wythe to height of backup. 

b. Make parging continuous over backup, and extend 150 mm (six 

inches) onto adjacent concrete or masonry. 

c. Parge, with mortar, the ends and backs for recesses in exterior 

walls to a thickness of 13 mm (1/2 inch). 

d. Parge with mortar to true even surface the inside surface of 

exterior walls to receive insulation. 

3.9 CONCRETE MASONRY AND GLAZED UNITS 

 
 

A. Kind and Users: 

1. Provide special concrete masonry shapes as required, including lintel 

and bond beam units, sash units, and bull-nose corner units. Use 

solid concrete masonry units, where full units cannot be used, or 

where needed for anchorage of accessories. 

2. Provide solid load-bearing concrete masonry units or grout the cell 

of hollow units at jambs of openings in walls, where structural 

members impose loads directly on concrete masonry, and where shown. 

3. Provide rounded corner (bullnose) shapes at opening jambs in exposed 

work and at exterior corners. 

4. Do not use brick jambs in exposed finish work. 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

04 20 00- 17 
UNIT MASONRY 

5. Use concrete building brick only as filler in backup material where 

not exposed. 

 

B. Laying: 

1. Lay concrete masonry units with 10 mm (3/8 inch) joints, with a bond 

overlap of not less than 1/4 of the unit length, except where stack 

bond is required. 

2. Do not wet concrete masonry units before laying. 

3. Bond external corners of partitions by overlapping alternate courses. 

4. Lay first course in a full mortar bed. 

5. Set anchorage items as work progress. 

6. Where ends of anchors, bolts, and other embedded items, project into 

voids of units, completely fill such voids with mortar or grout. 

7. Provide a 6 mm (1/4 inch) open joint for caulking between  exterior 

walls, concrete work, and abutting masonry partitions. 

8. Lay concrete masonry units with full face shell mortar beds and fill 

head joint beds for depth equivalent to face shell thickness. 

9. Lay concrete masonry units so that cores of units, that are to be 

filled with grout, are vertically continuous with joints of cross 

webs of such cores completely filled with mortar. Unobstructed core 

openings not less than 50 mm (2 inches) by 75 mm (3 inches). 

10. Do not wedge the masonry against the steel reinforcing. Minimum 13 mm 

(1/2 inch) clear distance between reinforcing and masonry units. 

11. Install deformed reinforcing bars of sizes shown. 

12. Steel reinforcement, at time of placement, free of loose flaky rust, 

mud, oil, or other coatings that will destroy or reduce bond. 

13. Steel reinforcement in place before grouting. 

14. Minimum clear distance between parallel bars: One bar diameter. 

15. Hold vertical steel reinforcement in place by centering clips, caging 

devices, tie wire, or other approved methods, vertically at spacings 

noted. 

16. Support vertical bars near each end and at intermediate intervals not 

exceeding 192 bar diameters. 

17. Reinforcement shall be fully encased by grout or concrete. 

18. Splice reinforcement or attach reinforcement to dowels by placing in 

contact and secured or by placing the reinforcement within 1/5 of the 

required bar splice length. 

19. Stagger splices in adjacent horizontal reinforcing bars. Lap 

reinforcing bars at splices a minimum of 40 bar diameters. 
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20. Grout cells of concrete masonry units, containing the reinforcing 

bars, solid as specified under grouting. 

21. Cavity and joint horizontal reinforcement may be placed as the 

masonry work progresses. 

22. Rake joints 6 to 10 mm (1/4 to 3/8 inch) deep for pointing with 

colored mortar when colored mortar is not full depth. 

 
3.10 POINTING 

A. Fill joints with pointing mortar using rubber float trowel to rub mortar 

solidly into raked joints. 

B. Wipe off excess mortar from joints of glazed masonry units with dry 

cloth. 

C. Finish exposed joints in finish work with a jointing tool to provide a 

smooth concave joint unless specified otherwise. 

 

3.11 GROUTING 

A. Preparation: 

1. Clean grout space of mortar droppings before placing grout. 

2. Close cleanouts. 

3. Install vertical solid masonry dams across grout space for full 

height of wall at intervals of not more than 9000 mm (30 feet). Do 

not bond dam units into wythes as masonry headers. 

4. Verify reinforcing bars are in cells of units or between wythes as 

shown. 

B. Placing: 

1. Place grout by hand bucket, concrete hopper, or grout pump. 

2. Consolidate each lift of grout after free water has disappeared but 

before plasticity is lost. 

3. Do not slush with mortar or use mortar with grout. 

4. Interruptions: 

a. When grouting must be stopped for more than an hour, top off grout 

40 mm (1-1/2 inch) below top of last masonry course. 

b. Grout from dam to dam on high lift method. 

c. A longitudinal run of masonry may be stopped off only by raking 

back one-half a masonry unit length in each course and stopping 

grout 100 mm (4 inches) back of rake on low lift method. 

C. Puddling Method: 

1. Double wythe masonry constructed grouted in lifts not to exceed 300 

mm (12 inches) or less than 50 mm (2 inches) wide. 
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2. Consolidate by puddling with a grout stick during and immediately 

after placing. 

3. Grout the cores of concrete masonry units containing the reinforcing 

bars solid as the masonry work progresses. 

D. Low Lift Method: 

1. Construct masonry to a height of 1.5 m (5 ft) maximum before 

grouting. 

2. Grout in one continuous operation and consolidate grout by mechanical 

vibration and reconsolidate after initial water loss and settlement 

has occurred.  

E. High Lift Method: 

1. Do not pour grout until masonry wall has properly cured a minimum of 

4 hours. 

2. Place grout in lifts not exceeding 1.5 m (5 ft). 

3. Exception: 

 Where the following conditions are met, place grout in lifts not 

exceeding 3.86 m (12.67 ft). 

a. The masonry has cured for at least 4 hours. 

b. The grout slump is maintained between 254 and 279 mm (10 and 11 

in). 

c. No intermediate reinforced bond beams are placed between the top 

and the bottom of the pour height. 

4. When vibrating succeeding lifts, extend vibrator 300 to 450 mm (12 to 

18 inches) into the preceding lift to close any shrinkage cracks or 

separation from the masonry units. 

3.12 PLACING REINFORCEMENT 

A. General: Clean reinforcement of loose rust, mill scale, earth, ice or 

other materials which will reduce bond to mortar or grout. Do not use 

reinforcement bars with kinks or bends not shown on the Contract 

Drawings or final shop drawings, or bars with reduced cross-section due 

to excessive rusting or other causes. 

B. Position reinforcement accurately at the spacing indicated. Support and 

secure vertical bars against displacement. Horizontal reinforcement may 

be placed as the masonry work progresses. Where vertical bars are shown 

in close proximity, provide a clear distance between bars of not less 

than the nominal bar diameter or 25 mm (1 inch), whichever is greater. 

D. Splice reinforcement bars where shown; do not splice at other places 

unless accepted by the Resident Engineer. Provide lapped splices, unless 
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otherwise indicated. In splicing vertical bars or attaching to dowels, 

lap ends, place in contact and wire tie. 

E. Provide not less than minimum lap as indicated on shop drawings, or if 

not indicated, as required by governing code. 

 
F. Embed metal ties in mortar joints as work progresses, with a minimum 

mortar cover of 15 mm (5/8 inch) on exterior face of walls and 13 mm 

(1/2 inch) at other locations. 

G. Embed prefabricated horizontal joint reinforcement as the work 

progresses, with a minimum cover of 15 mm (5/8 inch) on exterior face of 

walls and 13 mm (1/2 inch) at other locations. Lap joint reinforcement 

not less than 150 mm (6 inches) at ends. Use prefabricated “L” and “T” 

sections to provide continuity at corners and intersections. Cut and 

bend joint reinforcement as recommended by manufacturer for continuity 

at returns, offsets, column fireproofing, pipe enclosures and other 

special conditions. 

H. Anchoring: Anchor reinforced masonry work to supporting structure as 

indicated. 

I. Anchor reinforced masonry walls to non-reinforced masonry where they 

intersect. 

 
 

3.13 INSTALLATION OF REINFORCED CONCRETE UNIT MASONRY 

A. Limit wetting of concrete masonry units (CMU). 

B. Lay CMU units with full-face shell mortar beds. Fill vertical head 

joints (end joints between units) solidly with mortar from face of unit 

to a distance behind face equal to not less than the thickness of 

longitudinal face shells. Solidly bed cross-webs of starting courses in 

mortar. Maintain head and bed joint widths shown, or if not shown, 

provide 10 mm (3/8 inch) joints. 

C. Where solid CMU units are shown, lay with full mortar head and bed 

joints. 

D. Walls: 

1. Pattern Bond: Lay CMU wall units in 1/2-running bond with vertical 

joints in each course centered on units in courses above and below, 

unless otherwise indicated. Bond and interlock each course at corners 

and intersections. Use special-shaped units where shown, and as 

required for corners, jambs, sash, control joints, lintels, bond 

beams and other special conditions. 
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2. Maintain vertical continuity of core or cell cavities, which are to 

be reinforced and grouted, to provide minimum clear dimension 

indicated and to provide minimum clearance and grout coverage for 

vertical reinforcement bars. Keep cavities free of mortar. Solidly 

bed webs in mortar where adjacent to reinforced cores or cells. 

3. Where horizontal reinforced beams (bond beams) are shown, use special 

units or modify regular units to allow for placement of continuous 

horizontal reinforcement bars. Place small mesh expanded metal lath 

or wire screening in mortar joints under bond beam courses over cores 

or cells of non-reinforced vertical cells, or provide units with 

solid bottoms. 

E. Grouting: 

1. Use “Fine Grout” per ASTM C476 for filling spaces less than 100 mm (4 

inches) in one or both horizontal directions. 

2. Use “Coarse Grout” per ASTM C476 for filling 100 mm (4 inch) spaces 

or larger in both horizontal directions. 

 
3. Grouting Technique: At the Contractor’s option, use either low-lift 

or high-lift grouting techniques subject to requirements which 

follow. 

F. Low-Lift Grouting: 

1. Provide minimum clear dimension of 50 mm (2 inches) and clear area of 

5160 mm2 (8 square inches) in vertical cores to be grouted. 

2. Place vertical reinforcement prior to grouting of CMU. Extend above 

elevation of maximum pour height as required for splicing. Support in 

position at vertical intervals not exceeding 192 bar diameters nor 3 

m (10 feet). 

3. Lay CMU to maximum pour height. Do not exceed 1.5 m (5 foot) height, 

or if bond beam occurs below 1.5 m (5 foot) height, stop pour 38 mm 

(1-1/2 in) below top of bond beam. 

4. Pour grout using chute container with spout or pump hose. Rod or 

vibrate grout during placing. Place grout continuously; do not 

interrupt pouring of grout for more than one hour. Terminate grout 

pours 38 mm (1-1/2 inches) below top course of pour. 

5. Bond Beams: Stop grout in vertical cells 38 mm (1-1/2 inches) below 

bond beam course. Place horizontal reinforcement in bond beams; lap 

at corners and intersections as shown. Place grout in bond beam 

course before filling vertical cores above bond beam. 

G. High-Lift Grouting: 
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1. Do not use high-lift grouting technique for grouting of CMU unless 

minimum cavity dimension and area is 75 mm (3 inches) and 6450 mm2 

(10 square inches), respectively. 

2. Provide cleanout holes in first course at all vertical cells which 

are to be filled with grout. 

3. Use units with one face shell removed and provide temporary supports 

for units above, or use header units with concrete brick supports, or 

cut openings in one face shell. 

4. Construct masonry to full height of maximum grout pour specified, 

prior to placing grout. 

5. Limit grout lifts to a maximum height of 1.5 m (5 feet) and grout 

pour to a maximum height of 7.3 m (24 feet), for single wythe hollow 

concrete masonry walls, unless otherwise indicated. 

6. Place vertical reinforcement before grouting. Place before or after 

laying masonry units, as required by job conditions. Tie vertical 

reinforcement to dowels at base of masonry where shown and thread CMU 

over or around reinforcement. Support vertical reinforcement at 

intervals not exceeding 192 bar diameters nor 3 m (10 feet). 

7. Where individual bars are placed after laying masonry, place wire 

loops extending into cells as masonry is laid and loosed before 

mortar sets. After insertion of reinforcement bar, pull loops and bar 

to proper position and tie free ends. 

8. Where reinforcement is prefabricated into cage units before placing, 

fabricate units with vertical reinforcement bars and lateral ties of 

the size and spacing indicated. 

9. Place horizontal beam reinforcement as the masonry units are laid. 

10. Preparation of Grout Spaces: Prior to grouting, inspect and clean 

grout spaces. Remove dust, dirt, mortar droppings, loose pieces of 

masonry and other foreign materials from grout spaces. Clean 

reinforcement and adjust to proper position. Clean top surface of 

structural members supporting masonry to ensure bond. After final 

cleaning and inspection, close cleanout holes and brace closures to 

resist grout pressures. 

11. Do not place grout until entire height of masonry to be grouted has 

attained sufficient strength to resist displacement of masonry units 

and breaking of mortar bond. Install shores and bracing, if required, 

before starting grouting operations. 

12. Place grout by pumping into grout spaces unless alternate methods are 

acceptable to the Resident Engineer. 
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13. Limit grout pours to sections which can be completed in one working 

day with not more than one hour interruption of pouring operation. 

Place grout in lifts which do not exceed 1.5 m (5 feet). Allow not 

less than 30 minutes, nor more than one hour between lifts of a given 

pour. Mechanically consolidate each grout lift during pouring 

operation. 

14. Place grout in lintels or beams over openings in one continuous pour. 

15. Where bond beam occurs more than one course below top of pour, fill 

bond beam course to within 25 mm (1 inch) of vertically reinforced 

cavities, during construction of masonry. 

16. When more than one pour is required to complete a given section of 

masonry, extend reinforcement beyond masonry as required for 

splicing. Pour grout to within 38 mm (1-1/2 inches) of top course of 

first pour. After grouted masonry is cured, lay masonry units and 

place reinforcement for second pour section before grouting. Repeat 

sequence if more pours are required. 

3.14 CLEANING AND REPAIR 

A. General: 

1. Clean exposed masonry surfaces on completion. 

2. Protect adjoining construction materials and landscaping during 

cleaning operations. 

3. Cut out defective exposed new joints to depth of approximately 19 mm 

(3/4 inch) and repoint. 

4. Remove mortar droppings and other foreign substances from wall 

surfaces. 

B. Concrete Masonry Units: 

1. Immediately following setting, brush exposed surfaces free of mortar 

or other foreign matter. 

2. Allow mud to dry before brushing. 

- - - E N D - - - 
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SECTION 05 12 00 
STRUCTURAL STEEL FRAMING 

 
PART 1 - GENERAL 

1.1 DESCRIPTION: 

 This section specifies structural steel shown and classified by Section 

2, Code of Standard Practice for Steel Buildings an d Bridges. 

1.2 RELATED WORK: 

A. Materials testing and inspection during construc tion: Section 01 45 29, 

TESTING LABORATORY SERVICES. 

B. Painting: Section 09 91 00, PAINTING. 

C. Steel Decking: Section 05 31 00, STEEL DECKING. 

D. Composite Steel Deck: Section 05 36 00, COMPOSIT E METAL DECKING. 

E. Fireproofing: Section 07 81 00, APPLIED FIREPROO FING. 

1.3 QUALITY ASSURANCE: 

A.  Fabricator and erector shall maintain a program of quality assurance in 

conformance with Section 8, Code of Standard Practi ce for Steel 

Buildings and Bridges. Work shall be fabricated in an AISC certified 

Category Std fabrication plant. 

B.  Before authorizing the commencement of steel erecti on, the controlling 

contractor shall ensure that the steel erector is p rovided with the 

written notification required by 29 CFR 1926.752. P rovide copy of this 

notification to the Resident Engineer. 

1.4 TOLERANCES: 

Fabrication tolerances for structural steel shall b e held within limits 

established by ASTM A6, by AISC 303, Sections 6 and  7, Code of Standard 

Practice for Buildings and Bridges, except as follo ws: 

A.  Elevation tolerance for closure plates at the build ing perimeter and at 

slab openings prior to concrete placement is 6 mm ( 1/4 inch). 

1.5 DESIGN: 

A. Connections: Design and detail all connections f or each member size, 

steel grade and connection type to resist the loads  and reactions 

indicated on the drawings or specified herein. Use details consistent 

with the details shown on the Drawings, supplementi ng where necessary. 

The details shown on the Drawings are conceptual an d do not indicate the 

required weld sizes or number of bolts unless speci fically noted. Use 

rational engineering design and standard practice i n detailing, 

accounting for all loads and eccentricities in both  the connection and 

the members. Promptly notify the Resident Engineer of any location where 
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the connection design criteria is not clearly indic ated. The design of 

all connections is subject to the review and accept ance of the Resident 

Engineer. Submit structural calculations prepared a nd sealed by a 

qualified engineer registered in the state where th e project is located. 

Submit calculations for review before preparation o f detail drawings. 

1.6 REGULATORY REQUIREMENTS: 

A. AISC 360: Specification for Structural Steel Bui ldings  

B. AISC 303: Code of Standard Practice for Steel Bu ildings and Bridges.  

1.7 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP  DRAWINGS, PRODUCT DATA, 

AND SAMPLES. 

B. Shop and Erection Drawings: Complete  

C. Certificates: 

1. Structural steel. 

2. Steel for all connections. 

3. Welding materials. 

4. Shop coat primer paint. 

D. Test Reports: 

1. Welders' qualifying tests. 

E. Design Calculations and Drawings: 

1. Connection calculations, if required. 

F. Record Surveys. 

1.8 APPLICABLE PUBLICATIONS: 

A. Publications listed below form a part of this sp ecification to extent 

referenced. Publications are referenced in text by basic designation 

only. 

B. American Institute of Steel Construction (AISC):  

1. AISC 360-10 Specification for Structural Steel B uildings 

3. AISC 303-10 Code of Standard Practice for Steel Buildings and Bridges 

C. American National Standards Institute (ANSI): 

B18.22.1-65(R2008)......Plain Washers 

B18.22M-81(R2000).......Metric Plain Washers 

D. American Society for Testing and Materials (ASTM ): 

A6/A6M-11...............Standard Specification for General Requirements 

for Rolled Structural Steel Bars, Plates, 

Shapes, and Sheet Piling  

A36/A36M-08.............Standard Specification for Carbon Structural 

Steel  
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A53/A53M-10.............Standard Specification for Pipe, Steel, Black 

and Hot-Dipped, Zinc-Coated Welded and Seamless  

A123/A123M-09...........Standard Specification for Zinc (Hot-Dip 

Galvanized) Coatings on Iron and Steel Products  

A242/A242M-04(R2009)....Standard Specification for High-Strength Low-

Alloy Structural Steel  

A283/A283M-03(R2007)....Standard Specification for Low and Intermediate 

Tensile Strength Carbon Steel Plates  

A307-10.................Standard Specification for Carbon Steel Bolts 

and Studs, 60,000 psi Tensile Strength  

A325-10.................Standard Specification for Structural Bolts, 

Steel, Heat Treated, 120/105 ksi Minimum Tensile 

Strength 

A490-12.................Standard Specification for Heat-Treated Steel 

Structural Bolts 150 ksi Minimum Tensile 

Strength  

A500/A500M-10a..........Standard Specification for Cold Formed Welded 

and Seamless Carbon Steel Structural Tubing in 

Rounds and Shapes  

A501-07.................Standard Specification for Hot-Formed Welded and 

Seamless Carbon Steel Structural Tubing 

A572/A572M-07...........Standard Specification for High-Strength 

Low-Alloy Columbium-Vanadium Structural Steel 

A992/A992M-11...........Standard Specification for Structural Steel 

Shapes 

E. American Welding Society (AWS): 

D1.1/D1.1M-10...........Structural Welding Code-Ste el 

F. Research Council on Structural Connections (RCSC ) of The Engineering 

Foundation: 

 Specification for Structural Joints Using ASTM A32 5 or A490 Bolts 

G. Military Specifications (Mil. Spec.): 

MIL-P-21035.............Paint, High Zinc Dust Conte nt, Galvanizing, 

Repair  

H.  Occupational Safety and Health Administration (OSHA ): 

29 CFR Part 1926-2001...Safety Standards for Steel Erection 

PART 2 - PRODUCTS 

2.1 MATERIALS: 

A. Structural Steel: ASTM A36, A242, A283, A572, Gr ade 50 A992. 

B. Structural Tubing: ASTM A500, Grade B. 
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C. Structural Tubing: ASTM A501. 

D. Steel Pipe: ASTM A53, Grade B. 

E. Bolts, Nuts and Washers: 

1. High-strength bolts, including nuts and washers:  ASTM A325 or A490. 

2. Bolts and nuts, other than high-strength: ASTM A 307, Grade A. 

3. Plain washers, other than those in contact with high-strength bolt 

heads and nuts: ANSI Standard B18.22.1. 

F. Zinc Coating: ASTM A123. 

G. Galvanizing Repair Paint: Mil. Spec. MIL-P-21035 . 

PART 3 - EXECUTION 

3.1 CONNECTIONS (SHOP AND FIELD): 

A. Welding: Welding in accordance with AWS D1.1. We lds shall be made only 

by welders and welding operators who have been and are currently 

qualified by tests as prescribed in AWS D1.1 to per form type of work 

required. 

B. High-Strength Bolts: High-strength bolts tighten ed to a bolt tension not 

less than 70% of their minimum tensile strength. Ti ghtening done with 

properly calibrated wrenches, by turn-of-nut method  or by use of direct 

tension indicators (bolts or washers). Tighten bolt s in connections 

identified as slip-critical using Direct Tension In dicators. Twist-off 

torque bolts are not an acceptable alternate fasten er for slip critical 

connections. 

3.2 FABRICATION: 

 Fabrication in accordance with Chapter M, AISC 360 . . 

3.3 SHOP PAINTING: 

A. General: Shop paint steel with primer in accorda nce with AISC 303, 

Section 6. 

B. Shop paint for steel surfaces is specified in Se ction 09 91 00, 

PAINTING. 

C. Do not apply paint to following: 

1. Surfaces within 50 mm (2 inches) of joints to be  welded in field. 

2. Surfaces which will be encased in concrete. 

3. Surfaces which will receive sprayed on fireproof ing. 

4. Top flange of members which will have shear conn ector studs applied. 

D. Zinc Coated (Hot Dip Galvanized) per ASTM A123 ( after fabrication): 

Touch-up after erection: Clean and wire brush any a braded and other 

spots worn through zinc coating, including threaded  portions of bolts 

and welds and touch-up with galvanizing repair pain t. 
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3.4 ERECTION: 

A. General: Erection in accordance with AISC 303, S ection 7B. Temporary 

Supports: Temporary support of structural steel fra mes during erection 

in accordance with AISC 303, Section 7 

3.5 FIELD PAINTING: 

A. After erection, touch-up steel surfaces specifie d to be shop painted. 

After welding is completed, clean and prime areas n ot painted due to 

field welding. 

B. Finish painting of steel surfaces is specified i n Section 09 91 00, 

PAINTING. 

3.6 SURVEY: 

 Upon completion of finish bolting or welding on an y part of the work, 

and prior to start of work by other trades that may  be supported, 

attached, or applied to the structural steel work, submit a certified 

report of survey to Resident Engineer for approval.  Reports shall be 

prepared by Registered Land Surveyor or Registered Civil Engineer as 

specified in Section 01 00 00, GENERAL REQUIREMENTS . Report shall 

specify that location of structural steel is accept able for plumbness, 

level and alignment within specified tolerances spe cified in the AISC 

Manual. 

- - - E N D - - - 
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SECTION 05 36 00 
COMPOSITE METAL DECKING 

 
PART 1 – GENERAL 

1.1 DESCRIPTION: 

 This section specifies material and services requi red for installation 

of composite steel decking including miscellaneous closures required to 

prepare deck for concrete placement as shown and sp ecified. 

1.2 RELATED WORK: 

 Materials testing and inspection during constructi on: Section 01 45 29, 

TESTING LABORATORY SERVICES. 

1.3 DESIGN REQUIREMENTS: 

A. Design steel decking in accordance with American  Iron And Steel 

Institute publication "Specifications for the Desig n of Cold Formed 

Steel Structural Members", except as otherwise show n or specified. 

B. Design all elements with the latest published ve rsion of applicable 

codes. 

1.4 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP  DRAWINGS, PRODUCT DATA, 

AND SAMPLES. 

B. Shop Drawings: Shop and erection drawings showin g decking unit layout, 

connections to supporting members, and information necessary to complete 

the installation as shown and specified, including supplementary 

framing, cant strips, cut openings, special jointin g or other 

accessories. Show welding, side lap, closure, deck reinforcing and 

closure reinforcing details. Show openings required  for work of other 

trades, including openings not shown on structural drawings. Indicate 

where temporary shoring is required to satisfy desi gn criteria. 

C. Manufacturer's Literature and Data: Showing stee l decking section 

properties and specifying structural characteristic s as specified 

herein. 

D. Manufacturer's written recommendations for: 

1. Shape of decking section to be used. 

2. Cleaning of steel decking prior to concrete plac ement. 

E. Test Report - Establishing structural characteri stics of composite 

concrete and steel decking system. 

F. Welding power setting recommendation by shear st ud manufacturer. 

H. Certification: For each type and gauge of metal deck supporting concrete 

slab or fill, furnish certification of the specifie d fire ratings. 
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Certify that the units supplied are U.L. listed as a “Steel Floor and 

Form Unit”. 

1.5 QUALITY ASSURANCE: 

 
 Underwriters’ Label: Provide metal floor deck unit s listed in 

Underwriters’ Laboratories “Fire Resistance Directo ry”, with each deck 

unit bearing the UL label and marking for specific system detailed. 

1.6 APPLICABLE PUBLICATIONS: 

A. Publications listed below form a part of this sp ecification to extent 

referenced. Publications are referenced in text by basic designation 

only. Refer to the latest edition of all referenced  Standards and codes. 

B. American Iron and Steel Institute (AISI): 

 Specification and Commentary for the Design of Col d-Formed Steel 

Structural Members (Latest Edition).  

C. American Society of Testing and Materials (ASTM) : 

A36/A36M-08.............Standard Specification for Carbon Structural 

Steel  

A108-07.................Standard Specification for Steel Bars, Carbon, 

Cold Finished, Standard Quality 

A653/A653M-10...........Standard Specification for Steel Sheet, Zinc-

Coated (Galvanized) or Zinc-Iron Alloy-Coated 

(Galvanized) by the Hot-Dip Process 

D. American Institute of Steel Construction (AISC):  

1. Specification for Structural Steel Buildings – A llowable Stress 

Design and Plastic Design (Latest Edition) 

2. Load and Resistance Factor Design Specification for Structural Steel 

Buildings (Latest Edition) 

E. American Welding Society (AWS): 

D1.1/D1.1M-10...........Structural Welding Code - S teel 

D1.3/D1.3M-08...........Structural Welding Code - S heet Steel 

E. Military Specifications (Mil. Spec.): 

MIL-P-21035B............Paint, High Zinc Dust Conte nt, Galvanizing 

Repair  

PART 2 - PRODUCTS 

 
2.1 MATERIALS: 

A. Steel Decking and all Flashings: ASTM A653 

B. Galvanizing: ASTM A653, G60 

C. Galvanizing Repair Paint: Mil. Spec. MIL-P-21035 B. 

D. Miscellaneous Steel Shapes: ASTM A36. 
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E. Welding Electrode: E60XX minimum. 

F. Sheet Metal Accessories: ASTM A653, galvanized, unless noted otherwise. 

Provide accessories of every kind required to compl ete the installation 

of metal decking in the system shown. Finish sheet metal items to match 

deck including, but not limited to, the following i tems: 

1. Metal Cover Plates: For end-abutting deck units,  to close gaps at 

changes in deck direction, columns, walls and openi ngs. Same quality 

as deck units but not less than 1.3 mm (18 gauge) s heet steel. 

2. Continuous sheet metal edging: at openings and c oncrete slab edges. 

Same quality as deck units but not less than 1.3 mm  (18 gauge) steel. 

Side and end closures supporting concrete and their  attachment to 

supporting steel shall be designed by the manufactu rer to safely 

support the wet weight of concrete and construction  loads. The 

deflection of cantilever closures shall be limited to 3 mm (1/8 inch) 

maximum. 

3. Metal Closure Strips: For openings between decki ng and other 

construction, of not less than 1.3 mm (18 gauge) sh eet steel of the 

same quality as the deck units. Form to the configu ration required to 

provide tight-fitting closures at open ends of flut es and sides of 

decking. 

4. Seat angles for deck: Where a beam does not fram e into a column. 

2.2 REQUIREMENTS: 

A. Steel decking depth, gage, and section propertie s to be as shown. 

Provide edges of deck with vertical interlocking ma le and female lip 

providing for a positive mechanical connection. 

B. Fabricate deck units with integral embossments t o provide mechanical 

bond with concrete slab. In combination with concre te slab, capable of 

supporting total design loads on spans shown. 

C. Steel decking capable of safely supporting total , normal construction 

service loads without damage to decking unit. 

 
D. Steel decking units shall include an integral sy stem which provides a 

simple point of attachment for light duty hanger de vices for flexibility 

for attaching hangers for support of acoustical, la thing, plumbing, 

heating, air conditioning and electrical items. Sys tem shall provide for 

minimum spacing pattern of 300 mm (12 inches) on ce nters longitudinally 

and 600 mm or 900 mm (24 or 36 inches) on centers t ransversely. 

Suspension system shall be capable of safely suppor ting a maximum 

allowable load of 45 kg (100 pounds) concentrated a t any one hanger 
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attachment point. System may consist of fold-down t ype hanger tabs or a 

lip hanger. 

PART 3 - EXECUTION 

3.1 ERECTION: 

A. Do not start installation of metal decking until  corresponding steel 

framework has been plumbed, aligned and completed a nd until temporary 

shoring, where required, has been installed. Remove  any oil, dirt, 

paint, ice, water and rust from steel surfaces to w hich metal decking 

will be welded. 

B. Coordinate and cooperate with structural steel e rector in locating 

decking bundles to prevent overloading of structura l members. 

C. Do not use floor deck units for storage or worki ng platforms until 

permanently secured. Do not overload deck units onc e placed. Replace any 

deck units that become damaged after erection and p rior to casting 

concrete at no cost to the Government. 

D. Erect steel deck in accordance with manufacturer 's printed instructions. 

E. Ship steel deck units to project in standard wid ths and cut to proper 

length. 

F. Provide steel decking in sufficient lengths to e xtend over 3 or more 

spans, except where structural steel layout does no t permit. 

G. Place steel decking units on supporting steel fr amework and adjust to 

final position before being permanently fastening. Bring each unit to 

proper bearing on supporting beams. Place deck unit s in straight 

alignment for entire length of run of flutes and wi th close registration 

of flutes of one unit with those of abutting unit. Maximum space between 

ends of abutting units is 13 mm (1/2 inch). If spac e exceeds 13 mm (1/2 

inch), install closure plates at no additional cost  to Government. 

H. Ceiling hanger loops, if used, must be flattened  or removed to obtain 

bearing of units on structural steel. 

 
I. Fastening Deck Units: 

1. Fasten floor deck units to steel supporting memb ers by not less than 

16 mm (5/8 inch) diameter puddle welds or elongated  welds of equal 

strength, spaced not more than 305 mm (12 inches) o .c. with a minimum 

of two welds per unit at each support. Where two un its abut, fasten 

each unit individually to the supporting steel fram ework. 

2. Tack weld or use self-tapping No. 8 or larger ma chine screws at 915 

mm (3 feet) o.c. for fastening end closures. Only u se welds to attach 

longitudinal end closures. 
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3. Weld side laps of adjacent floor deck units that  span more than 1524 

mm (5 feet). Fasten at midspan or 915 mm (3 feet) o .c., whichever is 

smaller. 

J. Welding to conform to AWS D1.3 and done by compe tent experienced welding 

mechanics. 

K. Areas scarred during erection and welds shall be  thoroughly cleaned and 

touched-up with zinc rich galvanizing repair paint.  Paint touch-up is 

not required for welds or scars that are to be in d irect contact with 

concrete. 

L. Provide metal concrete stops at edges of deck as  required. 

M. Cutting and Fitting: 

1. Cut all metal deck units to proper length in the  shop prior to 

shipping. 

2. Field cutting by the metal deck erector is restr icted to bevel cuts, 

notching to fit around columns and similar items, a nd cutting 

openings that are located and dimensioned on the st ructural drawings. 

3. Other penetrations shown on the approved metal d eck shop drawings but 

not shown on the structural drawings are to be loca ted, cut and 

reinforced by the trade requiring the opening. 

4. Make all cuts neat and trim using a metal saw, d rill or punchout 

device; cutting with torches is expressly prohibite d. 

5. Do not make any cuts in the metal deck that are not shown on the 

approved metal deck drawings. If an additional open ing not shown on 

the approved shop drawings is required, submit a sk etch, to scale, 

locating the required new opening and any other ope nings and supports 

in the immediate area. Do not cut the opening until  the sketch has 

been reviewed and accepted by the Resident Engineer . Provide any 

additional reinforcing or framing required for the opening at no cost 

to the Government. Failure to comply with these req uirements is cause 

for rejection of the work and removal and replaceme nt of the affected 

metal deck. 

6. Reinforcement at Openings: Provide additional me tal reinforcement and 

closure pieces as required for strength, continuity  of decking and 

support of other work shown. 

3.2 CLEANING: 

 Clean deck in accordance with manufacturer's recom mendation before 

concrete placement. 

- - - E N D - - - 
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SECTION 05 50 00 
METAL FABRICATIONS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section specifies items and assemblies fabricated from structural 

steel shapes and other materials as shown and specified. 

B. Items specified. 

1. Support for Wall and Ceiling Mounted Items: (12, 14A, 14C) 

2. Frames: (24E) 

3. Guards 

4. Gratings  

5. Loose Lintels 

6. Shelf Angles 

7. Plate Door Sill 

8. Safety Nosings 

9. Railings: (10) 

11. Bollards 

1.2 RELATED WORK 

A. Colors, finishes, and textures: Section 09 06 00, SCHEDULE FOR FINISHES. 

B. Prime and finish painting: Section 09 91 00, PAINTING. 

1.3 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES. 

B. Manufacturer's Literature and Data: 

 

Grating, each type Floor plate 

 Wheel guards 

Manhole Covers  Safety nosing 

 

C. Shop Drawings: 

1. Each item specified, showing complete detail, location in the 

project, material and size of components, method of joining various 

components and assemblies, finish, and location, size and type of 

anchors. 

2. Mark items requiring field assembly for erection identification and 

furnish erection drawings and instructions. 

3. Provide templates and rough-in measurements as required. 

D. Manufacturer's Certificates: 

1. Anodized finish as specified. 
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2. Live load designs as specified. 

E. Installer's Certificates: 

1. Provide current welding certificate for installers. 

F. Design Calculations for specified live loads including dead loads. 

G. Furnish setting drawings and instructions for installation of anchors to 

be preset into concrete and masonry work, and for the positioning of 

items having anchors to be built into concrete or masonry construction. 

1.4 QUALITY ASSURANCE 

A. Each manufactured product shall meet, as a minimum, the requirements 

specified, and shall be a standard commercial product of a manufacturer 

regularly presently manufacturing items of type specified. 

B. Each product type shall be the same and be made by the same 

manufacturer. 

C. Assembled product to the greatest extent possible before delivery to the 

site. 

D. Include additional features, which are not specifically prohibited by 

this specification, but which are a part of the manufacturer's standard 

commercial product. 

E. Welding Qualifications: Qualify procedures and personnel according to 

the following: 

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel." 

2. AWS D1.2/D1.2M, "Structural Welding Code - Aluminum." 

3. AWS D1.3/D1.3M, "Structural Welding Code - Sheet Steel." 

4. AWS D1.6/D1.6M, "Structural Welding Code - Stainless Steel." 

 

1.5 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. American Society of Mechanical Engineers (ASME): 

B18.6.1-97..............Wood Screws 

B18.2.2-87(R2005).......Square and Hex Nuts 

C. American Society for Testing and Materials (ASTM): 

A36/A36M-08.............Structural Steel 

A47-99(R2009)...........Malleable Iron Castings 

A48-03(R2008)...........Gray Iron Castings 

A53-10..................Pipe, Steel, Black and Hot-Dipped, Zinc-Coated 

Welded and Seamless 
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A123-09.................Zinc (Hot-Dip Galvanized) Coatings on Iron and 

Steel Products 

A167-99(R2009)..........Stainless and Heat-Resisting Chromium-Nickel 

Steel Plate, Sheet and Strip 

A269-10.................Seamless and Welded Austenitic Stainless Steel 

Tubing for General Service 

A307-10.................Carbon Steel Bolts and Studs, 60,000 PSI Tensile 

Strength 

A312/A312M-09...........Seamless, Welded, and Heavily Cold Worked 

Austenitic Stainless Steel Pipes 

A391/A391M-07...........Grade 80 Alloy Steel Chain 

A653/A653M-10...........Steel Sheet, Zinc Coated (Galvanized) or Zinc-

Iron Alloy Coated (Galvannealed) by the Hot-Dip 

Process 

A786/A786M-09...........Rolled Steel Floor Plate 

B221-08.................Aluminum and Aluminum-Alloy Extruded Bars, Rods, 

Wire, Shapes, and Tubes 

B456-03(R2009)..........Electrodeposited Coatings of Copper Plus Nickel 

Plus Chromium and Nickel Plus Chromium 

B632-08.................Aluminum-Alloy Rolled Tread Plate 

C1107-08................Packaged Dry, Hydraulic-Cement Grout (Nonshrink) 

D3656-07................Insect Screening and Louver Cloth Woven from 

Vinyl-Coated Glass Yarns 

F436-10.................Hardened Steel Washers 

F468-10.................Nonferrous Bolts, Hex Cap Screws, and Studs for 

General Use 

F593-02(R2008)..........Stainless Steel Bolts, Hex Cap Screws, and Studs 

F1667-11................Driven Fasteners: Nails, Spikes and Staples 

D. American Welding Society (AWS): 

D1.1-10.................Structural Welding Code Steel 

D1.2-08.................Structural Welding Code Aluminum 

D1.3-08.................Structural Welding Code Sheet Steel 

E. National Association of Architectural Metal Manufacturers (NAAMM) 

AMP 521-01..............Pipe Railing Manual  

AMP 500-06..............Metal Finishes Manual 

MBG 531-09..............Metal Bar Grating Manual 

MBG 532-09..............Heavy Duty Metal Bar Grating Manual 

F. Structural Steel Painting Council (SSPC)/Society of Protective Coatings: 

SP 1-04.................No. 1, Solvent Cleaning 

SP 2-04.................No. 2, Hand Tool Cleaning 
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SP 3-04.................No. 3, Power Tool Cleaning 

G. Federal Specifications (Fed. Spec): 

RR-T-650E...............Treads, Metallic and Nonmetallic, Nonskid 

PART 2 - PRODUCTS 

2.1 DESIGN CRITERIA 

A. In addition to the dead loads, design fabrications to support the 

following live loads unless otherwise specified. 

B. Railings and Handrails: 900 N (200 pounds) in any direction at any 

point. 

C. Floor Plates, Gratings, Covers, Trap Doors, Catwalks, and Platforms: 

500 kg/m2 (100 pounds per square foot). Use ______ kg (pounds) for 

concentrated loads. Use ____ kg/m2 (pounds per square foot) for vehicle 

loads in the following areas : ____________________. 

D. Manhole Covers: 1200 kg/m2 (250 pounds per square foot). 

2.2 MATERIALS 

A. Structural Steel: ASTM A36. 

B. Stainless Steel: ASTM A167, Type 302 or 304. 

C. Aluminum, Extruded: ASTM B221, Alloy 6063-T5 unless otherwise specified. 

For structural shapes use alloy 6061-T6 and alloy 6061-T4511. 

D. Floor Plate: 

1. Steel ASTM A786. 

2. Aluminum: ASTM B632. 

E. Steel Pipe: ASTM A53. 

1. Galvanized for exterior locations. 

2. Type S, Grade A unless specified otherwise. 

3. NPS (inside diameter) as shown. 

F. Cast-Iron: ASTM A48, Class 30, commercial pattern. 

G. Malleable Iron Castings: A47. 

H. Primer Paint: As specified in Section 09 91 00, PAINTING. 

I. Stainless Steel Tubing: ASTM A269, type 302 or 304. 

J. Modular Channel Units: 

1. Factory fabricated, channel shaped, cold formed sheet steel shapes, 

complete with fittings bolts and nuts required for assembly. 

2. Form channel with in turned pyramid shaped clamping ridges on each 

side. 

3. Provide case hardened steel nuts with serrated grooves in the top 

edges designed to be inserted in the channel at any point and be 

given a quarter turn so as to engage the channel clamping ridges. 

Provide each nut with a spring designed to hold the nut in place. 
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4. Factory finish channels and parts with oven baked primer when exposed 

to view. Channels fabricated of ASTM A525, G90 galvanized steel may 

have primer omitted in concealed locations. Finish screws and nuts 

with zinc coating. 

5. Fabricate snap-in closure plates to fit and close exposed channel 

openings of not more than 0.3 mm (0.0125 inch) thick stainless steel. 

K. Grout: ASTM C1107, pourable type. 

L. Insect Screening: ASTM D3656. 

2.3 HARDWARE 

A. Rough Hardware: 

1. Furnish rough hardware with a standard plating, applied after 

punching, forming and assembly of parts; galvanized, cadmium plated, 

or zinc-coated by electro-galvanizing process. Galvanized G-90 where 

specified. 

2. Use G90 galvanized coating on ferrous metal for exterior work unless 

non-ferrous metal or stainless is used. 

B. Fasteners: 

1. Bolts with Nuts:  

a. ASME B18.2.2. 

b. ASTM A307 for 415 MPa (60,000 psi) tensile strength bolts. 

c. ASTM F468 for nonferrous bolts. 

d. ASTM F593 for stainless steel. 

2. Screws: ASME B18.6.1. 

3. Washers: ASTM F436, type to suit material and anchorage. 

4. Nails: ASTM F1667, Type I, style 6 or 14 for finish work. 

2.4 FABRICATION GENERAL 

A. Material 

1. Use material as specified. Use material of commercial quality and 

suitable for intended purpose for material that is not named or its 

standard of quality not specified. 

2. Use material free of defects which could affect the appearance or 

service ability of the finished product. 

B. Size: 

1. Size and thickness of members as shown. 

2. When size and thickness is not specified or shown for an individual 

part, use size and thickness not less than that used for the same 

component on similar standard commercial items or in accordance with 

established shop methods. 

C. Connections 
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1. Except as otherwise specified, connections may be made by welding, 

riveting or bolting. 

2. Field riveting will not be approved. 

3. Design size, number and placement of fasteners, to develop a joint 

strength of not less than the design value. 

4. Holes, for rivets and bolts: Accurately punched or drilled and burrs 

removed. 

5. Size and shape welds to develop the full design strength of the parts 

connected by welds and to transmit imposed stresses without permanent 

deformation or failure when subject to service loadings. 

6. Use Rivets and bolts of material selected to prevent corrosion 

(electrolysis) at bimetallic contacts. Plated or coated material will 

not be approved. 

7. Use stainless steel connectors for removable members machine screws 

or bolts. 

D. Fasteners and Anchors 

1. Use methods for fastening or anchoring metal fabrications to building 

construction as shown or specified. 

2. Where fasteners and anchors are not shown, design the type, size, 

location and spacing to resist the loads imposed without deformation 

of the members or causing failure of the anchor or fastener, and suit 

the sequence of installation. 

3. Use material and finish of the fasteners compatible with the kinds of 

materials which are fastened together and their location in the 

finished work. 

4. Fasteners for securing metal fabrications to new construction only, 

may be by use of threaded or wedge type inserts or by anchors for 

welding to the metal fabrication for installation before the concrete 

is placed or as masonry is laid. 

5. Fasteners for securing metal fabrication to existing construction or 

new construction may be expansion bolts, toggle bolts, power actuated 

drive pins, welding, self drilling and tapping screws or bolts. 

E. Workmanship 

1. General: 

a. Fabricate items to design shown. 

b. Furnish members in longest lengths commercially available within 

the limits shown and specified. 

c. Fabricate straight, true, free from warp and twist, and where 

applicable square and in same plane. 
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d. Provide holes, sinkages and reinforcement shown and required for 

fasteners and anchorage items. 

e. Provide openings, cut-outs, and tapped holes for attachment and 

clearances required for work of other trades. 

f. Prepare members for the installation and fitting of hardware. 

g. Cut openings in gratings and floor plates for the passage of 

ducts, sumps, pipes, conduits and similar items. Provide 

reinforcement to support cut edges. 

h. Fabricate surfaces and edges free from sharp edges, burrs and 

projections which may cause injury. 

2. Welding: 

a. Weld in accordance with AWS. 

b. Welds shall show good fusion, be free from cracks and porosity and 

accomplish secure and rigid joints in proper alignment. 

c. Where exposed in the finished work, continuous weld for the full 

length of the members joined and have depressed areas filled and 

protruding welds finished smooth and flush with adjacent surfaces. 

d. Finish welded joints to match finish of adjacent surface. 

3. Joining: 

a. Miter or butt members at corners. 

b. Where frames members are butted at corners, cut leg of frame 

member perpendicular to surface, as required for clearance. 

4. Anchors: 

a. Where metal fabrications are shown to be preset in concrete, weld 

32 x 3 mm (1-1/4 by 1/8 inch) steel strap anchors, 150 mm (6 

inches) long with 25 mm (one inch) hooked end, to back of member 

at 600 mm (2 feet) on center, unless otherwise shown. 

b. Where metal fabrications are shown to be built into masonry use 32 

x 3 mm (1-1/4 by 1/8 inch) steel strap anchors, 250 mm (10 inches) 

long with 50 mm (2 inch) hooked end, welded to back of member at 

600 mm (2 feet) on center, unless otherwise shown. 

5. Cutting and Fitting: 

a. Accurately cut, machine and fit joints, corners, copes, and 

miters. 

b. Fit removable members to be easily removed. 

c. Design and construct field connections in the most practical place 

for appearance and ease of installation. 

d. Fit pieces together as required. 

e. Fabricate connections for ease of assembly and disassembly without 

use of special tools. 
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f. Joints firm when assembled. 

g. Conceal joining, fitting and welding on exposed work as far as 

practical. 

h. Do not show rivets and screws prominently on the exposed face. 

i. The fit of components and the alignment of holes shall eliminate 

the need to modify component or to use exceptional force in the 

assembly of item and eliminate the need to use other than common 

tools. 

F. Finish: 

1. Finish exposed surfaces in accordance with NAAMM Metal Finishes 

Manual. 

2. Aluminum: NAAMM AMP 501. 

a. Clear anodic coating, AA-C22A41, chemically etched medium matte, 

with Architectural Class 1, 0.7 mils or thicker. 

3. Steel and Iron: NAAMM AMP 504. 

a. Zinc coated (Galvanized): ASTM A123, G90 unless noted otherwise, 

see SCHEDULE FOR FINISHES Section 09 06 00. 

b. Shop Prime Painting: 

1) Surfaces of Ferrous metal: 

a) Items not specified to have other coatings. 

b) Galvanized surfaces specified to have prime paint. 

c) Remove all loose mill scale, rust, and paint, by hand or 

power tool cleaning as defined in SSPC-SP2 and SP3. 

d) Clean of oil, grease, soil and other detrimental matter by 

use of solvents or cleaning compounds as defined in SSPC-

SP1. 

e) After cleaning and finishing apply one coat of primer as 

specified in Section 09 91 00, PAINTING. 

2) Non ferrous metals: Comply with MAAMM-500 series.  

G. Protection: 

1. Insulate aluminum surfaces that will come in contact with concrete, 

masonry, plaster, or metals other than stainless steel, zinc or white 

bronze by giving a coat of heavy-bodied alkali resisting bituminous 

paint or other approved paint in shop. 

2. Spot prime all abraded and damaged areas of zinc coating which expose 

the bare metal, using zinc rich paint on hot-dip zinc coat items and 

zinc dust primer on all other zinc coated items. 

2.5 SUPPORTS 

A. General: 
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1. Fabricate ASTM A36 structural steel shapes as shown. 

2. Use clip angles or make provisions for welding hangers and braces to 

overhead construction. 

3. Field connections may be welded or bolted. 

B. For Wall Mounted Items: 

1. For items supported by metal stud partitions. 

2. Steel strip or hat channel minimum of 1.5 mm (0.0598 inch) thick. 

3. Steel strip minimum of 150 mm (6 inches) wide, length extending one 

stud space beyond end of item supported. 

4. Steel hat channels where shown. Flange cut and flatted for anchorage 

to stud. 

5. Structural steel tube or channel for grab bar at water closets floor 

to structure above with clip angles or end plates formed for anchors. 

6. Use steel angles for thru wall counters. Drill angle for fasteners at 

ends and not over 100 mm (4 inches) on center between ends. 

C. Supports for Items at Various Conditions at Ceilings: 

1. Fabricate of structural steel shapes as shown. 

2. Drill for anchor bolts of suspended item. 

D. Supports for Communion Rail Posts in Chapel: 

1. Fabricate one steel plate support for each post as shown. 

2. Drill for fasteners. 

2.6 FRAMES 

A. Elevator Entrance Wall Opening. 

1. Fabricate of channel shapes, plates, and angles as shown. 

2. Weld or bolt head to jamb as shown. 

3. Weld clip angles to bottom of frame and top of jamb members extended 

to structure above for framed construction. 

a. Provide holes for anchors. 

b. Weld head to jamb members. 

B. Channel Door Frames: 

1. Fabricate of structural steel channels of size shown. 

2. Miter and weld frames at corners. 

3. Where anchored to masonry or embedded in concrete, weld to back of 

frame at each jamb, 5 mm (3/16 inch) thick by 44 mm (1-3/4 inch) wide 

steel strap anchors with ends turned 50 mm (2 inches), and of 

sufficient length to extend at least 300 mm (12 inches) into wall. 

Space anchors 600 mm (24 inches) above bottom of frame and 600 mm (24 

inches) o.c. to top of jamb. Weld clip angles to bottom of jambs and 

provide holes for expansion bolts. 
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4. Where anchored to concrete or masonry in prepared openings, drill 

holes at jambs for anchoring with expansion bolts. Weld clip angles 

to bottom of frame and provide holes for expansion bolt anchors as 

shown. Drill holes starting 600 mm (24 inches) above bottom of frame 

and 600 mm (24 inches) o.c. to top of jamb and at top of jamb. 

Provide pipe spacers at holes welded to channel. 

5. Where closure plates are shown, continuously weld them to the channel 

flanges. 

6. Weld continuous 19 x 19 x 3 mm (3/4 x 3/4 x 1/8 inch) thick steel 

angles to the interior side of each channel leg at the head and jambs 

to form a caulking groove. 

7. Prepare frame for installation of hardware specified in Section 08 71 

00, DOOR HARDWARE. 

a. Cut a slot in the lock jamb to receive the lock bolt. 

b. Where shown use continuous solid steel bar stops at perimeter of 

frame, weld or secure with countersunk machine screws at not more 

than 450 mm (18 inches) on center. 

C. Frames for Breech Opening: 

1. Fabricate from steel channels, or combination of steel plates and 

angles to size and contour shown. 

2. Weld strap anchors on back of frame at not over 600 mm (2 feet) on 

centers for concrete or masonry openings. 

 
2.7 GUARDS 

A. Wall Corner Guards: 

1. Fabricate from steel angles and furnish with anchors as shown. 

2. Continuously weld anchor to angle. 

B. Guard Angles for Overhead Doors: 

1. Cut away top portion of outstanding leg of angle and extend remaining 

portion of angle up wall. 

2. Weld filler piece across head of opening to jamb angles. 

3. Make provisions for fasteners and anchorage. 

C. Edge Guard Angles for Openings in slabs. 

1. Fabricate from steel angles of sizes and with anchorage shown. 

2. Where size of angle is not shown, provide 50 x 50 x 6 mm (2 x 2 x 1/4 

inch) steel angle with 32 x 5 mm (1-1/4 x 3/16 inch) strap anchors, 

welded to back. 

3. Miter or butt angles at corners and weld. 

4. Use one anchor near end and three feet on centers between end 

anchors. 
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D. Wheel Guards: 

1. Construct wheel guards of not less than 16 mm (5/8 inch) thick cast 

iron. 

2. Provide corner type, with flanges for bolting to walls. 

 
2.8 GRATINGS 

A. Fabricate gratings to support live loads specified and a concentrated 

load as specified. 

B. Provide clearance at all sides to permit easy removal of grating. 

C. Make cutouts in gratings with 6 mm (1/4 inch) minimum to 25 mm (one 

inch) maximum clearance for penetrations or passage of pipes and ducts. 

Edge band cutouts. 

D. Fabricate in sections not to exceed 2.3 m2 (25 square feet) in area and 

90 kg (200 pounds) in weight. 

E. Fabricate sections of grating with end-banding bars. 

F. Fabricate angle frames and supports, including anchorage as shown. 

1. Fabricate intermediate supporting members from "T's" or angles. 

2. Locate intermediate supports to support grating section edges. 

3. Fabricate frame to finish flush with top of grating. 

4. Locate anchors at ends and not over 600 mm (24 inches) o.c. 

5. Butt or miter, and weld angle frame at corners. 

 
G. Steel Bar Gratings: 

1. Fabricate grating using steel bars, frames, supports and other 

members shown in accordance with Metal Bar Grating Manual. 

2. Galvanize steel members after fabrication in accordance with ASTM 

A123, G-90 for exterior gratings, gratings in concrete floors, and 

interior grating where specified. 

3. Interior gratings: Prime paint unless specified galvanized. 

4. Use serrated bars for exterior gratings and interior gratings. 

 

H. Cast Iron Gratings: 

1. Fabricate gratings to support a live load of 23940 Pa (500 pounds per 

square foot). 

2. Fabricate gratings and frames for gutter type drains from cast-iron 

conforming to ASTM A48. 

3. Fabricate gratings in section not longer than 1200 mm (4 feet) or 

over 90 kg (200 pounds) and fit so as to be readily removable. 
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2.9 LOOSE LINTELS 

A. Furnish lintels of sizes shown. Where size of lintels is not shown, 

provide the sizes specified. 

B. Fabricate lintels with not less than 150 mm (6 inch) bearing at each end 

for nonbearing masonry walls, and 200 mm (8 inch) bearing at each end 

for bearing walls. 

C. Provide one angle lintel for each 100 mm (4 inches) of masonry thickness 

as follows except as otherwise specified or shown. 

1. Openings 750 mm to 1800 mm (2-1/2 feet to 6 feet) - 100 x 90 x 8 mm 

(4 x 3-1/2 x 5/16 inch). 

2. Openings 1800 mm to 3000 mm (6 feet to 10 feet) - 150 x 90 x 9 mm (6 

x 3-1/2 x 3/8 inch). 

D. For 150 mm (6 inch) thick masonry openings 750 mm to 3000 mm (2-1/2 feet 

to 10 feet) use one angle 150 x 90 x 9 mm (6 x 3-1/2 x 3/8 inch). 

E. Provide bearing plates for lintels where shown. 

F. Weld or bolt upstanding legs of double angle lintels together with 19 mm 

(3/4 inch bolts) spaced at 300 mm (12 inches) on centers. 

G. Insert spreaders at bolt points to separate the angles for insertion of 

metal windows, louver, and other anchorage. 

H. Where shown or specified, punch upstanding legs of single lintels to 

suit size and spacing of anchor bolts. 

I. Elevator Entrance: 

1. Fabricate lintel from plate bent to channel shape, and provide a 

minimum of 100 mm (4 inch) bearing each end. 

2. Cut away the front leg of the channel at each end to allow for 

concealment behind elevator hoistway entrance frame. 

2.10 SHELF ANGLES 

A. Fabricate from steel angles of size shown. 

B. Fabricate angles with horizontal slotted holes for 19 mm (3/4 inch) 

bolts spaced at not over 900 mm (3 feet) on centers and within 300 mm 

(12 inches) of ends. 

C. Provide adjustable malleable iron inserts for embedded in concrete 

framing. 

2.11 PLATE DOOR SILL 

A. Fabricate of checkered plate as detailed. 

1. Aluminum Plate: ASTM B632, 3 mm (0.125 inch) thick. 

2. Steel Plate: ASTM A786, 3 mm (0.125 inch thick), galvanized G90. 

B. Fabricate for anchorage with flat head countersunk bolts at each end and 

not over 300 mm (12 inches), o.c. 
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2.12 SAFETY NOSINGS 

A. Fed. Spec. RR-T-650, Type C.  Match stair nosings of the existing 

stairs. 

1. Aluminum: Class 2, Style 2. 

2. Cast iron: Class 4. 

B. Fabricate nosings for exterior use from cast aluminum, and nosings for 

interior use from either cast aluminum or cast iron. Use one Class 

throughout. 

C. Fabricate nosings approximately 100 mm (4 inches) wide with not more 

than 9 mm (3/8 inch) nose. 

D. Provide nosings with integral type anchors spaced not more than 100 mm 

(4 inches) from each end and intermediate anchors spaced approximately 

375 mm (15 inches) on center. 

E. Fabricate nosings to extend within 100 mm (4 inches) of ends of concrete 

stair treads except where shown to extend full width. 

F. Fabricate nosings to extend full width between stringers of metal stairs 

and full width of door openings. 

G. On curved steps fabricate to terminate at point of curvature of steps 

having short radius curved ends. 

2.13 RAILINGS 

A. In addition to the dead load design railing assembly to support live 

load specified. 

B. Fabrication General: 

1. Provide continuous welded joints, dressed smooth and flush to match 

the existing stair railings at the stairs. 

2. Standard flush fittings, designed to be welded, may be used. 

3. Exposed threads will not be approved. 

4. Form handrail brackets to size and design shown. 

5. Exterior Post Anchors. 

a. Fabricate tube or pipe sleeves with closed ends or plates as 

shown. 

b. Where inserts interfere with reinforcing bars, provide flanged 

fittings welded or threaded to posts for securing to concrete with 

expansion bolts. 

c. Provide heavy pattern sliding flange base plate with set screws at 

base of pipe or tube posts.  

6. Interior Post Anchors: 

a. Provide flanged fittings for securing fixed posts to floor with 

expansion bolts, unless shown otherwise. 
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b. Weld or thread flanged fitting to posts at base. 

c. For securing removable posts to floor, provide close fitting 

sleeve insert or inverted flange base plate with stud bolts or 

rivets concrete anchor welded to the base plate. 

d. Provide sliding flange base plate on posts secured with set 

screws. 

e. Weld flange base plate to removable posts set in sleeves. 

C. Handrails: 

1. Close free ends of rail with flush metal caps welded in place except 

where flanges for securing to walls with bolts are shown. 

2. Make provisions for attaching handrail brackets to wall, posts, and 

handrail as shown. 

D. Steel Pipe Railings: 

1. Fabricate of steel pipe with welded joints. 

2. Number and space of rails as shown to match existing railings. 

3. Space posts for railings not over 1800 mm (6 feet) on centers between 

end posts. 

4. Form handrail brackets from malleable iron. 

5. Fabricate removable sections with posts at end of section. 

6. Removable Rails: 

a. Provide "U" shape brackets at each end to hold removable rail as 

shown. Use for top and bottom horizontal rail when rails are 

joined together with vertical members. 

b. Secure rail to brackets with 9 mm (3/8 inch) stainless steel 

through bolts and nuts at top rail only when rails joined with 

vertical members. 

c. Continuously weld brackets to post. 

d. Provide slotted bolt holes in rail bracket. 

e. Weld bolt heads flush with top of rail. 

f. Weld flanged fitting to post where posts are installed in sleeves. 

7. Opening Guard Rails: 

a. Fabricate rails with flanged fitting at each end to fit between 

wall opening jambs. 

b. Design flange fittings for fastening with machine screws to steel 

plate anchored to jambs. 

c. Fabricate rails for floor openings for anchorage in sleeves. 

E. Aluminum Railings: 

1. Fabricate from extruded aluminum. 

2. Use tubular posts not less than 3 mm (0.125 inch) wall thickness for 

exterior railings. 
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3. Punch intermediate rails and bottom of top rails for passage of posts 

and machine to a close fit. 

4. Where shown use extruded channel sections for top rail with 13 mm 

(1/2 inch) thick top cover plates and closed ends. 

5. Fabricate brackets of extruded or wrought aluminum as shown. 

6. Fabricate stainless pipe sleeves with closed bottom at least six 

inches deep having internal dimensions at least 13 mm (1/2 inch) 

greater than external dimensions of posts where set in concrete. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Set work accurately, in alignment and where shown, plumb, level, free of 

rack and twist, and set parallel or perpendicular as required to line 

and plane of surface. 

B. Items set into concrete or masonry. 

1. Provide temporary bracing for such items until concrete or masonry is 

set. 

2. Place in accordance with setting drawings and instructions. 

3. Build strap anchors, into masonry as work progresses. 

C. Set frames of gratings, covers, corner guards, trap doors and similar 

items flush with finish floor or wall surface and, where applicable, 

flush with side of opening. 

D. Field weld in accordance with AWS. 

1. Design and finish as specified for shop welding. 

2. Use continuous weld unless specified otherwise. 

E. Install anchoring devices and fasteners as shown and as necessary for 

securing metal fabrications to building construction as specified. Power 

actuated drive pins may be used except for removable items and where 

members would be deformed or substrate damaged by their use. 

F. Spot prime all abraded and damaged areas of zinc coating as specified 

and all abraded and damaged areas of shop prime coat with same kind of 

paint used for shop priming. 

G. Isolate aluminum from dissimilar metals and from contact with concrete 

and masonry materials as required to prevent electrolysis and corrosion. 

H. Secure escutcheon plate with set screw. 

3.2 INSTALLATION OF SUPPORTS 

A. Anchorage to structure. 

1. Secure angles or channels and clips to overhead structural steel by 

continuous welding unless bolting is shown. 
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2. Secure supports to concrete inserts by bolting or continuous welding 

as shown. 

3. Secure supports to mid height of concrete beams when inserts do not 

exist with expansion bolts and to slabs, with expansion bolts. unless 

shown otherwise. 

4. Secure steel plate or hat channels to studs as detailed. 

B. Supports for Wall Mounted items: 

1. Locate center of support at anchorage point of supported item. 

2. Locate support at top and bottom of wall hung cabinets. 

3. Locate support at top of floor cabinets and shelving installed 

against walls. 

4. Locate supports where required for items shown. 

3.3 DOOR FRAMES 

A. Secure clip angles at bottom of frames to concrete slab with expansion 

bolts as shown. 

B. Level and plumb frame; brace in position required. 

C. At masonry, set frames in walls so anchors are built-in as the work 

progresses unless shown otherwise. 

D. Set frames in formwork for frames cast into concrete. 

E. Where frames are set in prepared openings, bolt to wall with spacers and 

expansion bolts. 

3.4 OTHER FRAMES 

A. Set frame flush with surface unless shown otherwise. 

B. Anchor frames at ends and not over 450 mm (18 inches) on centers unless 

shown otherwise. 

C. Set in formwork before concrete is placed. 

3.5 GUARDS 

A. Steel Angle Corner Guards: 

1. Build into masonry as the work progress. 

2. Set into formwork before concrete is placed. 

3. Set angles flush with edge of opening and finish floor or wall or as 

shown. 

4. At existing construction fasten angle and filler piece to adjoining 

construction with 16 mm (5/8 inch) diameter by 75 mm (3 inch) long 

expansion bolts 450 mm (18 inches) on center. 

5. Install Guard Angles at Edges of Trench, Stairwell where shown. 

B. Channel Guard at Top Edge of Concrete Platforms: 

1. Install in formwork before concrete is placed. 

2. Set channel flush with top of the platform. 
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C. Wheel Guards: 

1. Set flanges of wheel guard at least 50 mm (2 inches) into pavement. 

2. Anchor to walls as shown, expansion bolt if not shown. 

3.6 GRATINGS 

A. Set grating flush with finish floor; top of curb, or areaway wall. Set 

frame so that horizontal leg of angle frame is flush with face of wall 

except when frame is installed on face of wall. 

B. Set frame in formwork before concrete is placed. 

C. Where grating terminates at a wall bolt frame to concrete or masonry 

with expansion bolts unless shown otherwise. 

D. Secure removable supporting members in place with stainless steel bolts. 

E. Bolt gratings to supports. 

3.7 STEEL LINTELS 

A. Use lintel sizes and combinations shown or specified. 

B. Install lintels with longest leg upstanding, except for openings in 150 

mm (6 inch) masonry walls install lintels with longest leg horizontal. 

C. Install lintels to have not less than 150 mm (6 inch) bearing at each 

end for nonbearing walls, and 200 mm (8 inch) bearing at each end for 

bearing walls. 

3.8 SHELF ANGLES 

A. Anchor shelf angles with 19 mm (3/4 inch) bolts unless shown otherwise 

in adjustable malleable iron inserts, set level at elevation shown. 

B. Provide expansion space at end of members. 

3.9 PLATE DOOR SILL 

A. Install after roofing base flashing and counter flashing work is 

completed. 

B. Set in sealant and bolt to curb. 

3.10 SAFETY NOSINGS 

A. Except as specified and where preformed rubber treads are shown or 

specified install safety nosings at the following: 

1. Exterior concrete steps. 

2. Door sills of areaway entrances curbs. 

3. Exposed edges of curbs of door sills at transformer and service 

rooms. 

4. Interior concrete steps, including concrete filled treads of metal 

stairs of service stairs. 

B. Install flush with horizontal and vertical surfaces. 

C. Install nosing to within 100 mm (4 inches) of ends of concrete stair 

treads, except where shown to extend full width. 
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D. Extend nosings full width of door openings. 

E. Extend nosings, full width between stringers of metal stairs, and 

terminate at point of curvature of steps having short radius curved 

ends. 

3.11 RAILINGS 

A. Steel Posts: 

1. Secure fixed posts to concrete with expansion bolts through flanged 

fittings except where sleeves are shown with pourable grout. 

2. Install sleeves in concrete formwork. 

3. Set post in sleeve and pour grout to surface. Apply beveled bead of 

urethane sealant at perimeter of post or under flange fitting as 

specified in Section 07 92 00, JOINT SEALANTS on exterior posts. 

4. Secure removable posts to concrete with either machine screws through 

flanged fittings which are secured to inverted flanges embedded in 

and set flush with finished floor, or set posts in close fitting pipe 

sleeves without grout. 

5. Secure sliding flanged fittings to posts at base with set screws. 

6. Secure fixed flanged fittings to concrete with expansion bolts. 

7. Secure posts to steel with welds. 

 
B. Aluminum Railing: 

1. Install pipe sleeves in concrete formwork. 

2. Set posts in sleeve and pour grout to surface on exterior locations 

and to within 6 mm (1/4 inch) of surface for interior locations 

except to where posts are required to be removable. 

3. Apply beveled bead of urethane sealant over sleeve at post perimeter 

for exterior posts and flush with surface for interior posts as 

specified in Section 07 92 00, JOINT SEALANTS. 

C. Anchor to Walls: 

1. Anchor rails to concrete or solid masonry with machine screws through 

flanged fitting to steel plate. 

a. Anchor steel plate to concrete or solid masonry with expansion 

bolts. 

b. Anchor steel plate to hollow masonry with toggle bolts. 

2. Anchor flanged fitting with toggle bolt to steel support in frame 

walls. 

D. Removable Rails: 

1. Rest rails in brackets at each end and secure to bracket with 

stainless steel bolts and nuts where part of a continuous railing. 
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2. Rest rail posts in sleeves where not part of a continuous railing. Do 

not grout posts. 

E. Handrails: 

1. Anchor brackets for metal handrails as detailed. 

2. Install brackets within 300 mm (12 inches) of return of walls, and at 

evenly spaced intermediate points not exceeding 1200 mm (4 feet) on 

centers unless shown otherwise. 

3. Expansion bolt to concrete or solid masonry. 

4. Toggle bolt to installed supporting frame wall and to hollow masonry 

unless shown otherwise. 

3.12 STEEL COMPONENTS FOR MILLWORK ITEMS 

Coordinate and deliver to Millwork fabricator for assembly where 

millwork items are secured to metal fabrications. 

3.13 CLEAN AND ADJUSTING 

A. Adjust movable parts including hardware to operate as designed without 

binding or deformation of the members centered in the opening or frame 

and, where applicable, contact surfaces fit tight and even without 

forcing or warping the components. 

B. Clean after installation exposed prefinished and plated items and items 

fabricated from stainless steel, aluminum and copper alloys, as 

recommended by the metal manufacture and protected from damage until 

completion of the project. 

- - - E N D - - - 
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SECTION 07 19 16 

SILANE WATER REPELLENTS 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. Conditions of Contract for Construction and General Requirements of 

Division 1 of these Specifications apply to Work in this Section. 

1.2 WORK INCLUDED 

A. Work of this Section shall include furnishing all labor, materials, 

equipment and supervision to install concrete sealer including surface 

preparation. Sealer application areas as indicated on the drawings. 

1.3 RELATED WORK 

A. The following Work is related to this Section: 

1. Testing Laboratory Services, Section 01 45 29 

2. Cast-in-Place Concrete, Section 03 30 00 

3. Joint Sealants, Section 07 92 00 

4. Pavement Marking, Section 32 17 23 

1.4 QUALITY CONTROL 

A. General 

1. Sealer Installer shall be approved by sealer Manufacturer. 

2. Sealer Installer shall have a minimum of three (3) years experience 

in application of one of the approved concrete sealers and have 

experience for a project in size of 25,000 SF or greater. 

3. Manufacturer is to individually code each sealer drum prior to 

shipping. Each drum is to be specifically and permanently identified 

with markings provided both on drum and removable drum cap (drum 

seal). A listing of this identification, along with Manufacturer's 

invoice, is to be submitted to Engineer prior to sealer application. 

Each cap is to be submitted to Engineer with appropriate pay request. 

No payment will be made for material if properly identified cap is 

not submitted. 

4. Manufacturer shall make available a qualified Representative to 

assist Installer and Engineer as specified herein. Representative 

shall be experienced in placement of the sealer. As a minimum, 

Representative shall be on site to review the following: 
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a. Trial area preparation and sealer installation. 

b. First phase of concrete surface sealer installation. 

5. Contractor shall notify Engineer 5 days in advance prior to 

installing sealer. 

B. Trial Area Requirements 

1. Prepare three 100 SF trial areas of concrete surface incorporating 

all of the required preparation. Engineer, Manufacturer's 

Representative, and Installer shall be in agreement that surface 

preparation in trial areas is satisfactory before preparation of 

concrete surfaces is continued. 

2. Apply sealer in two of the 100 SF trial areas to review method of 

application and verify that treated surface is not glazing. One of 

the 100 SF areas is to remain untreated. If sealer causes glazing, 

Manufacturer’s Representative shall provide written recommendations 

for solving problem. Engineer, Manufacturer’s Representative, and 

Installer shall be in agreement that application in trial areas is 

satisfactory before further application of sealer. 

3. Manufacturer shall obtain two core samples for each of two 100 SF 

trial areas that were treated and 100 SF trial area left untreated. 

Appropriate tests shall be performed on concrete core samples to 

determine product compatibility, recommended surface preparation, 

application rate, and to establish baseline for level of chloride 

ions, depth of penetration, and water absorption in accordance with 

Warranty requirements of this Section. 

1.5 SUBMITTALS 

A. For record certification that concrete sealer is compatible with all 

products in Divisions 3, 7, 9 and 32 to which it will come in contact. 

B. For review and approval Manufacturer’s Spec Data Sheets of each product 

to be used. 

C. For record Material Safety Data Sheets of each product, solvent, or 

related chemicals to be used and certification that the materials 

conform to local, state, and federal environmental and worker’s safety 

laws and regulations. 

D. For review and approval upon request qualifications of Manufacturer's 

Representative. 



Durham VAMC 

Expand Parking Garage 

Durham, NC 27705 

August 05, 2015

Bid Set

Project No. 558-318

 

07 19 16 - 3 
SILANE WATER REPELLENTS 

E. For record upon request qualification statement of Installer stating 

projects, size and location. 

F. For record sequence of sealer placement. Note: Sealer installation shall 

be coordinated to allow required minimum concrete cure times. 

G. For record upon request certification that sealer delivered to site 

conforms to all published data and that sealer chemical composition is 

same as that tested under NCHRP 244, Concrete Sealers for Protection of 

Bridge Structures. 

H. For record results of slab moisture testing completed in accordance with 

ASTM D 4263 Standard Test Method for Indicating Moisture in Concrete by 

Plastic Sheet Method. 

I. For record certification of trial area acceptance. 

J. For record, listing of drum seal identification and drum seal caps. 

K. For record copies of purchase orders indicating quantities of sealer. 

L. For record results of core samples. 

M. For review and approval sample Warranty prior to application. 

1.6 ENVIRONMENTAL REQUIREMENTS 

A. Manufacturer and Installer are required to confirm that all materials 

used in accordance with this Section conform to local, state, and 

federal environmental and workers' safety laws and regulations. 

1. VOC content of materials shall not exceed the limits per 

Environmental Protection Agency National Volatile Organic Compound 

Emission Standards for Architectural Coatings (40CFR59). 

B. Installer is solely responsible for fume control and shall take all 

necessary precautions against injury to personnel or adjacent building 

occupants during application. As a minimum, Installer shall take the 

following precautions: 

1. Provide and maintain barricades. 

2. Locate and protect building air intakes during application. 

3. Follow all state, federal, and local safety regulations. 

4. Follow all Manufacturer's safety requirements. 

5. Dispose empty containers immediately and properly. 

6. Use protective equipment. 

7. Ensure work area is well vented to the exterior. 

1.7 TRANSPORTATION AND HANDLING 
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A. Deliver sealer to site in original, unopened containers, bearing 

following information: 

1. Name of product 

2. Name of Manufacturer 

3. Date of manufacture 

4. Lot or batch number 

B. Store sealer under cover and protected from weather. 

C. Replace containers showing any signs of damage with new material at no 

additional cost to Owner. 

D. At no time shall the weight of the stored material placed on a slab area 

exceed 30 PSF or 2,000 lbs. over 20 square inches. 

1.8 WARRANTY 

A. Provide to Owner a Warranty by Manufacturer and Installer indicating 

square footage and actual rate of application and indicating that new 

concrete surfaces treated with sealer will meet following: 

1. Surfaces will not absorb more than 250 ppm of soluble chloride at a 

depth of 1-1/4 to 1-3/4 inches over an established soluble chloride 

baseline for duration of Warranty. Testing to be completed in 

accordance with AASHTO T 260. 

2. Surfaces will not absorb more than 1.0 percent water by weight over 

established water absorption baseline for duration of Warranty. 

Testing to be completed in accordance with ASTM D 6489 – Standard 

Test Method for Determining Water Absorption of Hardened Concrete 

Treated with a Water Repellant Coating. 

B. Warranty shall be “Joint and Several” in which Installer and 

Manufacturer will jointly and severally warrant and provide at no charge 

to Owner materials and labor needed to properly repair or replace 

product and replace parking stripes within duration of Warranty. In 

event of either party’s non-performance, full burden and responsibility 

for any Warranty repair shall fall upon remaining party. 

C. Approximately one year prior to end of Warranty concrete shall be tested 

by Manufacturer against baseline tests for level of chloride ions, depth 

of penetration, and water absorption. Concrete core samples shall be 

taken at Owner's expense at baseline locations and forwarded to 

Manufacturer for testing. At Owner's discretion, additional cores may be 

forwarded to an independent testing agency for simultaneous testing. 
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D. If sealer fails to meet requirements set forth in Warranty, material 

shall be reapplied at no expense to Owner. Retreatment of surfaces shall 

be governed by effectiveness as determined in nearest adjacent test site 

and shall not extend to other areas where sealer performance is within 

specified limits. 

1.9 WARRANTY DURATION 

A. The bid price shall include a five (5) year Warranty for 40 percent 

silanes commencing with date of project acceptance in accordance with 

Section 01 00 00, General Requirements and Section 01 77 00, Closeout 

Procedures. 

B. Although completed areas of facility may be opened to traffic and 

parking, commencement of Warranty period will not occur prior to 

acceptance of entire project. A single Warranty commencement date will 

apply to all waterproofing. 

PART 2 - PRODUCTS 

2.1 CONCRETE SEALER 

A. Sealer shall be water based penetrating silane chemical capable of 

reducing ingress of water and chlorides. Sealer to contain fugitive dye 

for application verification. 

B. Sealer to have minimum of 40 percent solids with a VOC content meeting 

requirements of this specification. Application rate to be a maximum of 

125 SF per gallon. Maximum application rate is not to be modified for 

actual solids content. 

C. Approved water based silane sealers are: 

1. Enviroseal 40, Hydrozo, BASF Building Systems, Shakopee, MN. 

2. Iso-Flex 618-40 WB, LymTal International, Inc., Orion, MI. 

3. Aqua-trete BSM 40, Sivento, Inc., subsidiary of Degussa-Huls 

Corporation, Somerset, NJ. 

4. Or approved equivalent 

PART 3 – EXECUTION 

3.1 GENERAL 

A. Inspect surfaces to receive Work and report immediately in writing to 

Engineer as required in General Conditions any deficiencies in surface 
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which render it unsuitable for proper execution of this Work. Do not 

proceed with Work until unsatisfactory conditions have been corrected in 

an acceptable manner. Commencement of Work implies acceptance of related 

Work. 

B. Coordinate and verify that related Work meets the following 

requirements: 

1. Concrete surfaces have been finished, cleaned and prepped, as 

recommended by Manufacturer for system to be installed. 

2. Curing compounds used on concrete surfaces have been removed. 

3. Concrete surfaces have completed proper curing period for system 

selected. 

3.2 PREPARATION 

A. Remove all oil, grease, and contaminants in accordance with 

Manufacturer's recommendations. 

B. All surfaces shall be air blown with sufficient pressure to remove 

excess dirt, dust and debris, and to assure that concrete is clean prior 

to application of sealer.  

C. Installer shall be responsible for repair or replacement of all 

materials damaged by surface preparation operations. 

3.3 INSTALLATION/APPLICATION 

A. Do all Work in strict accordance with Manufacturer's written 

instructions and specifications and as indicated on Drawings. 

B. Do not apply sealer until the concrete has been air dried at 

temperatures at or above 40degrees F. for at least 28 days after curing 

period specified in Section 03 30 00, Cast-In-Place Concrete or as 

otherwise approved by Manufacturer. 

C. Concrete must be dry prior to application of concrete sealer. Contractor 

shall perform slab moisture testing in accordance with ASTM D 4263 

Standard Test Method for Indicating Moisture in Concrete by the Plastic 

Sheet Method. Testing must be performed in at least one (1) location for 

every 25,000 SF of sealer. The use of heat lamps for performing tests 

may be required in areas not exposed to sunlight. 

D. In event of surface wetting all concrete to be treated shall be air 

dried for at least 72 hours at temperatures above 50 degrees F. 

immediately before applying sealer. 
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E. Ambient and concrete temperatures shall be between 40 and 100 degrees F. 

F. Do not apply sealer until crack, control, construction, and cove 

sealants are fully cured. 

G. Apply concrete sealer after silicone sealants have fully cured a minimum 

of 14 days. Do not allow 100 percent silanes to puddle on silicone 

sealants as the silicone sealants will swell. 

H. Use following applicable method(s) to apply sealer: 

1. Low pressure hand sprayer 

2. Spray distribution bar 

3. Brush and roller 

I. When pressurized distribution equipment is used to apply sealer, use 

flow-controlled and pressure regulated equipment. 

J. Surfaces to be sealed shall be divided into areas in accordance with 

specified yield for specific container size of sealer. Area is to be 

divided by chalk lines, keel marks, or another Engineer approved method. 

Sealer shall be applied by placing material directly within grid. 

K. Sealer shall be applied at numerical rate (125 SF per gallon) specified 

unless a lower numerical rate (SF per gallon) is required to meet 

Warranty requirements based on testing completed core samples. 

3.4 CLEANUP 

A. Clean all surfaces subjected to sealer overspray and repair all damage 

caused by overspray to adjacent construction or property at no cost to 

Owner. 

B. Remove all masking materials. 

---END--- 
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SECTION 07 22 00 
ROOF AND DECK INSULATION 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Roof and deck insulation,  and cover board on new construction ready to 

receive roofing or waterproofing membrane. 

B. Repairs and alteration work to existing roof insulation. 

1.2 RELATED WORK  

A. General sustainable design documentation requirements:  Section 01 81 

13 SUSTAINABLE DESIGN REQUIREMENTS. 

B. Sheet metal components and wind uplift requirements for roof-edge 

design: Section 07 60 00, FLASHING AND SHEET METAL. 

1.3 APPLICABLE PUBLICATIONS 

 

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by the basic 

designation only. Editions of applicable publications current on date 

of issue of bidding documents apply unless otherwise indicated. 

B. American Society of Heating, Refrigeration and Air Conditioning 

(ASHRAE): 

90.1-07.................Energy Standard for Buildings Except Low-Rise 

Residential Buildings 

C. ASTM International (ASTM): 

C208-08.................Cellulosic Fiber Insulating Board 

C552-07.................Cellular Glass Thermal Insulation  

C726-05.................Mineral Fiber Roof Insulation Board  

C728-05.................Perlite Thermal Insulation Board  

C1177/C1177M-08.........Standard Specification for Glass Mat Gypsum 

Substrate for Use as Sheathing 

C1278/C1278M-07.........Standard Specification for Fiber-Reinforced 

Gypsum Panel 

C1289-10................Faced Rigid Cellular Polyisocyanurate Thermal 

Insulation Board 

C1396/C1396M-09.........Standard Specification for Gypsum Board 

D41-05..................Asphalt Primer Used in Roofing, Dampproofing, 

and Waterproofing  
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D312-06.................Asphalt Used in Roofing 

D1970-09................Standard Specification for Self-Adhering 

Polymer Modified Bituminous Sheet Materials 

Used as Steep Roofing Underlayment for Ice Dam 

Protection 

D2178-04................Asphalt Glass Felt Used in Roofing and 

Waterproofing 

D2822-05................Asphalt Roof Cement 

D4586-07................Standard Specification for Asphalt Roof Cement, 

Asbestos-Free 

E84-09..................Standard Test Method for Surface Burning 

Characteristics of Building Material 

F1667-05................Driven Fasteners: Nails, Spikes, and Staples 

D. FM Approvals: RoofNav Approved Roofing Assemblies and Products.  

4450-89.................Approved Standard for Class 1 Insulated Steel 

Deck Roofs 

4470-10.................Approved Standard for Class 1 Roof Coverings 

1-28-09.................Loss Prevention Data Sheet: Design Wind Loads. 

1-29-09.................Loss Prevention Data Sheet: Above-Deck Roof 

Components 

1-49-09.................Loss Prevention Data Sheet: Perimeter Flashing 

E. National Roofing Contractors Association: Roofing and Waterproofing 

Manual 

F. U.S. Department of Agriculture (USDA): USDA BioPreferred Catalog, 

www.biopreferred.gov  

G. Underwriters Laboratories, Inc. (UL): Fire Resistance Directory (2009) 

H. U.S. Department of Commerce National Institute of Standards and 

Technology (NIST): 

DOC PS 1-09.............U.S. Product Standard for Construction and 

Industrial Plywood 

DOC PS 2-04.............Performance Standard for Wood-Based Structural-

Use Panels. 

1.4 PERFORMANCE REQUIREMENTS 

A. Thermal Performance:  Provide roof insulation meeting minimum overall 

average R-value of 33, with minimum R-value at any location of 20. 

B. FM Approvals:  Provide roof insulation complying with requirements in 

FM Approvals 4450 and 4470 as part of specified roofing system, listed 
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in FM Approvals "RoofNav" as part of roofing system meeting 

Fire/Windstorm Classification in Division 07 roofing section. 

1.5 QUALITY CONTROL  

A. Requirements of Division 07 roofing section for qualifications of 

roofing system insulation Installer; Work of this Section shall be 

performed by same Installer. 

B. Requirements of Division 07 roofing section for inspection of Work of 

this Section and qualifications of Inspector. 

C. Unless specified otherwise, comply with the recommendations of the NRCA 

"Roofing and Waterproofing Manual" applicable to insulation for 

storage, handling, and application. 

D. Requirements of roofing system uplift pressure design for specified 

roofing system. 

E. Requirements of applicable FM Approval for specified roofing system 

insulation attachment. 

F. Requirements of applicable Miami-Dade County approval for high-wind 

zone design. 

1.  
G. Bio-Based Materials: Where applicable, provide products designated by 

USDA and meeting or exceeding USDA recommendations for bio-based 

content, and products meeting Rapidly Renewable Materials and certified 

sustainable wood content definitions; refer to www.biopreferred.gov. 

1.6 SUBMITTALS  

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES.  

B. Product Data:  

1. Asphalt and adhesive materials, each type. 

2. Roofing cement, each type. 

3. Roof insulation, each type. 

4. Substrate board, each type. 

5. Cover board, each type. 

6. Fastening requirements. 

7. Insulation span data for flutes of metal decks. 

C. Shop Drawings:  Include plans, sections, details, and attachments. 

1. Nailers, cants, and terminations. 

2. Layout of insulation showing slopes, tapers, penetration, and edge 

conditions. 
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D. Samples: 

1. Roof insulation, each type. 

2. Nails and fasteners, each type. 

E. Certificates:  

1. Indicating type, thermal conductance, and minimum and average 

thickness of insulation.  

2. Indicating materials and method of application of insulation system 

meet the requirements of FM Approvals for specified roofing system. 

F. Laboratory Test Reports: Thermal values of insulation products. 

G. Layout of tapered roof system showing units required. 

H. Documentation of supervisors' and inspectors' qualifications.  

1.7 DELIVERY, STORAGE AND MARKING  

A. Comply with the recommendations of the NRCA "Roofing and Waterproofing 

Manual" applicable to built-up roofing for storage, handling and 

installation requirements. 

1.8 QUALITY ASSURANCE: 

A. Roof insulation on combustible or steel decks shall have a flame spread 

rating not greater than 75 and a smoke developed rating not greater 

than 150, exclusive of covering, when tested in accordance with ASTM 

E84, or shall have successfully passed FM Approvals 4450. 

1. Insulation bearing the UL label and listed in the UL Building 

Materials Directory as meeting the flame spread and smoke developed 

ratings will be accepted in-lieu-of copies of test reports.  

2. Compliance with flame spread and smoke developed ratings will not be 

required when insulation has been tested as part of a roof 

construction assembly of the particular type used for this project 

and the construction is listed as fire-classified in the UL Building 

Materials Directory or listed as Class I roof deck construction in 

the FM Approvals "RoofNav." 

3. Insulation tested as part of a roof construction assembly shall bear 

UL or FM labels attesting to the ratings specified herein. 

PART 2 - PRODUCTS  

2.1 ADHESIVE MATERIALS  

A. Adhesive Materials, General:  Adhesive and sealant materials 

recommended by roofing system manufacturer for intended use, identical 
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to materials utilized in approved listed roofing system, and compatible 

with roofing membrane. 

1. Liquid-type adhesive materials shall comply with VOC limits of 

authorities having jurisdiction. 

2. Adhesives and sealants that are not on the exterior side of weather 

barrier shall comply with the following limits for VOC content when 

calculated according to 40 CFR 59, Subpart D (EPA Method 24): 

a. Plastic Foam Adhesives:  50 g/L. 

b. Multipurpose Construction Adhesives:  70 g/L. 

c. Fiberglass Adhesives:  80 g/L. 

d. Contact Adhesives:  80 g/L. 

e. Other Adhesives:  250 g/L. 

f. Nonmembrane Roof Sealants:  300 g/L. 

g. Sealant Primers for Nonporous Substrates:  250 g/L. 

h. Sealant Primers for Porous Substrates:  775 g/L. 

B. Primer: ASTM D41.  

C. Asphalt: ASTM D312, Type III or IV for vapor retarders and insulation.  

D. Modified Asphaltic Insulation Adhesive:  Insulation manufacturer's 

recommended modified asphaltic, asbestos-free, cold-applied adhesive 

formulated to attach roof insulation to substrate or to another 

insulation layer. 

E. Bead-Applied Urethane Insulation Adhesive:  Insulation manufacturer's 

recommended bead-applied, low-rise, one- or multicomponent urethane 

adhesive formulated to attach roof insulation to substrate or to 

another insulation layer. 

F. Full-Spread Applied Urethane Insulation Adhesive:  Insulation 

manufacturer's recommended spray-applied, low-rise, two-component 

urethane adhesive formulated to attach roof insulation to substrate or 

to another insulation layer. 

G. Roof Cement: Asbestos free, ASTM D2822, Type I or Type II, ; or, D4586, 

Type I or Type II.  

2.2 ROOF AND DECK INSULATION  

A. Roof and Deck Insulation, General:  Preformed roof insulation boards 

approved by roofing manufacturer and listed as component of FM 

Approvals-approved roofing system. 

B. Polyisocyanurate Board Insulation: ASTM C1289, Type II, Class 1, Grade 

2, felt or glass-fiber mat facer on both major surfaces. 
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F. Tapered Roof Insulation System:  

1. Fabricate of mineral fiberboard, polyisocyanurate, perlite board, or 

cellular glass. Use only one insulation material for tapered 

sections.  Use only factory-tapered insulation. 

2. Cut to provide high and low points with crickets and slopes as 

shown.  

3. Minimum thickness of tapered sections; 38 mm (1-1/2 inch). 

4. Minimum slope 1:48 (1/4 inch per 12 inches). 

2.3 INSULATION ACCESSORIES  

A. Glass (Felt): ASTM D2178, Type VI, heavy duty ply sheet.  

B. Cants and Tapered Edge Strips:  

1. Wood Cant Strips: Refer to Division 06 Section "Rough Carpentry." 

2. Insulation Cant Strips:  ASTM C208, Type II, Grade 1, cellulosic-

fiber insulation board.  

3. Tapered Edge Strips: 1:12 (one inch per foot), from 0 mm (0 inches), 

300 mm to 450 mm (12 inches to 18 inches) wide. 

a. Cellulosic Fiberboard: ASTM C208.  

b. Mineral Fiberboard: ASTM C726.  

c. Perlite Board: ASTM C728.  

E. Cover Board:  

 

1. Glass-mat, water-resistant gypsum substrate, ASTM C1177/C1177M, 6 mm 

(1/4 inch) thick, factory primed. 

2.4 FASTENERS  

A. Fasteners:  Factory-coated steel fasteners and metal or plastic plates 

complying with FM Approvals 4470, designed for fastening substrate 

board to roof deck. 

B. Staples and Nails: ASTM F1667. Type as designated for item anchored and 

for substrate.  

PART 3 - EXECUTION  

3.1 EXAMINATION 

A. Comply with requirements of Division 07 roofing section. 

3.2 PREPARATION 

A. Comply with requirements of Division 07 roofing section. 
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3.5 RIGID INSULATION INSTALLATION  

A. Insulation Installation, General: 

1. Install roof insulation in accordance with roofing system 

manufacturer's written instructions. 

2. Install roof insulation in accordance with requirements of FM 

Approval's Listing for specified roofing system. 

3. Base Sheet:  Where required by roofing system, install one lapped 

base sheet specified in Division 07 roofing section by mechanically 

fastening to roofing substrate prior to installation of insulation. 

4. Cant Strips:  Install wood cant strips at junctures of roofing 

system with vertical construction. 

B. Insulation Thickness:  

1. Thickness of roof insulation shown on drawings is nominal. Actual 

thickness shall provide the average thermal resistance "R" value of 

not less than that specified in Performance Requirements Article. 

2. Insulation on Metal Decks:  Provide minimum thickness of insulation 

for metal decks recommended by the insulation manufacturer to span 

rib opening (flute size) of metal deck used.  Support edges of 

insulation on metal deck ribs. 

3. When thickness of insulation to be used is more or less than that 

shown on the drawings, make adjustments in the alignment and 

location of roof drains, flashing, gravel stops, fascias and similar 

items at no additional cost to the Government.  

4. Where tapered insulation is used, the thickness of the insulation at 

high points and roof edges shall be as shown on the drawings; the 

thickness at the low point (drains) shall be not less than 38 mm 

(1-1/2 inches). 

5. Use not less than two layers of insulation when insulation is 68 mm 

(2.7 inch) or more in thickness unless specified otherwise. Stagger 

joints minimum 150 mm (6 inches). 

C. Lay insulating units with close joints, in regular courses and with 

cross joints broken. When laid in more than one layer, break joints of 

succeeding layers of roof insulation with those in preceding layer. 

D. Lay units with long dimension perpendicular to the rolled 

(longitudinal) direction of the roofing felt.  

E. Seal all cut edges at penetrations and at edges against blocking with 

bitumen or roof cement.  
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F. Cut to fit tight against blocking or penetrations.  

G. Cover all insulation installed on the same day; comply with temporary 

protection requirements of Division 07 roofing section.  

H. Installation Method: 

1. Mechanically Fastened Insulation: 

a. Fasten insulation in accordance with FM Approval's "RoofNav" 

requirement in Division 07 roofing section. 

b. Fasten insulation to resist uplift pressures specified in 

Division 07 roofing section. 

4. Cover Board: Install cover boards over insulation with long joints 

in continuous straight lines with staggered end joints.  Offset 

cover board joints from insulation joints minimum 150 mm (6 inches).  

Fasten cover boards according to  "Mechanically Fastened Insulation" 

requirements. 

 

- - - E N D - - - 
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SECTION 07 54 23 
THERMOPLASTIC POLYOLEFIN (TPO) ROOFING 

PART 1 GENERAL  

1.1 DESCRIPTION  

A. Thermoplastic Polyolefin (TPO) sheet roofing mechanically fastened to 

roof deck. 

1.2 RELATED WORK  

A. General sustainable design documentation requirements:  Section 01 81 13 

SUSTAINABLE DESIGN REQUIREMENTS. 

C. Roof Insulation and cover board: Section 07 22 00, ROOF AND DECK 

INSULATION. 

D. Sheet metal components and wind uplift requirements for roof-edge 

design: Section 07 60 00, FLASHING AND SHEET METAL. 

E. Roof hatches, equipment supports, dome type skylights, and gravity 

ventilators: Section 07 72 00, ROOF ACCESSORIES 

F. Miscellaneous items: Section 07 72 00, ROOF ACCESSORIES.  

1.3 APPLICABLE PUBLICATIONS  

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by the basic 

designation only. Editions of applicable publications current on date of 

issue of bidding documents apply unless otherwise indicated. 

B. American National Standards Institute/Single-Ply Roofing Institute 

(ANSI/SPRI): 

ANSI/SPRI ES-1-03.......Wind Design Standard for Edge Systems Used with 

Low Slope Roofing Systems. 

C. American Society of Civil Engineers/Structural Engineering Institute 

(ASCE/SEI): 

ASCE/SEI-7-10...........Minimum Design Loads for Buildings and Other 

Structures 

D. ASTM International (ASTM): 

C67-09..................Standard Test Methods for Sampling and Testing 

Brick and Structural Clay Tile 

C140-09.................Standard Test Methods for Sampling and Testing 

Concrete Masonry Units and Related Units 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

07 54 23 - 2 
THERMOPLASTIC POLYOLEFIN (TPO) ROOFING 

C1371-04................Standard Test Method for Determination of 

Emittance of Materials Near Room Temperature 

Using Portable Emissometers 

C1549-04................Standard Test Method for Determination of Solar 

Reflectance Near Ambient Temperature Using a 

Portable Solar Reflectometer 

D4263...................Standard Test Method for Indicating Moisture in 

Concrete by the Plastic Sheet Method 

D4434-06................Standard Specification for Poly (Vinyl Chloride) 

Sheet Roofing 

D6878-08................Standard Specification for Thermoplastic 

Polyolefin Based Sheet Roofing 

E108-10.................Standard Test Methods for Fire Tests of Roof 

Coverings 

E408-71(R2008)..........Standard Test Methods for Total Normal Emittance 

of Surfaces Using Inspection-Meter Techniques 

E1918-06................Standard Test Method for Measuring Solar 

Reflectance of Horizontal and Low-Sloped 

Surfaces in the Field 

E1980-01................Standard Test Method for Measuring Solar 

Reflectance of Horizontal and Low-Sloped 

Surfaces in the Field 

E. American Society of Heating, Refrigeration, and Air Conditioning 

Engineers (ASHRAE) 

ASHRAE 90.1-2007........Energy Standard for Buildings Except Low-Rise 

Residential Buildings, Appendix f. 

F. Cool Roof Rating Council: 

CRRC-1..................Product Rating Program, www.coolroofs.org  

G. FM Approvals: RoofNav Approved Roofing Assemblies and Products.  

4450-89.................Approved Standard for Class 1 Insulated Steel 

Deck Roofs 

4470-10.................Approved Standard for Class 1 Roof Coverings 

1-28-09.................Loss Prevention Data Sheet: Design Wind Loads. 

1-29-09.................Loss Prevention Data Sheet: Above-Deck Roof 

Components 

1-49-09.................Loss Prevention Data Sheet: Perimeter Flashing 

H. National Roofing Contractors Association: Roofing and Waterproofing 

Manual 

I. U.S. Department of Agriculture (USDA): USDA BioPreferred Catalog, 

www.biopreferred.gov  
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J. U.S. Department of Energy (DoE): Roof Products Qualified Product List, 

www.energystar.gov  

1.4 PERFORMANCE REQUIREMENTS 

A. Material Compatibility:  Provide roofing materials that are compatible 

with one another under conditions of service and application required, 

as demonstrated by membrane roofing manufacturer based on testing and 

field experience. 

B. Roofing System Energy Performance Requirements:  Provide a roofing 

system identical to components that that have been successfully tested 

by a qualified independent testing and inspecting agency to meet the 

following requirements: 

1. Solar Reflectance Index:  Not less than 78 when calculated according 

to ASTM E1980 based on testing identical products by a qualified 

testing agency. 

3. Energy Performance, CRRC-1:  Provide roofing system with initial 

solar reflectance not less than 0.70 and emissivity not less than 

0.75 when tested according to CRRC-1. 

4. Energy Performance, Aged:  Provide roofing system with minimum three-

year aged solar reflectance not less than 0.55 when tested in 

accordance with ASTM C1549 or ASTM E1918, and in addition, a minimum 

three-year-aged thermal emittance of 0.75 when tested in accordance 

with ASTM C1371 or ASTM E408.   

a. Where tested aged values are not available for proposed product, 

submit calculations to adjust initial solar reflectance to 

demonstrate compliance as indicated in ASHRAE 90.1-2007 

Addendum f. 

b. Alternatively, provide roofing system with minimum three-year aged 

Solar Reflectance Index of not less than 64 when determined in 

accordance with the Solar Reflectance Index method in ASTM E1980 

using a convection coefficient of 2.1 BTU/h-ft2 (12 W/m2K). 

1.5 QUALITY CONTROL  

A. Installer Qualifications:  

1. Licensed or approved in writing by manufacturer to perform work under 

warranty requirements of this Section. 

2. Employ full-time supervisors knowledgeable and experienced in roofing 

of similar types and scopes, and able to communicate with owner and 

workers. 
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B. Inspector Qualifications: Inspection of work by third-party technical 

inspector or technical representative of manufacturer experienced in the 

installation and maintenance of the specified roofing system, qualified 

to perform roofing observation and inspection specified in Field Quality 

Control Article, to determine Installer’s compliance with the 

requirements of this Project, and approved by the manufacturer to issue 

warranty certification. The Roofing Inspector shall be one of the 

following: 

1. An authorized full-time technical employee of the manufacturer, not 

engaged in the sale of products. 

2. An independent party certified as a Registered Roof Observer by the 

Roof Consultants Institute (RCI), retained by the Contractor or the 

Manufacturer and approved by the Manufacturer. 

C. Product/Material Requirements: 

1. Obtain products from single manufacturer or from sources recommended 

by manufacturer for use with roofing system and incorporated in 

manufacturer's warranty. 

2. Bio-Based Materials: For Products designated by the USDA’s Bio 

Preferred program, provide products that meet or exceed USDA 

recommendations for bio-based content, so long as products meet all 

performance requirements in this specifications section. For more 

information regarding the product categories covered by the Bio-

Preferred program, visit http://www.biopreferred.gov  

D. Roofing system design standard requirements: 

1. Recommendations of the NRCA "Roofing and Waterproofing Manual" 

applicable to modified bituminous sheet roofing for storage, handling 

and application. 

2. Recommendations of FM Approvals 1-49 Loss Prevention Data Sheet for 

Perimeter Flashings. 

3. Recommendations of ANSI/SPRI ES-1 for roof edge design. 

4. Roofing System Design:  Provide roofing system that is identical to 

systems that have been successfully tested by a qualified testing and 

inspecting agency to resist uplift pressure calculated according to 

ASCE/SEI 7. 

5. FM Approvals Listing: Provide roofing membrane, base flashing, and 

component materials that comply with requirements in FM Approvals 

4450 and FM Approvals 4470 as part of a roofing system and that are 

listed in FM Approvals "RoofNav" for Class 1 or noncombustible 

construction, as applicable. Identify materials with FM Approvals 

markings. 
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a. Fire/Windstorm Classification: Class 1A-75. 

b. Hail Resistance: MH. 

 

E. Pre-Roofing Meeting:  

1. Upon completion of roof deck installation and prior to any roofing 

application, hold a pre-roofing meeting arranged by the Contractor 

and attended by the Roofing Inspector, Material Manufacturers 

Technical Representative, Roofing Applicator, Contractor, and 

Resident Engineer. 

2. Discuss specific expectations and responsibilities, construction 

procedures, specification requirements, application, environmental 

conditions, job and surface readiness, material storage, and 

protection. 

3. Inspect roof deck at this time to: 

a. Verify that work of other trades which penetrates roof deck is 

completed.  

b. Determine adequacy of deck anchorage, presence of foreign 

material, moisture and unlevel surfaces, or other conditions that 

would prevent application of roofing system from commencing or 

cause a roof failure.  

c. Examine samples and installation instructions of manufacturer.  

1.6 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

SAMPLES.  

B. Product Data: 

1. Adhesive materials. 

2. Membrane sheet roofing and flashing membrane. 

3. Roofing cement. 

4. Roof walkway. 

5. Fastening requirements. 

6. Application instructions. 

C. Federal Sustainable Design Submittals: 

1. Product Test Reports:  For roof materials, indicating that roof 

materials comply with Solar Reflectance Index requirement. 

2. Product Data for Federally-Mandated Bio-Based Materials:  For roof 

materials, indicating USDA designation and compliance with 

definitions for bio-based products, Rapidly Renewable Materials, and 

certified sustainable wood content. 
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D. Samples:  

1. Nails and fasteners, each type. 

E. Shop Drawings:  Include plans, sections, details, and attachments. 

1. Base flashings and terminations. 

F. Certificates:  

1. Indicating materials and method of application of roofing system 

meets requirements of FM Approvals "RoofNav" for specified 

fire/windstorm classification. 

K. Contract Close-out Submittals: 

1. Maintenance Manuals. 

2. Warranty signed by installer and manufacturer. 

1.7 DELIVERY, STORAGE AND HANDLING  

A. Comply with the recommendations of the NRCA “Roofing and Waterproofing 

Manual” applicable to single ply membrane roofing for storage, handling 

and installation. 

1.8 ENVIRONMENTAL REQUIREMENTS 

A. Weather Limitations: Proceed with installation only when existing and 

forecasted weather conditions permit roofing system to be installed 

according to manufacturer's written instructions and warranty 

requirements. 

B. Environmental Controls: Refer to Section 01 57 19, TEMPORARY 

ENVIRONMENTAL CONTROLS. 

C. Protection of interior spaces: Refer to Section 01 00 00, GENERAL 

REQUIREMENTS. 

1.9 WARRANTY  

 Roofing work subject to the terms of the Article "Warranty of 

Construction," FAR clause 52.246-21, except extend the warranty period 

to 10 years. 

PART 2 - PRODUCTS  

2.1 TPO MEMBRANE ROOFING 

 
A. TPO Sheet:  ASTM D6878, internally fabric or scrim reinforced, 1.5 mm 

(60 mils) thick, with no backing. 

1. Color: White. 
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2.2 ACCESSORIES:  

A. Sheet Flashing:  Manufacturer's standard sheet flashing of same 

material, type, reinforcement, thickness, and color as TPO sheet 

membrane. 

B. Bonding Adhesive:  Manufacturer's standard, water based. 

C. Metal Termination Bars:  Manufacturer's standard, predrilled stainless-

steel or aluminum bars, approximately 25 by 3 mm (1 by 1/8 inch) thick; 

with anchors. 

D. Metal Battens:  Manufacturer's standard, aluminum-zinc-alloy-coated or 

zinc-coated steel sheet, approximately 25 mm wide by 1.3 mm (1 inch wide 

by 0.05 inch) thick, prepunched. 

E. Fasteners:  Factory-coated steel fasteners and metal or plastic plates 

complying with FM Approvals 4470, designed for fastening membrane to 

substrate. 

F. Miscellaneous Accessories:  Provide sealers, preformed flashings, 

preformed inside and outside corner sheet flashings, T-joint covers, lap 

sealants, termination reglets, and other accessories acceptable to 

manufacturer. 

2.3 ADHESIVE AND SEALANT MATERIALS: 

A. General:  Adhesive and sealant materials recommended by roofing system 

manufacturer for intended use, identical to materials utilized in 

approved listed roofing system, and compatible with roofing membrane. 

1. Liquid-type auxiliary materials shall comply with VOC limits of 

authorities having jurisdiction. 

PART 3 - EXECUTION  

3.1 EXAMINATION: 

A. Examine substrates and conditions with roofing Installer and roofing  

inspector to verify compliance with project requirements and suitability 

to accept subsequent roofing work.  Correct unsatisfactory conditions 

before proceeding with roofing work. 

B. Do not apply roofing if roof surface will be used for subsequent work 

platform, storage of materials, or staging or scaffolding will be 

erected thereon unless system is protected. 

3.2 PREPARATION 

A. Complete roof deck construction prior to commencing roofing work: 
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1. Install curbs, blocking, edge strips, nailers, cants, and other 

components where insulation, roofing, and base flashing is attached 

to, in place ready to receive insulation and roofing. 

2. Complete deck and insulation to provide designed drainage to working 

roof drains. 

3. Document installation of related materials to be concealed prior to 

installing roofing work. 

B. Dry out surfaces, including the flutes of metal deck that become wet 

from any cause during progress of the work before roofing work is 

resumed. Apply materials to dry substrates. 

C. Sweep decks to broom clean condition.  Remove all dust, dirt or debris.  

D. Remove projections that might damage materials. 

E. Concrete Decks, except Insulating Concrete: 

1. Test concrete decks for moisture prior to application of roofing 

materials.  Test for capillary moisture by plastic sheet method 

according to ASTM D4263. 

2. Prime concrete decks, including precast units, with primer as 

specified. Keep primer back four inches from joints in precast units. 

3. Allow primer to dry before application of adhesive. 

F. Insulating Concrete Decks: 

1. Allow to dry out for at least five days after installation before the 

placement of materials. 

2. If rain occurs during or at end of drying period or during 

installation of roofing, allow additional drying time before the 

placement of the roofing materials. 

G. Poured Gypsum Decks:  Dry out poured gypsum in accordance with 

manufacturer's printed instructions prior to application of roofing 

materials. 

H. Existing Membrane Roofs and Repair Areas: 

1. Comply with requirements in Section 07 01 50.19 PREPARATION FOR 

REROOFING. 

2. At areas to be altered or repaired, remove loose, damaged, or cut 

sheet that is not firmly adhered only where new penetrations occur or 

repairs are required. 

3. Cut and remove existing roof membrane for new work to be installed. 

Clean cut edges and install a temporary seal to cut surfaces. Use 

roof cement and one layer of 7 Kg (15 pound) felt strip cut to extend 

150 mm (6 inches) on each side of cut surface. Bed strip in roof 

cement and cover strip with roof cement to completely embed the felt. 
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4. At modified bituminous base flashing to be repaired, either bend up 

cap flashing or temporarily remove cap flashing.  Brush and scrape 

away all deteriorated sheets or surface material of base flashing. 

3.3 TEMPORARY PROTECTION 

A. Install temporary protection  at the end of day's work and when work is 

halted for an indefinite period or work is stopped when precipitation is 

imminent. Comply with approved temporary protection plan. 

B. Install temporary cap flashing over the top of base flashings where 

permanent flashings are not in place to provide protection against 

moisture entering the roof system through or behind the base flashing.  

Securely anchor in place to prevent blow off and damage by construction 

activities. 

C. Provide for removal of water or drainage of water away from the work. 

D. Provide temporary protection over installed roofing by means of 

duckboard walkways, plywood platforms, or other materials, as approved 

by Resident Engineer, for roof areas that are to remain intact, and that 

are subject to foot traffic and damage.  Provide notches in sleepers to 

permit free drainage. 

3.4 INSTALLATION, GENERAL 

A. FM Approvals Installation Standard:  Install roofing membrane, base 

flashings, wood cants, blocking, curbs, and nailers, and component 

materials in compliance with requirements in FMG 4450 and FMG 4470 as 

part of a membrane roofing system as listed in FM Approval's "RoofNav" 

for fire/windstorm classification indicated. Comply with recommendations 

in FM Approvals' Loss Prevention Data Sheet 1-49, including requirements 

for wood nailers and cants. 

B. NRCA Installation Standard:  Install roofing system in accordance with 

applicable NRCA Manual Plates and NRCA recommendations. 

C. Manufacturer Recommendations:  Comply with roofing system manufacturer's 

written installation recommendations. 

D. Coordination with related work:  Coordinate roof operations with roof 

insulation and sheet metal work so that insulation and flashings are 

installed concurrently to permit continuous roofing operations. 

E. Installation Conditions:  

1. Apply dry roofing materials.  Apply roofing work over dry substrates 

and materials. 

2. Apply materials within temperature range and surface and ambient 

conditions recommended by manufacturer. 
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3. Except for temporary protection, do not apply materials during damp 

or rainy weather, during excessive wind conditions, nor while 

moisture (dew, snow, ice, fog or frost) is present in any amount in 

or on the materials to be covered or installed: 

a. Do not apply materials when the temperature is below 4 deg. C (40 

deg. F). 

b. Do not apply materials to substrate having temperature of 4 deg. C 

(40 deg. F) or less. 

3.5 INSTALLATION OF TPO ROOFING 

A. Do not allow the membrane to come in contact with surfaces contaminated 

with asphalt, coal tar, oil, grease, or other substances which are not 

compatible with TPO.  

B. Install the membrane so the sheets run perpendicular to the long 

dimension of the insulation boards.  

C. Commence installation at the low point of the roof and work towards the 

high point.  Lap the sheets so the flow of water is not against the 

edges of the sheet.  

D. Position the membrane so it is free of buckles and wrinkles.  

E. Roll sheet out on deck; inspect for defects as being rolled out and 

remove defective areas. Allow for relaxing before proceeding.  

1. Lap edges and ends of sheets 50 mm (two inches) or more as 

recommended by the manufacturer.  

2. Heat weld laps. Apply pressure as required. Seam strength of laps as 

required by ASTM D4434. 

3. Check seams to ensure continuous adhesion and correct defects. 

4. Finish edges of laps with a continuous beveled bead of sealant to 

sheet edges to provide smooth transition. 

5. Finish seams as the membrane is being installed (same day). 

6. Anchor perimeter to deck or wall as specified.  

F. Repair areas of welded seams where samples have been taken or marginal 

welds, bond voids, or skips occurs. 

G. Repair fishmouths and wrinkles by cutting to lay flat and installing 

patch over cut area extending 100 mm (four-inches) beyond cut. 

 

H. Membrane Perimeter Anchorage: 

1. Install metal fastening strip at the perimeter of each roof level, 

curb flashing, expansion joints and similar penetrations as indicated 

and in accordance with membrane manufacturer's instructions on top of 

roof membrane to deck or wall. 
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2. Mechanically Fastened Metal Fastening Strip:  

a. Set top of mechanical fastener set flush with top surface of the 

metal fastening strip.  Space mechanical fasteners a maximum 300 

mm (12 inches) on center starting 25 mm (one inch) from the end of 

the nailing strip. 

b. When strips are cut round corners and eliminate sharp corners. 

c. After mechanically fastening strip cover and seal strip with a 

six-inch wide roof membrane strip; heat weld to roof membrane and 

seal edges. 

d. At roof edge metal, turn the membrane down over the front edge of 

the blocking or the nailer to below blocking.  Secure the membrane 

to the vertical portion of the nailer; or, if required by the 

membrane manufacturer with fasteners spaced not over 300 mm (12 

inches) on centers. 

e. At parapet walls, intersecting building walls and curbs, secure 

the membrane to the structural deck with fasteners 300 mm (12 

inches) on centers or as shown on NRCA manual. 

I. Mechanically-Attached System: 

1. Secure the membrane to the structural deck with fasteners through 

stress plate or batten strips spaced and patterned in accordance with 

the membrane manufacturer's instructions to achieve specified wind 

uplift performance. 

2. When fasteners are installed within the laps of adjoining sheets, 

position the fastener so that the stress plates are a minimum 13 mm 

(1/2)inch) from the edge of the sheets. 

3. Where fasteners are installed over the membrane after the seams have 

been welded, cover the fasteners with a minimum 175 mm (seven inch) 

wide round TPO membrane cap centered over the fasteners. If batten 

strips are used cover the strip with a minimum 175 mm (seven inch) 

wide TPO strip centered over the batten.  Heat weld to the roof 

membrane and finish edges with sealant as specified. Finish edges 

with sealant as specified. 

4. Before installing fasteners into cast in place concrete, pre-drill 

the correct size hole into the deck. Drill the hole 9 mm (3/8 inch) 

deeper than the fastener penetration. 

3.6 INSTALLATION OF FLASHING 

A. Install flashings as the membrane is being installed. If the flashing 

can not be completely installed in one day, complete the installation 
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until the flashing is in a watertight condition and provide temporary 

covers or seals.  

B. Flashing Roof Drains:  

1. Install roof drain flashing as recommended by the membrane 

manufacturer, generally as follows:  

a. Coordinate to set the metal drain flashing in asphalt roof cement, 

holding cement back from the edge of the metal flange. 

b. Do not allow the roof cement to come in contact with the TPO roof 

membrane.  

c. Adhere the TPO roof membrane to the metal flashing with the 

membrane manufacturer's recommended adhesive. 

2. Turn down the metal drain flashing and TPO roof membrane into the 

drain body and install clamping ring and strainer. 

C. Installing TPO Base Flashing and Pipe Flashing: 

 

1. Install TPO flashing membranes to pipes, wall or curbs to a height 

not less than eight-inches above roof surfaces and 100 mm (four 

inches) on roof membrane. 

a. Adhere flashing to pipe, wall or curb with adhesive. 

b. Form inside and outside corners of TPO flashing membrane in 

accordance with NRCA manual. Form pipe flashing in accordance with 

NRCA manual use pipe boot. 

c. Lap ends not less than 100 mm (four inches). 

d. Heat weld flashing membranes together and flashing membranes to 

roof membranes. Finish exposed edges with sealant as specified.  

e. Install flashing membranes in accordance with NRCA manual. 

2. Anchor top of flashing to walls or curbs with fasteners spaced not 

over 200 mm (eight inches) on centers. Use fastening strip on ducts. 

Use pipe clamps on pipes or other round penetrations.  

3. Apply sealant to top edge of flashing. 

D. Installing Building Expansion Joints:  

1. Install base flashing on curbs as specified. 

2. Coordinate installation with metal expansion joint cover or roof 

expansion joint system. 

2. Install flexible tubing 1-1/2 times width of joint over joint. Cover 

tubing with TPO flashing strip adhered to base flashing and lapping 

base flashing 100 mm (four inches). Finish edges of laps with 

sealants as specified. 
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E. Repairs to membrane and flashings: 

1. Remove sections of TPO sheet roofing or flashing that is creased 

wrinkled or fishmouthed. 

2. Cover removed areas, cuts and damaged areas with a patch extending 

100 mm (four inches) beyond damaged, cut, or removed area. Heat weld 

to roof membrane or flashing. Finish edge of lap with sealant as 

specified.  

3.7 FIELD QUALITY CONTROL: 

A. Roofing Inspector:  Contractor shall engage a qualified roofing 

inspector for a minimum of 5 full-time days on site to perform roof 

tests and inspections and to prepare start up, interim, and final 

reports. 

1. Examine and probe seams in the membrane and flashing in the presence 

of Resident Engineer and Membrane Manufacturer's Inspector. 

2. Probe edge of welded seams with a blunt tipped instrument. Use 

sufficient hand pressure to detect marginal welds, voids, skips, and 

fishmouths. 

B. Final Roof Inspection:  Arrange for roofing system manufacturer's 

technical personnel to inspect roofing installation on completion. 

1. Notify Architect and Owner 48 hours in advance of date and time of 

inspection. 

C. Repair or remove and replace components of roofing work where test 

results or inspections indicate that they do not comply with specified 

requirements. 

1. Additional testing and inspecting, at Contractor's expense, will be 

performed to determine if replaced or additional work complies with 

specified requirements. 

3.8 PROTECTING AND CLEANING 

A. Protect membrane roofing system from damage and wear during remainder of 

construction period. 

B. Correct deficiencies in or remove membrane roofing system that does not 

comply with requirements; repair substrates; and repair or reinstall 

membrane roofing system to a condition free of damage and deterioration 

at time of acceptance by Owner. 

C. Clean overspray and spillage from adjacent construction.  Clean membrane 

and restore surface to like-new condition meeting solar reflectance 

requirements. 
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SECTION 07 60 00 
FLASHING AND SHEET METAL 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 Formed sheet metal work for wall and roof flashing, copings, roof edge 

metal, fasciae, and drainage specialties are specified in this section. 

1.2 RELATED WORK 

A. Membrane base flashings and stripping: Section 07 54 23 Thermoplastic 

Polyolefin Roofing 

B. Flashing components of factory finished roofing and wall systems:  

Division 07 roofing and wall system sections. 

C. Joint Sealants: Section 07 92 00, JOINT SEALANTS. 

D. Color of factory coated exterior architectural metal and anodized 

aluminum items: Section 09 06 00, SCHEDULE FOR FINISHES. 

F. Integral flashing components of manufactured roof specialties and 

accessories or equipment: Section 07 72 00, ROOF ACCESSORIES, Division 

22, PLUMBING sections and Division 23 HVAC sections. 

G. Paint materials and application: Section 09 91 00, PAINTING. 

H. Flashing of Roof Drains: Section 22 14 00, FACILITY STORM DRAINAGE . 

1.3 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by the basic 

designation only. Editions of applicable publications current on date 

of issue of bidding documents apply unless otherwise indicated. 

B. Aluminum Association (AA): 

AA-C22A41...............Aluminum Chemically etched medium matte, with 

clear anodic coating, Class I Architectural, 

0.7-mil thick 

AA-C22A42...............Chemically etched medium matte, with integrally 

colored anodic coating, Class I Architectural, 

0.7 mils thick 

AA-C22A44...............Chemically etched medium matte with 

electrolytically deposited metallic compound, 

integrally colored coating Class I 

Architectural, 0.7-mil thick finish 
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C. American National Standards Institute/Single-Ply Roofing Institute 

(ANSI/SPRI): 

ANSI/SPRI ES-1-03.......Wind Design Standard for Edge Systems Used with 

Low Slope Roofing Systems  

D. American Architectural Manufacturers Association (AAMA): 

AAMA 620................Voluntary Specification for High Performance 

Organic Coatings on Coil Coated Architectural 

Aluminum 

AAMA 621................Voluntary Specification for High Performance 

Organic Coatings on Coil Coated Architectural 

Hot Dipped Galvanized (HDG) and Zinc-Aluminum 

Coated Steel Substrates 

E. ASTM International (ASTM): 

A240/A240M-14...........Standard Specification for Chromium and 

Chromium-Nickel Stainless Steel Plate, Sheet 

and Strip for Pressure Vessels and for General 

Applications. 

A653/A653M-11...........Steel Sheet Zinc-Coated (Galvanized) or Zinc 

Alloy Coated (Galvanized) by the Hot- Dip 

Process 

B32-08..................Solder Metal 

B209-10.................Aluminum and Aluminum-Alloy Sheet and Plate 

B370-12.................Copper Sheet and Strip for Building 

Construction 

D173-03(R2011)..........Bitumen-Saturated Cotton Fabrics Used in 

Roofing and Waterproofing 

D412-06(R2013)..........Vulcanized Rubber and Thermoplastic Elastomers-

Tension 

D1187-97(R2011).........Asphalt Base Emulsions for Use as Protective 

Coatings for Metal 

D1784-11................Rigid Poly (Vinyl Chloride) (PVC) Compounds and 

Chlorinated Poly (Vinyl Chloride) (CPVC) 

Compounds 

D3656-07................Insect Screening and Louver Cloth Woven from 

Vinyl-Coated Glass Yarns 

D4586-07................Asphalt Roof Cement, Asbestos Free 
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F. Sheet Metal and Air Conditioning Contractors National Association 

(SMACNA): Architectural Sheet Metal Manual. 

G. National Association of Architectural Metal Manufacturers (NAAMM): 

AMP 500-06..............Metal Finishes Manual 

H. Federal Specification (Fed. Spec): 

A-A-1925A...............Shield, Expansion; (Nail Anchors) 

UU-B-790A...............Building Paper, Vegetable Fiber 

I. International Code Commission (ICC): International Building Code, 

Current Edition 

1.4 PERFORMANCE REQUIREMENTS 

A. Wind Uplift Forces:  Resist the following forces per FM Approvals 1-49: 

3. Wind Zone 2:  1.48 to 2.15 kPa (31 to 45 lbf/sq. ft.):  4.31-kPa 

(90-lbf/sq. ft.) perimeter uplift force, 5.74-kPa (120-lbf/sq. ft.) 

corner uplift force, and 2.15-kPa (45-lbf/sq. ft.) outward force. 

1.5 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Shop Drawings: For all specified items, including: 

1. Flashings 

2. Copings 

3. Gravel Stop-Fascia 

4. Gutter and Conductors 

5. Expansion joints 

6. Fascia-cant 

C. Manufacturer's Literature and Data: For all specified items, including: 

1. Two-piece counterflashing 

2. Thru wall flashing 

3. Expansion joint cover, each type 

4. Nonreinforced, elastomeric sheeting 

5. Copper clad stainless steel 

6. Polyethylene coated copper 

7. Bituminous coated copper 

8. Copper covered paper 

9. Fascia-cant 

D. Certificates: Indicating compliance with specified finishing 

requirements, from applicator and contractor. 
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PART 2 - PRODUCTS 

 

2.1 FLASHING AND SHEET METAL MATERIALS 

A. Stainless Steel: ASTM A240, Type 302B, dead soft temper. 

B. Copper ASTM B370, cold-rolled temper. 

C. Bituminous Coated Copper: Minimum copper ASTM B370, weight not less 

than 1 kg/m² (3 oz/sf). Bituminous coating shall weigh not less than 2 

kg/m² (6 oz/sf); or, copper sheets may be bonded between two layers of 

coarsely woven bitumen-saturated cotton fabric ASTM D173. Exposed 

fabric surface shall be crimped. 

D. Copper Covered Paper: Fabricated of electro-deposit pure copper sheets 

ASTM B 370, bonded with special asphalt compound to both sides of 

creped, reinforced building paper, UU-B-790, Type I, style 5, or to a 

three ply sheet of asphalt impregnated creped paper. Grooves running 

along the width of sheet. 

F. Aluminum Sheet: ASTM B209, alloy 3003-H14 except alloy used for color 

anodized aluminum shall be as required to produce specified color. 

Alloy required to produce specified color shall have the same 

structural properties as alloy 3003-H14. 

G. Galvanized Sheet: ASTM, A653. 

H. Nonreinforced, Elastomeric Sheeting: Elastomeric substances reduced to 

thermoplastic state and extruded into continuous homogenous sheet 

(0.056 inch) thick. Sheeting shall have not less than 7 MPa (1,000 psi) 

tensile strength and not more than seven percent tension-set at 50 

percent elongation when tested in accordance with ASTM D412. Sheeting 

shall show no cracking or flaking when bent through 180 degrees over a 

1 mm (1/32 inch) diameter mandrel and then bent at same point over same 

size mandrel in opposite direction through 360 degrees at temperature 

of -30°C (-20 °F). 

2.2 FLASHING ACCESSORIES 

A. Solder: ASTM B32; flux type and alloy composition as required for use 

with metals to be soldered. 

B. Rosin Paper: Fed-Spec. UU-B-790, Type I, Grade D, Style 1b, Rosin-sized 

sheathing paper, weighing approximately 3 Kg/10 m²( 6 lbs/100 sf). 

C. Bituminous Paint: ASTM D1187, Type I. 

D. Fasteners: 
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1. Use copper, copper alloy, bronze, brass, or stainless steel for 

copper and copper clad stainless steel, and stainless steel for 

stainless steel and aluminum alloy. Use galvanized steel or 

stainless steel for galvanized steel. 

2. Nails: 

a. Minimum diameter for copper nails: 3 mm (0.109 inch). 

b. Minimum diameter for aluminum nails 3 mm (0.105 inch). 

c. Minimum diameter for stainless steel nails: 2 mm (0.095 inch) and 

annular threaded. 

d. Length to provide not less than 22 mm (7/8 inch) penetration into 

anchorage. 

3. Rivets: Not less than 3 mm (1/8 inch) diameter. 

4. Expansion Shields: Fed Spec A-A-1925A. 

E. Sealant: As specified in Section 07 92 00, JOINT SEALANTS for exterior 

locations. 

F. Insect Screening: ASTM D3656, 18 by 18 regular mesh. 

G. Roof Cement: ASTM D4586. 

2.3 SHEET METAL THICKNESS 

A. Except as otherwise shown or specified use thickness or weight of sheet 

metal as follows: 

B. Concealed Locations (Built into Construction): 

1. Copper: 30g (10 oz) minimum 0.33 mm (0.013 inch thick). 

2. Stainless steel: 0.25 mm (0.010 inch) thick. 

3. Copper clad stainless steel: 0.25 mm (0.010 inch) thick. 

4. Galvanized steel: 0.5 mm (0.021 inch) thick. 

C. Exposed Locations: 

1. Copper: 0.4 Kg (16 oz). 

2. Stainless steel: 0.4 mm (0.015 inch). 

3. Copper clad stainless steel: 0.4 mm (0.015 inch). 

D. Thickness of aluminum or galvanized steel is specified with each item. 

2.4 FABRICATION, GENERAL 

A. Jointing: 

1. In general, copper, stainless steel and copper clad stainless steel 

joints, except expansion and contraction joints, shall be locked and 

soldered. 
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2. Jointing of copper over 0.5 Kg (20 oz) weight or stainless steel 

over 0.45 mm (0.018 inch) thick shall be done by lapping, riveting 

and soldering. 

3. Joints shall conform to following requirements: 

a. Flat-lock joints shall finish not less than 19 mm (3/4 inch) 

wide. 

b. Lap joints subject to stress shall finish not less than 25 mm 

(one inch) wide and shall be soldered and riveted. 

c. Unsoldered lap joints shall finish not less than 100 mm (4 

inches) wide. 

4. Flat and lap joints shall be made in direction of flow. 

5. Edges of bituminous coated copper, copper covered paper, 

nonreinforced elastomeric sheeting and polyethylene coated copper 

shall be jointed by lapping not less than 100 mm (4 inches) in the 

direction of flow and cementing with asphalt roof cement or sealant 

as required by the manufacturer's printed instructions. 

6. Soldering: 

a. Pre tin both mating surfaces with solder for a width not less 

than 38 mm (1 1/2 inches) of uncoated copper, stainless steel, 

and copper clad stainless steel. 

b. Wire brush to produce a bright surface before soldering lead 

coated copper. 

c. Treat in accordance with metal producers recommendations other 

sheet metal required to be soldered. 

d. Completely remove acid and flux after soldering is completed. 

B. Cleats: 

1. Fabricate cleats to secure flashings and sheet metal work over 300 

mm (12 inches) wide and where specified. 

2. Provide cleats for maximum spacing of 300 mm (12 inch) centers 

unless specified otherwise. 

3. Form cleats of same metal and weights or thickness as the sheet 

metal being installed unless specified otherwise. 

4. Fabricate cleats from 50 mm (2 inch) wide strip. Form end with not 

less than 19 mm (3/4 inch) wide loose lock to item for anchorage. 

Form other end of length to receive nails free of item to be 

anchored and end edge to be folded over and cover nail heads. 

C. Edge Strips or Continuous Cleats: 
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1. Fabricate continuous edge strips where shown and specified to secure 

loose edges of the sheet metal work. 

2. Except as otherwise specified, fabricate edge strips or minimum 0.6 

mm (0.024 inch) thick stainless steel or 1.25 mm (0.050 inch) thick 

aluminum. 

3. Use material compatible with sheet metal to be secured by the edge 

strip. 

4. Fabricate in 3000 mm (10 feet) maximum lengths with not less than 19 

mm (3/4 inch) loose lock into metal secured by edge strip. 

5. Fabricate Strips for fascia anchorage to extend below the supporting 

wood construction to form a drip and to allow the flashing to be 

hooked over the lower edge at least 19 mm (3/4-inch). 

6. Fabricate anchor edge maximum width of 75 mm (3 inches) or of 

sufficient width to provide adequate bearing area to insure a rigid 

installation using 0.8 mm (0.031 inch) thick stainless steel or 1.6 

mm (0.0625 inch) thick aluminum. 

E. Drips: 

1. Form drips at lower edge of sheet metal counter-flashings (cap 

flashings), fascias, gravel stops, wall copings, by folding edge 

back 13 mm (1/2 inch) and bending out 45 degrees from vertical to 

carry water away from the wall. 

2. Form drip to provide hook to engage cleat or edge strip for 

fastening for not less than 19 mm (3/4 inch) loose lock where shown. 

F. Edges: 

1. Edges of flashings concealed in masonry joints opposite drain side 

shall be turned up 6 mm (1/4 inch) to form dam, unless otherwise 

specified or shown otherwise. 

2. Finish exposed edges of flashing with a 6 mm (1/4 inch) hem formed 

by folding edge of flashing back on itself when not hooked to edge 

strip or cleat. Use 6 mm (1/4 inch) minimum penetration beyond wall 

face with drip for through-wall flashing exposed edge. 

3. All metal roof edges shall meet requirements of IBC, current 

edition. 

 

G. Metal Options: 

1. Where options are permitted for different metals use only one metal 

throughout. 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

07 60 00 - 8 

2. Stainless steel may be used in concealed locations for fasteners of 

other metals exposed to view. 

 

2.5 FINISHES 

A. Use same finish on adjacent metal or components and exposed metal 

surfaces unless specified or shown otherwise. 

B. In accordance with NAAMM Metal Finishes Manual AMP 500, unless 

otherwise specified. 

C. Finish exposed metal surfaces as follows, unless specified otherwise: 

1. Stainless Steel: Finish No. 2B or 2D. 

2. Aluminum: 

a. Clear Finish: AA-C22A41 medium matte, clear anodic coating, Class 

1 Architectural, 18 mm (0.7 mils) thick. 

b. Colored Finish: AA-C22A42 (anodized) or AA-C22A44 

(electrolytically deposited metallic compound) medium matte, 

integrally colored coating, Class 1 Architectural, 18 mm (0.7 

mils) thick. Dyes will not be accepted. 

c. Fluorocarbon Finish: AAMA 620, high performance organic coating. 

d. Mill finish. 

4. Steel and Galvanized Steel: 

a. Finish painted under Section 09 91 00, PAINTING unless specified 

as prefinished item. 

b. Manufacturer's finish: 

1) Baked on prime coat over a phosphate coating. 

2) Baked-on prime and finish coat over a phosphate coating. 

3) Fluorocarbon Finish: AAMA 621, high performance organic 

coating. 

2.6 THROUGH-WALL FLASHINGS 

A. Form through-wall flashing to provide a mechanical bond or key against 

lateral movement in all directions. Install a sheet having 2 mm (1/16 

inch) deep transverse channels spaced four to every 25 mm (one inch), 

or ribbed diagonal pattern, or having other deformation unless 

specified otherwise. 

1. Fabricate in not less than 2400 mm (8 feet) lengths; 3000 mm (10 

feet) maximum lengths. 

2. Fabricate so keying nests at overlaps. 
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B. For Masonry Work When Concealed Except for Drip: 

1. Either copper, stainless steel, or copper clad stainless steel. 

2. Form an integral dam at least 5 mm (3/16 inch) high at back edge. 

3. Form exposed portions of flashing with drip, approximately 6 mm (1/4 

inch) projection beyond wall face. 

C. For Masonry Work When Exposed Edge Forms a Receiver for Counter 

Flashing: 

1. Use same metal and thickness as counter flashing. 

2. Form an integral dam at least 5 mm (3/16 inch) high at back edge. 

3. Form exposed portion as snap lock receiver for counter flashing 

upper edge. 

D. For Flashing at Architectural Precast Concrete Panels or Stone Panels. 

1. Use plan flat sheet of stainless steel. 

2. Form exposed portions with drip as specified or receiver. 

E. Window Sill Flashing and Lintel Flashing: 

1. Use either copper, stainless steel, copper clad stainless steel 

plane flat sheet, or nonreinforced elastomeric sheeting, bituminous 

coated copper, copper covered paper, or polyethylene coated copper. 

2. Fabricate flashing at ends with folded corners to turn up 5 mm (3/16 

inch) in first vertical masonry joint beyond masonry opening. 

3. Turn up back edge as shown. 

4. Form exposed portion with drip as specified or receiver. 

F. Door Sill Flashing: 

1. Where concealed, use either 0.5 Kg (20 oz) copper, 0.5 mm (0.018 

inch) thick stainless steel, or 0.5 mm (0.018 inch) thick copper 

clad stainless steel. 

2. Where shown on drawings as combined counter flashing under 

threshold, sill plate, door sill, or where subject to foot traffic, 

use either 0.6 Kg (24 ounce) copper, 0.6 mm (0.024 inch) stainless 

steel, or 0.6 mm (0.024 inch) thick stainless steel. 

3. Fabricate flashing at ends to turn up 5 mm (3/16 inch) in first 

vertical masonry joint beyond masonry opening with folded corners. 

2.7 BASE FLASHING 

A. Use metal base flashing at vertical surfaces intersecting built-up 

roofing without cant strips or where shown. 

1. Use either copper, or stainless steel, thickness specified unless 

specified otherwise. 
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2. When flashing is over 250 mm (10 inches) in vertical height or 

horizontal width use either 0.5 Kg (20 oz) copper or 0.5 mm (0.018 

inch) stainless steel. 

3. Use stainless steel at aluminum roof curbs where flashing contacts 

the aluminum. 

4. Use stainless steel at pipe flashings. 

B. Fabricate metal base flashing up vertical surfaces not less than 200 mm 

(8 inch) nor more than 400 mm (16 inch). 

C. Fabricate roof flange not less than 100 mm (4 inches) wide unless shown 

otherwise. When base flashing length exceeds 2400 mm (8 feet) form 

flange edge with 13 mm (1/2 inch) hem to receive cleats. 

D. Form base flashing bent from strip except pipe flashing. Fabricate ends 

for riveted soldered lap seam joints. Fabricate expansion joint ends as 

specified. 

E. Pipe Flashing: (Other than engine exhaust or flue stack) 

1. Fabricate roof flange not less than 100 mm (4 inches) beyond sleeve 

on all sides. 

2. Extend sleeve up and around pipe and flange out at bottom not less 

than 13 mm (1/2 inch) and solder to flange and sleeve seam to make 

watertight. 

3. At low pipes 200 mm (8 inch) to 450 mm (18 inch) above roof: 

a. Form top of sleeve to turn down into the pipe at least 25 mm (one 

inch). 

b. Allow for loose fit around and into the pipe. 

4. At high pipes and pipes with goosenecks or other obstructions which 

would prevent turning the flashing down into the pipe: 

a. Extend sleeve up not less than 300 mm (12 inch) above roofing. 

b. Allow for loose fit around pipe. 

2.8 COUNTERFLASHING (CAP FLASHING OR HOODS) 

A. Stainless steel, unless specified otherwise. 

B. Fabricate to lap base flashing a minimum of 100 mm (4 inches) with 

drip: 

1. Form lock seams for outside corners. Allow for lap joints at ends 

and inside corners. 

2. In general, form flashing in lengths not less than 2400 mm (8 feet) 

and not more than 3000 mm (10 feet). 
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3. Two-piece, lock in type flashing may be used in-lieu-of one piece 

counter-flashing. 

4. Manufactured assemblies may be used. 

5. Where counterflashing is installed at new work use an integral 

flange at the top designed to be extended into the masonry joint or 

reglet in concrete. 

6. Where counterflashing is installed at existing work use surface 

applied type, formed to provide a space for the application of 

sealant at the top edge. 

C. One-piece Counterflashing: 

1. Back edge turned up and fabricate to lock into reglet in concrete. 

2. Upper edge formed to extend full depth of masonry unit in mortar 

joint with back edge turned up 6 mm (1/4 inch). 

D. Two-Piece Counterflashing: 

1. Receiver to extend into masonry wall depth of masonry unit with back 

edge turned up 6 mm (1/4 inch) and exposed edge designed to receive 

and lock counterflashing upper edge when inserted. 

2. Counterflashing upper edge designed to snap lock into receiver. 

E. Surface Mounted Counterflashing; one or two piece: 

1. Use at existing or new surfaces where flashing can not be inserted 

in vertical surface. 

2. One piece fabricate upper edge folded double for 65 mm (2 1/2 

inches) with top 19 mm (3/4 inch) bent out to form "V" joint sealant 

pocket with vertical surface. Perforate flat double area against 

vertical surface with horizontally slotted fastener holes at 400 mm 

(16 inch) centers between end holes. Option:  One piece surface 

mounted counter-flashing (cap flashing) may be used. Fabricate as 

detailed on Plate 51 of SMACNA Architectural Sheet Metal Manual. 

3. Two pieces: Fabricate upper edge to lock into surface mounted 

receiver. Fabricate receiver joint sealant pocket on upper edge and 

lower edge to receive counterflashing, with slotted fastener holes 

at 400 mm (16 inch) centers between upper and lower edge. 

F. Pipe Counterflashing: 

1. Form flashing for water-tight umbrella with upper portion against 

pipe to receive a draw band and upper edge to form a "V" joint 

sealant receiver approximately 19 mm (3/4 inch) deep. 

2. Fabricate 100 mm (4 inch) over lap at end. 
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3. Fabricate draw band of same metal as counter flashing. Use 0.6 Kg 

(24 oz) copper or 0.33 mm (0.013 inch) thick stainless steel or 

copper coated stainless steel. 

4. Use stainless steel bolt on draw band tightening assembly. 

5. Vent pipe counter flashing may be fabricated to omit draw band and 

turn down 25 mm (one inch) inside vent pipe. 

G. Where vented edge decks intersect vertical surfaces, form in one piece, 

shape to slope down to a point level with and in front of edge-set 

notched plank; then, down vertically, overlapping base flashing. 

2.10 CONDUCTORS (DOWNSPOUTS) 

A. Fabricate conductors of same metal and thickness as gutters in sections 

approximately 3000 mm (10 feet) long [with 19 mm (3/4 inch) wide flat 

locked seams]. 

1. Fabricate open face channel shape with hemmed longitudinal edges. 

B. Fabricate elbows by mitering, riveting, and soldering except seal 

aluminum in lieu of solder. Lap upper section to the inside of the 

lower piece. 

C. Fabricate conductor brackets or hangers of same material as conductor, 

2 mm (1/16 inch) thick by 25 mm (one inch) minimum width. Form to 

support conductors 25 mm (one inch) from wall surface in accordance 

with Architectural Sheet Metal Manual Plate 34, Design C for 

rectangular shapes and E for round shapes. 

D. Conductor Heads: 

1. Fabricate of same material as conductor. 

2. Fabricate conductor heads to not less than 250 mm (10 inch) wide by 

200 mm (8 inch) deep by 200 mm (8 inches) from front to back. 

3. Form front and side edges channel shape not less than 13 mm (1/2 

inch) wide flanges with edge hemmed. 

4. Slope bottom to sleeve to conductor or downspout at not less than 60 

degree angle. 

5. Extend wall edge not less than 25 mm (one inch) above front edge. 

6. Solder joints for water tight assembly. 

7. Fabricate outlet tube or sleeve at bottom not less than 50 mm (2 

inches) long to insert into conductor. 

2.11 SPLASHPANS 

A. Fabricate splashpans from the following: 
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1. 0.4 Kg (16 oz) copper. 

2. 0.4 mm (0.015 inch) thick stainless steel. 

3. 1.25 mm (0.050 inch) thick aluminum. 

B. Fabricate in accordance with Architectural Sheet Metal Manual Plate 35 

with not less than two ribs as shown in alternate section. 

2.12 REGLETS 

A. Fabricate reglets of one of the following materials: 

1. 0.4 Kg (16 ounce) copper. 

2. Stainless steel, not less than 0.3 mm (0.012 inch) thick. 

3. Plastic coated extruded aluminum, not less than 1.4 mm (0.055 inch) 

thick prefilled with butyl rubber sealer and complete with plastic 

wedges inserted at 1000 mm (40 inches) on centers. 

4. Plastic, ASTM D1784, Type II, not less than 2 mm (0.075 inch) thick. 

B. Fill open-type reglets with fiberboard or other suitable separator, to 

prevent crushing of the slot during installation. 

C. Bend edges of reglets for setting into concrete to an angle of not less 

than 45 degrees, and make wide enough to provide firm anchorage in the 

concrete. 

D. Fabricate reglets for building into horizontal masonry mortar joints 

not less than 19 mm (3/4 inch) deep, nor more than 25 mm (one inch) 

deep. 

E. Fabricate mitered corners, fittings, and special shapes as may be 

required by details. 

F. Reglets for concrete may be formed to receive flashing and have a 10 mm 

(3/8 inch), 45 degree snap lock. 

2.13 SCUPPERS 

A. Fabricate scuppers with minimum of 100 mm (4 inch) wide flange. 

B. Provide flange at top on through wall scupper to extend to top of base 

flashing. 

C. Fabricate exterior wall side to project not less than 13 mm (1/2 inch) 

beyond face of wall with drip at bottom outlet edge. 

D. Fabricate not less than 100 mm (4 inch) wide flange to lap behind 

gravel stop fascia. 

E. Fabricate exterior wall flange for through wall scupper not less than 

25 mm (one inch) wide on top and sides with edges hemmed. 
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F. Fabricate gravel stop bar of 25 mm x 25 mm (one by one inch) angle 

strip soldered to bottom of scupper. 

G. Fabricate scupper not less than 200 mm (8 inch) wide and not less than 

125 mm (5 inch) high for through wall scupper. 

H. Solder joints watertight. 

2.14 GOOSENECK ROOF VENTILATORS 

A. Form of 1.3 mm (0.0508 inch) thick sheet aluminum, reinforce as 

necessary for rigidity, stiffness, and connection to curb, and to be 

watertight. 

1. Form lower-edge to sleeve to curb. 

2. Curb: 

a. Form for 100 mm (4 inch) high sleeve to ventilator. 

b. Form for concealed anchorage to structural curb and to bear on 

structural curb. 

c. Form bottom edge of curb as counterflashing to lap base flashing. 

B. Provide open end with 1.6 mm (16 gage), stainless steel wire guard of 

13 mm (1/2 inch) square mesh. 

1. Construct suitable aluminum angle frame to retain wire guard. 

2. Rivet angle frame to end of gooseneck. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. General: 

1. Install flashing and sheet metal items as shown in Sheet Metal and 

Air Conditioning Contractors National Association, Inc., 

publication, ARCHITECTURAL SHEET METAL MANUAL, except as otherwise 

shown or specified. 

2. Apply Sealant as specified in Section 07 92 00, JOINT SEALANTS. 

3. Apply sheet metal and other flashing material to surfaces which are 

smooth, sound, clean, dry and free from defects that might affect 

the application. 

4. Remove projections which would puncture the materials and fill holes 

and depressions with material compatible with the substrate. Cover 

holes or cracks in wood wider than 6 mm (1/4 inch) with sheet metal 

compatible with the roofing and flashing material used. 
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5. Coordinate with masonry work for the application of a skim coat of 

mortar to surfaces of unit masonry to receive flashing material 

before the application of flashing. 

6. Apply a layer of 7 Kg (15 pound) saturated felt followed by a layer 

of rosin paper to wood surfaces to be covered with copper. Lap each 

ply 50 mm (2 inch) with the slope and nail with large headed copper 

nails. 

7. Confine direct nailing of sheet metal to strips 300 mm (12 inch) or 

less wide. Nail flashing along one edge only. Space nail not over 

100 mm (4 inches) on center unless specified otherwise. 

8. Install bolts, rivets, and screws where indicated, specified, or 

required in accordance with the SMACNA Sheet Metal Manual. Space 

rivets at 75 mm (3 inch) on centers in two rows in a staggered 

position. Use neoprene washers under fastener heads when fastener 

head is exposed. 

9. Coordinate with roofing work for the installation of metal base 

flashings and other metal items having roof flanges for anchorage 

and watertight installation. 

10. Nail continuous cleats on 75 mm (3 inch) on centers in two rows in a 

staggered position. 

11. Nail individual cleats with two nails and bend end tab over nail 

heads. Lock other end of cleat into hemmed edge. 

12. Install flashings in conjunction with other trades so that flashings 

are inserted in other materials and joined together to provide a 

water tight installation. 

13. Where required to prevent galvanic action between dissimilar metal 

isolate the contact areas of dissimilar metal with sheet lead, 

waterproof building paper, or a coat of bituminous paint. 

14. Isolate aluminum in contact with dissimilar metals others than 

stainless steel, white bronze or other metal compatible with 

aluminum by: 

a. Paint dissimilar metal with a prime coat of zinc-chromate or 

other suitable primer, followed by two coats of aluminum paint. 

b. Paint dissimilar metal with a coat of bituminous paint. 

c. Apply an approved caulking material between aluminum and 

dissimilar metal. 
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15. Paint aluminum in contact with or built into mortar, concrete, 

plaster, or other masonry materials with a coat of bituminous paint. 

16. Paint aluminum in contact with absorptive materials that may become 

repeatedly wet with two coats of bituminous paint or two coats of 

aluminum paint. 

17. Bitumen Stops: 

a. Install bitumen stops for built-up roof opening penetrations 

through deck and at formed sheet metal gravel stops. 

b. Nail leg of bitumen stop at 300 mm (12 inch) intervals to nailing 

strip at roof edge before roofing material is installed. 

3.2 THROUGH-WALL FLASHING 

A. General: 

1. Install continuous through-wall flashing between top of concrete 

foundation walls and bottom of masonry building walls; at top of 

concrete floors; under masonry, concrete, or stone copings and 

elsewhere as shown. 

2. Where exposed portions are used as a counterflashings, lap base 

flashings at least 100 mm (4 inches)and use thickness of metal as 

specified for exposed locations. 

3. Exposed edge of flashing may be formed as a receiver for two piece 

counter flashing as specified. 

4. Terminate exterior edge beyond face of wall approximately 6 mm (1/4 

inch) with drip edge where not part of counter flashing. 

5. Turn back edge up 6 mm (1/4 inch) unless noted otherwise where 

flashing terminates in mortar joint or hollow masonry unit joint. 

6. Terminate interior raised edge in masonry backup unit approximately 

38 mm (1 1/2 inch) into unit unless shown otherwise. 

7. Under copings terminate both edges beyond face of wall approximately 

6 mm (1/4 inch) with drip edge. 

8. Lap end joints at least two corrugations, but not less than 100 mm 

(4 inches). Seal laps with sealant. 

9. Where dowels, reinforcing bars and fastening devices penetrate 

flashing, seal penetration with sealing compound. Sealing compound 

is specified in Section 07 92 00, JOINT SEALANTS. 

10. Coordinate with other work to set in a bed of mortar above and below 

flashing so that total thickness of the two layers of mortar and 

flashing are same as regular mortar joint. 
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11. Where ends of flashing terminate turn ends up 25 mm (1 inch) and 

fold corners to form dam extending to wall face in vertical mortar 

or veneer joint. 

12. Turn flashing up not less than 200 mm (8 inch) between masonry or 

behind exterior veneer. 

13. When flashing terminates in reglet extend flashing full depth into 

reglet and secure with lead or plastic wedges spaced 150 mm (6 inch) 

on center. 

14. Continue flashing around columns: 

a. Where flashing cannot be inserted in column reglet hold flashing 

vertical leg against column. 

b. Counterflash top edge with 75 mm (3 inch) wide strip of saturated 

cotton unless shown otherwise. Secure cotton strip with roof 

cement to column. Lap base flashing with cotton strip 38 mm (1 

1/2 inch). 

B. Flashing at Top of Concrete Foundation Walls Where concrete is exposed.  

Turn up not less than 200 mm (8 inch) high and into masonry backup 

mortar joint or reglet in concrete backup as specified. 

C. Flashing at Top of Concrete Floors (except where shelf angles occur): 

Place flashing in horizontal masonry joint not less than 200 mm (8 

inch) below floor slab and extend into backup masonry joint at floor 

slab 38 mm (1 1/2 inch). 

D. Flashing at Cavity Wall Construction: Where flashing occurs in cavity 

walls turn vertical portion up against backup under waterproofing, if 

any, into mortar joint. Turn up over insulation, if any, and 

horizontally through insulation into mortar joint. 

E. Flashing at Veneer Walls: 

1. Install near line of finish floors over shelf angles or where shown. 

2. Turn up against sheathing. 

3. At stud framing, hem top edge 19 mm (3/4 inch) and secure to each 

stud with stainless steel fasteners through sheathing. 

4. At concrete backing, extend flashing into reglet as specified. 

5. Coordinate with installation of waterproofing or asphalt felt for 

lap over top of flashing. 

F. Lintel Flashing when not part of shelf angle flashing: 

1. Install flashing full length of lintel to nearest vertical joint in 

masonry over veneer. 
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2. Turn ends up 25 mm (one inch) and fold corners to form dam and 

extend end to face of wall. 

3. Turn back edge up to top of lintel; terminate back edge as specified 

for back-up wall. 

G. Window Sill Flashing: 

1. Install flashing to extend not less than 100 mm (4 inch) beyond ends 

of sill into vertical joint of masonry or veneer. 

2. Turn back edge up to terminate under window frame. 

3. Turn ends up 25 mm (one inch) and fold corners to form dam and 

extend to face of wall. 

H. Door Sill Flashing: 

1. Install flashing under bottom of plate sills of doors over curbs 

opening onto roofs. Extend flashing out to form counter flashing or 

receiver for counter flashing over base flashing. Set in sealant. 

2. Extend sill flashing 200 mm (8 inch) beyond jamb opening. Turn ends 

up one inch in vertical masonry joint, extend end to face of wall. 

Join to counter flashing for water tight joint. 

3. Where doors thresholds cover over waterproof membranes install sill 

flashing over water proof membrane under thresholds. Extend beyond 

opening to cover exposed portion of waterproof membrane and not less 

than 150 mm (6 inch) beyond door jamb opening at ends. Turn up 

approximately 6 mm (1/4 inch) under threshold. 

I. Flashing at Masonry, Stone, or Precast Concrete Copings: 

1. Install flashing with drips on both wall faces unless shown 

otherwise. 

2. Form penetration openings to fit tight against dowel or other item 

with edge turned up. Seal penetrations with sealant. 

3.3 BASE FLASHING 

A. Install where roof membrane type base flashing is not used and where 

shown. 

1. Install flashing at intersections of roofs with vertical surfaces or 

at penetrations through roofs, to provide watertight construction. 

2. Install metal flashings and accessories having flanges extending out 

on top of the built-up roofing before final bituminous coat and roof 

aggregate is applied. 

3. Set flanges in heavy trowel coat of roof cement and nail through 

flanges into wood nailers over bituminous roofing. 
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4. Secure flange by nailing through roofing into wood blocking with 

nails spaced 75 mm (3 inch) on centers or, when flange over 100 mm 

(4 inch) wide terminate in a 13 mm (1/2 inch) folded edge anchored 

with cleats spaced 200 mm (8 inch) on center. Secure one end of 

cleat over nail heads. Lock other end into the seam. 

B. For long runs of base flashings install in lengths of not less than 

2400 mm (8 feet) nor more than 3000 mm (ten feet). Install a 75 mm (3 

inch) wide slip type, loose lock expansion joint filled with sealant in 

joints of base flashing sections over 2400 mm (8 feet) in length. Lock 

and solder corner joints at corners. 

C. Extend base flashing up under counter flashing of roof specialties and 

accessories or equipment not less than 75 mm (3 inch). 

3.4 COUNTERFLASHING (CAP FLASHING OR HOODS) 

A. General: 

1. Install counterflashing over and in conjunction with installation of 

base flashings, except as otherwise specified or shown. 

2. Install counterflashing to lap base flashings not less than 100 mm 

(4 inch). 

3. Install upper edge or top of counterflashing not less than 225 mm (9 

inch) above top of the roofing. 

4. Lap joints not less than 100 mm (4 inch). Stagger joints with 

relation to metal base flashing joints. 

5. Use surface applied counterflashing on existing surfaces and new 

work where not possible to integrate into item. 

6. When fastening to concrete or masonry, use screws driven in 

expansion shields set in concrete or masonry. Use screws to wood and 

sheet metal. Set fasteners in mortar joints of masonry work. 

B. One Piece Counterflashing: 

1. Where flashing is installed at new masonry, coordinate to insure 

proper height, embed in mortar, and end lap. 

2. Where flashing is installed in reglet in concrete insert upper edge 

into reglet. Hold flashing in place with lead wedges spaced not more 

than 200 mm (8 inch) apart. Fill joint with sealant. 

3. Where flashing is surface mounted on flat surfaces. 

a. When top edge is double folded anchor flat portion below sealant 

"V" joint with fasteners spaced not over 400 mm (16 inch) on 

center: 
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1) Locate fasteners in masonry mortar joints. 

2) Use screws to sheet metal or wood. 

b. Fill joint at top with sealant. 

4. Where flashing or hood is mounted on pipe. 

a. Secure with draw band tight against pipe. 

b. Set hood and secure to pipe with a one by 25 mm x 3 mm (1 x 1/8 

inch) bolt on stainless steel draw band type clamp, or a 

stainless worm gear type clamp. 

c. Completely fill joint at top with sealant. 

C. Two-Piece Counterflashing: 

1. Where receiver is installed at new masonry coordinate to insure 

proper height, embed in mortar, and lap. 

2. Surface applied type receiver: 

a. Secure to face construction in accordance, with manufacturers 

instructions. 

b. Completely fill space at the top edge of receiver with sealant. 

3. Insert counter flashing in receiver in accordance with fabricator or 

manufacturer's instructions and to fit tight against base flashing. 

D. Where vented edge occur install so lower edge of counterflashing is 

against base flashing. 

E. When counter flashing is a component of other flashing install as 

shown. 

3.5 REGLETS 

A. Install reglets in a manner to provide a watertight installation. 

B. Locate reglets not less than 225 mm (9 inch) nor more than 400 mm (16 

inch) above roofing, and not less than 125 mm (5 inch) nor more than 

325 mm (13 inch) above cant strip. 

C. Butt and align end joints or each section of reglet and securely hold 

in position until concrete or mortar are hardened: 

1. Coordinate reglets for anchorage into concrete with formwork 

construction. 

2. Coordinate reglets for masonry to locate horizontally into mortar 

joints. 

3.6 COPINGS 

A. General: 
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1. On walls topped with a wood plank, install a continuous edge strip 

on the front and rear edge of the plank. Lock the coping to the edge 

strip with a 19 mm (3/4 inch) loose lock seam. 

2. Where shown turn down roof side of coping and extend down over base 

flashing as specified for counter-flashing. Secure counter-flashing 

to lock strip in coping at continuous cleat. 

3. Install ends adjoining existing construction so as to form space for 

installation of sealants. Sealant is specified in Section 07 92 00, 

JOINT SEALANTS. 

B. Aluminum Coping: 

1. Install with 6 mm (1/4 inch) joint between ends of coping sections. 

2. Install joint covers, centered at each joint, and securely lock in 

place. 

3.7 CONDUCTORS (DOWNSPOUTS) 

A. Where scuppers discharge into downspouts install conductor head to 

receive discharge with back edge up behind drip edge of scupper. Fasten 

and seal joint. Sleeve conductors to gutter outlet tubes and fasten 

joint and joints between sections. 

B. Set conductors plumb and clear of wall, and anchor to wall with two 

anchor straps, located near top and bottom of each section of 

conductor. Strap at top shall be fixed to downspout, intermediate 

straps and strap at bottom shall be slotted to allow not less than 13 

mm (1/2 inch) movement for each 3000 mm (10 feet) of downspout. 

C. Install elbows, offsets and shoes where shown and required. Slope not 

less than 45 degrees. 

3.8 SPLASH PANS 

A. Install where downspouts discharge on low slope roofs unless shown 

otherwise. 

B. Set in roof cement prior to pour coat installation or sealant 

compatible with single ply roofing membrane. 

3.9 GOOSENECK ROOF VENTILATORS 

A. Install on structural curb not less than 200 mm (8 inch) high above 

roof surface. 

B. Securely anchor ventilator curb to structural curb with fasteners 

spaced not over 300 mm (12 inch) on center. 
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C. Anchor gooseneck to curb with screws having nonprene washers at 150 mm 

(6 inch) on center. 

- - - E N D - - - 
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SECTION 07 72 00 
ROOF ACCESSORIES 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section specifies copings, gravel stops, and fascias. 

1.2 RELATED WORK 

A. Color and texture of finish: Section 09 06 00, SCHEDULE FOR FINISHES 

B. Sealant material and installation: Section 07 92 00, JOINT SEALANTS. 

C. Rigid insulations for roofing: Section 07 22 00, ROOF AND DECK 

INSULATION 

1.3 QUALITY CONTROL 

A. All roof accessories shall be the products of manufacturers regularly 

engaged in producing the kinds of products specified. 

B. Each accessory type shall be the same and be made by the same 

manufacturer. 

C. Each accessory shall be completely assembled to the greatest extent 

possible before delivery to the site. 

1.4 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES.  

B. Samples: Representative sample panel of color anodized aluminum not less 

than 100 mm X 100 mm (four by four inches), except extrusions shall be a 

width not less than section to be used. Sample shall show coating with 

integral color and texture and shall include manufacturer's identifying 

label. 

C. Shop Drawings: Each item specified showing design, details of 

construction, installation and fastenings. 

D. Manufacturer's Literature and Data: Each item specified. 

E. Certificates: Stating that aluminum has been given specified thickness 

of anodizing. 

1.5 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extend referenced. The publications are referenced in the text by the 

basic designation only. 

B. American Society for Testing and Material (ASTM): 

B209/209M-07............Aluminum and Aluminum Alloy-Sheet and Plate 

B221/221M-08............Aluminum-Alloy Extruded Bars, Rods, Wire, 

Shapes, and Tubes 

C612-10.................Mineral Fiber Block and Board Thermal Insulation 
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D1187-97 (R2002)........Asphalt-Base Emulsions for Use as Protective 

Coatings for Metal 

C. National Association of Architectural Metal Manufacturers (NAAMM): 

AMP 500-06..............Metal Finishes Manual 

D. American Architectural Manufacturers Association (AAMA): 

2605-11.................High Performance Organic Coatings on 

Architectural Extrusions and Panels. 

PART 2 - PRODUCTS 

 
2.1 MATERIALS 

A. Aluminum, Extruded: ASTM B221/B221M. 

B. Aluminum Sheet: ASTM B209/B209M. 

C. Galvanized Sheet Steel: ASTM A526/A526M; G-90 coating. 

D. Insulation:  ASTM C612, Class 1 or 2. 

E. Asphalt Coating: ASTM D 1187, Type I, quick setting. 

 
2.2 COPINGS 

A. Fabricate of aluminum not less than 2 -mm (0.08 inch thick 

B. Turn outer edges down each face of wall as shown. 

C. Maximum lengths of 3000 mm (10 feet). 

D. Shop fabricate external and internal corners as one piece assemblies 

with not less than 300 mm (12 inch) leg lengths. 

E. Copings shall be Category 5 FM rated 

F. Provide 100 mm (four inch) wide 0.8 mm (0.032 inch) thick watertight 

joint covers. 

G. Provide anchor gutter bar of 0.8 mm (0.032 inch) thick with anchor holes 

formed for underside of joint. 

H. Provide concealed guttered splice plate of 0.8 mm (0.032 inch) thick 

with butyl or other resilient seal strips anchored to splice plate for 

underside of joint. Use galvanized steel anchor plate providing 

compression spring anchoring of coping cover. 

I. Finish: Anodized . 

 
2.3 EXTRUDED ALUMINUM FASCIAS 

A. Fabricate of aluminum not less than 2 mm (0.078 inch) thick. 

B. Turn fascia down face of wall and up above roof as shown. 

C. Maximum lengths of 3000 mm (10-feet). 

D. Shop fabricate external and internal corners as one piece assemblies 

with not less than 300 mm (12 inch) leg lengths. 
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E. Provide 100 mm (four inch) wide 2 mm (0.078 inch) thick watertight joint 

covers with 150 mm (six inch) wide 0.8 mm (0.030 inch) thick underside 

joint flashing. 

 
2.4 EXTRUDED ALUMINUM FASCIA-CANT SYSTEM 

A. The fascia-cant system consists of three pieces, an extruded aluminum 

fascia, a galvanized steel cant, and an aluminum compression clamp. 

B. Furnish in stock lengths of not more than 3000 mm (10 feet) long. 

C. Form fascia from not less than 2 mm (0.070 inch) thick aluminum.  

Provide four inch wide 0.8 mm (0.032-inch) thick concealed sheet 

aluminum joint cover plates in back of fascia. 

D. Form cant strip from galvanized steel not less than 0.8 mm (0.0299 inch) 

thick, to profile shown and design to hold lower edge of the fascia. 

E. Form compression clamp of not less than 0.8 mm (0.032 inch) thick 

aluminum designed to hold the top edge of the fascia and the built-up 

flashing. 

F. Internal and external corners: 

1. Factory fabricate and fully weld mitered joints. 

2. Furnish corner sections in manufacturers standard sizes in accordance 

with sizes shown.   

G. Factory fabricated fascia sump assemblies. 

1. Fabricate sump assemblies with stainless steel cores and extruded 

aluminum cover to match fascia-cant. 

2. Provide stainless steel outlet, tube sized to suit downspout and 

solder to core to make watertight. 

3. Furnish sump assembly in 500 mm (20 inch) minimum lengths. 

 
H. Factory fabricated scupper assemblies: 

1. Fabricate scupper assembly with extended plates to match fascia-cant 

in 500 mm (20 inch) minimum lengths. 

2. Extend outlet opening not less than 50 mm (two inches) with drip 

edge. 

3. Fabricate with stainless steel cores or sleeve to drain water from 

toe of cant and flash in to built-up roofing with 100 mm (4 inch) 

wide flange. 

I. Finish on aluminum: anodized. 

 
2.5 FINISH 

A. In accordance with NAAMM Amp 500-505. 

B. Aluminum, Mill Finish: AA-MIX, as fabricated. 
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C. Aluminum, Clear Finish: AA-C22A41 medium matte, clear anodic coating, 

Class 1, Architectural, 0.7 mils thick. . 

 
PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install roof accessories where shown. 

B. Secure with fasteners in accordance with manufacture's printed 

installation instructions and approved shop drawings unless shown 

otherwise. 

C. Coordinate to install insulation where shown; see Section 07 21 13, 

THERMAL INSULATION and Section 07 22 00, ROOF AND DECK INSULATION. 

D. Comply with section 07 92 00, JOINT SEALANTS to install sealants where 

manufactures installation instructions require sealant. 

E. Coordinate with roofing work for installation of items in sequence to 

prevent water infiltration. 

F. Gravel Stops and Fascias: 

1. Install gravel stops and fascia with butt joints with approximately 6 

mm (1/4 inch) space for expansion. 

2. Over each joint provide cover plates of sheet aluminum, complete with 

concealed sheet aluminum flashing, centered under each joint. 

3. Lap cover plates and concealed flashing over the gravel stop and 

fascia not less than four inches. 

4. Extend concealed flashing over built-up roofing, embed in roof cement 

and turn down over face of blocking at roof edge. 

G. Aluminum Coping: 

1. Install sections of coping with approximately 6 mm (1/4-inch) space 

between ends of sections. 

2. Center joint gutter bar and covers at joints and securely lock in 

place. 

3. When snap-on system is used insure front and back edges are locked in 

place. 

H. Fascia-Cant System: 

1. Install galvanized steel cant; coordinate with roofing work and after 

completion of roofing work install extruded aluminum fascia, 

concealed joint cover plate, and aluminum compression clamp, where 

shown. 

2. Install system to allow for expansion and contraction with 6 mm (1/4 

inch) space between extruded aluminum members and galvanized steel 

cant as required by manufacturer of system. 
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3. Offset joints in extruded aluminum members from galvanized steel cant 

joints. 

3.2 PROTECTION OF ALUMINUM 

A. Provide protection for aluminum against galvanic action wherever 

dissimilar materials are in contact, by painting the contact surfaces of 

the dissimilar material with two coats of asphalt coating (complete 

coverage), or by separating the contact surfaces with a preformed 

neoprene tape having pressure sensitive adhesive coating on side. 

B. Paint aluminum in contact with wood, concrete and masonry, or other 

absorptive materials, that may become repeatedly wet, with two coats of 

asphalt coating. 

3.3 ADJUSTING 

 Adjust expansion joints to close tightly and be watertight; insuring 

maximum allowance for building movement. 

3.4 PROTECTION 

 Protect roof accessories from damage during installation and after 

completion of the work from subsequent construction. 

- - - E N D - - - 
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SECTION 07 84 00 
FIRESTOPPING 

 
PART 1 GENERAL 

1.1 DESCRIPTION 

A. Closures of openings in walls, floors, and roof decks against 

penetration of flame, heat, and smoke or gases in fire resistant rated 

construction. 

B. Closure of openings in walls against penetration of gases or smoke in 

smoke partitions. 

C. Firestop Systems to be HILTI. Reference attached selection chart at end 

of this section. 

1.2 RELATED WORK 

A. Sealants and application: Section 07 92 00, JOINT SEALANTS. 

1.3 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Manufacturers literature, data, and installation instructions for types 

of firestopping and smoke stopping used. 

C. List of FM, UL, or WH classification number of systems installed. 

D. Certified laboratory test reports for ASTM E814 tests for systems not 

listed by FM, UL, or WH proposed for use. 

1.4 DELIVERY AND STORAGE 

A. Deliver materials in their original unopened containers with 

manufacturer’s name and product identification.  

B. Store in a location providing protection from damage and exposure to 

the elements. 

1.5 WARRANTY 

 Firestopping work subject to the terms of the Article “Warranty of 

Construction”, FAR clause 52.246-21, except extend the warranty period 

to five years. 

1.6 QUALITY ASSURANCE 

 FM, UL, or WH or other approved laboratory tested products will be 

acceptable. 
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1.7 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by the basic 

designation only. 

B. American Society for Testing and Materials (ASTM): 

E84-10..................Surface Burning Characteristics of Building 

Materials 

E814-11.................Fire Tests of Through-Penetration Fire Stops 

C. Factory Mutual Engineering and Research Corporation (FM): 

 Annual Issue Approval Guide Building Materials 

D. Underwriters Laboratories, Inc. (UL): 

 Annual Issue Building Materials Directory 

 Annual Issue Fire Resistance Directory 

1479-10.................Fire Tests of Through-Penetration Firestops 

E. Warnock Hersey (WH): 

 Annual Issue Certification Listings 

PART 2 - PRODUCTS 

2.1 FIRESTOP SYSTEMS 

A. Firestop systems to be HILTI. Use either factory built (Firestop 

Devices) or field erected (through-Penetration Firestop Systems) to 

form a specific building system maintaining required integrity of the 

fire barrier and stop the passage of gases or smoke. 

B. Through-penetration firestop systems and firestop devices tested in 

accordance with ASTM E814 or UL 1479 using the "F" or "T" rating to 

maintain the same rating and integrity as the fire barrier being 

sealed. "T" ratings are not required for penetrations smaller than or 

equal to 100 mm (4 in) nominal pipe or 0.01 m2 (16 sq. in.) in overall 

cross sectional area. 

C. Products requiring heat activation to seal an opening by its 

intumescence shall exhibit a demonstrated ability to function as 

designed to maintain the fire barrier. 

D. Firestop sealants used for firestopping or smoke sealing shall have 

following properties: 

1. Contain no flammable or toxic solvents. 

2. Have no dangerous or flammable out gassing during the drying or 

curing of products. 
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3. Water-resistant after drying or curing and unaffected by high 

humidity, condensation or transient water exposure. 

4. When used in exposed areas, shall be capable of being sanded and 

finished with similar surface treatments as used on the surrounding 

wall or floor surface.  

E. Firestopping system or devices used for penetrations by glass pipe, 

plastic pipe or conduits, unenclosed cables, or other non-metallic 

materials shall have following properties: 

1. Classified for use with the particular type of penetrating material 

used. 

2. Penetrations containing loose electrical cables, computer data 

cables, and communications cables protected using firestopping 

systems that allow unrestricted cable changes without damage to the 

seal. 

3. Intumescent products which would expand to seal the opening and act 

as fire, smoke, toxic fumes, and, water sealant. 

F. Maximum flame spread of 25 and smoke development of 50 when tested in 

accordance with ASTM E84. 

G. FM, UL, or WH rated or tested by an approved laboratory in accordance 

with ASTM E814. 

H. Materials to be asbestos free. 

J. Engineering Judgments – For situations where custom drawings for 

firestopping assemblies are required to accommodate particular 

conditions/applications not identified in the HILT Firestop Systems 

Installers Guide U.S. Volume 12, contractor to complete documentation 

on page 270 of the guide to request an engineering judgment from HILTI. 

Completed form(s) to be faxed to 918-254-1679. 

2.2 SMOKE STOPPING IN SMOKE PARTITIONS 

A. Use silicone sealant in smoke partitions as specified in Section 07 92 

00, JOINT SEALANTS.  

B. Use mineral fiber filler and bond breaker behind sealant. 

C. Sealants shall have a maximum flame spread of 25 and smoke developed of 

50 when tested in accordance with E84. 

D. When used in exposed areas capable of being sanded and finished with 

similar surface treatments as used on the surrounding wall or floor 

surface. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

 Submit product data and installation instructions, as required by 

article, submittals, after an on site examination of areas to receive 

firestopping. 

3.2 PREPARATION 

A. Remove dirt, grease, oil, loose materials, or other substances that 

prevent adherence and bonding or application of the firestopping or 

smoke stopping materials. 

B. Remove insulation on insulated pipe for a distance of 150 mm (six 

inches) on either side of the fire rated assembly prior to applying the 

firestopping materials unless the firestopping materials are tested and 

approved for use on insulated pipes. 

3.3 INSTALLATION 

A. Do not begin work until the specified material data and installation 

instructions of the proposed firestopping systems have been submitted 

and approved. 

B. Install firestopping systems with smoke stopping in accordance with FM, 

UL, WH, or other approved system details and installation instructions. 

C. Install smoke stopping seals in smoke partitions. 

3.4 CLEAN-UP AND ACCEPTANCE OF WORK 

A. As work on each floor is completed, remove materials, litter, and 

debris. 

B. Do not move materials and equipment to the next-scheduled work area 

until completed work is inspected and accepted by the Project 

Manager/COR Contracting Officer Representative. 

C. Clean up spills of liquid type materials. 

- - - E N D - - - 
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SECTION 07 92 00 
JOINT SEALANTS 

 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 

 
A. Section covers all sealant and caulking materials and their 

application, wherever required for complete installation of 
building materials or systems. 

 
1.2 RELATED WORK 

 
A. Sealing of site work concrete paving: Section 32 05 23, CEMENT 

AND CONCRETE FOR EXTERIOR IMPROVEMENTS.  
 

B. Masonry control and expansion joint: Section 04 20 00, UNIT 
MASONRY. 
 

C. Glazing: Section 08 80 00, GLAZING. 
 

D. Glazed aluminum curtain wall: Section 08 44 13, GLAZED ALUMINUM 
CURTAIN WALLS. 
 

E. Mechanical Work: Section 21 05 11, COMMON WORK RESULTS FOR FIRE 
SUPPRESSION Section 22 05 11, COMMON WORK RESULTS FOR PLUMBING  
Section 23 05 11, COMMON WORK RESULTS FOR HVAC. 

 
1.3 QUALITY CONTROL 

 
A. Installer Qualifications: An experienced installer who has 

specialized in installing joint sealants similar in material, 
design, and extent to those indicated for this Project and whose 
work has resulted in joint-sealant installations with a record of 
successful in-service performance. 
 

B. Source Limitations: Obtain each type of joint sealant through one 
source from a single manufacturer. 
 

C. Product Testing: Obtain test results from a qualified testing 
agency based on testing current sealant formulations within a 12-
month period. 

 
1. Testing Agency Qualifications: An independent testing 

agency qualified according to ASTM C1021. 
2. Test elastomeric joint sealants for compliance with 

requirements specified by reference to ASTM C920, and where 
applicable, to other standard test methods. 

3. Test elastomeric joint sealants according to SWRI’s Sealant 
Validation Program for compliance with requirements 
specified by reference to ASTM C920 for adhesion and 
cohesion under cyclic movement, adhesion-in peel, and 
indentation hardness. 
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4. Test other joint sealants for compliance with requirements 
indicated by referencing standard specifications and test 
methods. 

 
D. Preconstruction Field-Adhesion Testing: Before installing 

elastomeric sealants, field test their adhesion to joint 
substrates in accordance with sealant manufacturer’s 
recommendations: 

 
1. Locate test joints where indicated or, if not indicated, as 

directed by Contracting Officer. 
2. Conduct field tests for each application indicated below: 

a) Each type of elastomeric sealant and joint substrate 
indicated. 

b) Each type of non-elastomeric sealant and joint 
substrate indicated. 

3. Notify Resident Engineer seven days in advance of dates and 
times when test joints will be erected. 

4. Arrange for tests to take place with joint sealant 
manufacturer’s technical representative present. 

 
E. VOC: Acrylic latex and Silicon sealants shall have less than 

50g/l VOC content. 
 

F. Mockups: Before installing joint sealants, apply elastomeric 
sealants as follows to verify selections made under sample 
Submittals and to demonstrate aesthetic effects and qualities of 
materials and execution: 

 
1. Joints in mockups of assemblies specified in other Sections 

that are indicated to receive elastomeric joint sealants, 
which are specified by reference to this section. 

 
1.4 SUBMITTALS 

 
A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, 

PRODUCT DATA, AND SAMPLES. 
 

B. Manufacturer's installation instructions for each product used. 
 

C. Cured samples of exposed sealants for each color where required 
to match adjacent material. 
 

D. Manufacturer's Literature and Data: 
 

1. Caulking compound 
2. Primers 
3. Sealing compound, each type, including compatibility when 

different sealants are in contact with each other. 
 
1.5 PROJECT CONDITIONS 

 
A. Environmental Limitations: 
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1. Do not proceed with installation of joint sealants under 
following conditions: 
a) When ambient and substrate temperature conditions are 

outside limits permitted by joint sealant 
manufacturer or are below 4.4 ◦C (40 ◦F). 

b) When joint substrates are wet. 
 

B. Joint-Width Conditions: 
 

1. Do not proceed with installation of joint sealants where 
joint widths are less than those allowed by joint sealant 
manufacturer for applications indicated. 

 
C. Joint-Substrate Conditions: 

 
1. Do not proceed with installation of joint sealants until 

contaminants capable of interfering with adhesion are 
removed from joint substrates. 

 
1.6 DELIVERY, HANDLING, AND STORAGE 

 
A. Deliver materials in manufacturers' original unopened containers, 

with brand names, date of manufacture, shelf life, and material 
designation clearly marked thereon. 
 

B. Carefully handle and store to prevent inclusion of foreign 
materials. 
 

C. Do not subject to sustained temperatures exceeding 5 ◦C (40 ◦F) 
or less than 32 ◦C (90 ◦F). 

 
1.7 DEFINITIONS 

 
A. Definitions of terms in accordance with ASTM C717 and as 

specified. 
 

B. Back-up (or backer) Rod: A type of sealant backing. 
 

C. Bond Breakers: A type of sealant backing. 
 

D. Filler: A sealant backing used behind a back-up rod. 
 

1.8 WARRANTY 
 

A. Warranty exterior sealing against leaks, adhesion, and cohesive 
failure, and subject to terms of "Warranty of Construction", FAR 
clause 52.246-21, except that warranty period shall be extended 
to two years. 
 

B. General Warranty: Special warranty specified in this Article 
shall not deprive Government of other rights Government may have 
under other provisions of Contract Documents and shall be in 
addition to, and run concurrent with, other warranties made by 
Contractor under requirements of Contract Documents. 
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1.9 APPLICABLE PUBLICATIONS 

 
A. Publications listed below form a part of this specification to 

extent referenced. Publications are referenced in text by basic 
designation only. 
 

B. American Society for Testing and Materials (ASTM): 
 
C509-06.................Elastomeric Cellular Preformed Gasket and 

Sealing Material. 
C612-04.................Mineral Fiber Block and Board Thermal 

Insulation. 
C717-07.................Standard Terminology of Building Seals 
and 

Sealants. 
C834-05.................Latex Sealants. 
C919-02.................Use of Sealants in Acoustical 

Applications. 
C920-05.................Elastomeric Joint Sealants. 
C1021-08................Laboratories Engaged in Testing of 

Building Sealants. 
C1193-05................Standard Guide for Use of Joint Sealants. 
C1330-02 (R2007)........Cylindrical Sealant Backing for Use with 

Cold Liquid Applied Sealants. 
D1056-07................Specification for Flexible Cellular 

Materials—Sponge or Expanded Rubber. 
E84-08..................Surface Burning Characteristics of 

Building Materials. 
 

C. Sealant, Waterproofing and Restoration Institute (SWRI). 
 

D. The Professionals’ Guide 
 
PART 2 - PRODUCTS 
 
2.1 SEALANTS 

 
A. S-1: 

 
1. ASTM C920, polyurethane or polysulfide. 
2. Type M. 
3. Class 25. 
4. Grade NS. 
5. Shore A hardness of 20-40 
 

B. S-2: 
 

1. ASTM C920, polyurethane or polysulfide. 
2. Type M. 
3. Class 25. 
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4. Grade P. 
5. Shore A hardness of 25-40. 
 

C. S-3: 
 

1. ASTM C920, polyurethane or polysulfide. 
2. Type S. 
3. Class 25, joint movement range of plus or minus 50 percent. 
4. Grade NS. 
5. Shore A hardness of 15-25. 

Minimum elongation of 700 percent. 
 

D. S-4: 
 

1. ASTM C920 polyurethane or polysulfide. 
2. Type S. 
3. Class 25. 
4. Grade NS. 
5. Shore A hardness of 25-40. 
 

E. S-5: 
 

1. ASTM C920, polyurethane or polysulfide. 
2. Type S. 
3. Class 25. 
4. Grade P. 
5. Shore hardness of 15-45. 
 

F. S-6: 
 

1. ASTM C920, silicone, neutral cure. 
2. Type S. 
3. Class: Joint movement range of plus 100 percent to minus 50 

percent. 
4. Grade NS. 
5. Shore A hardness of 15-20. 
6. Minimum elongation of 1200 percent. 
 

G. S-7: 
 

1. ASTM C920, silicone, neutral cure. 
2. Type S. 
3. Class 25. 
4. Grade NS. 
5. Shore A hardness of 25-30. 
6. Structural glazing application. 
 

H. S-8: 
 

1. ASTM C920, silicone, acetoxy cure. 
2. Type S. 
3. Class 25. 
4. Grade NS. 
5. Shore A hardness of 25-30. 
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6. Structural glazing application. 
 

I. S-9: 
 

1. ASTM C920 silicone. 
2. Type S. 
3. Class 25. 
4. Grade NS. 
5. Shore A hardness of 25-30. 
6. Non-yellowing, mildew resistant. 
 

J. S-10: 
 

1. ASTMC C920, coal tar extended fuel resistance polyurethane. 
2. Type M/S. 
3. Class 25. 
4. Grade P/NS. 
5. Shore A hardness of 15-20. 
 

K. S-11: 
 

1. ASTM C920 polyurethane. 
2. Type M/S. 
3. Class 25. 
4. Grade P/NS. 
5. Shore A hardness of 35 to 50. 
 

L. S-12: 
 

1. ASTM C920, polyurethane. 
2. Type M/S. 
3. Class 25, joint movement range of plus or minus 50 percent. 
4. Grade P/NS. 
5. Shore A hardness of 25 to 50. 
A.  

 
2.2 CAULKING COMPOUND 

 
A. C-1: ASTM C834, acrylic latex. 

 
B. C-2: One component acoustical caulking, non drying, non 

hardening, synthetic rubber. 
 
2.3 COLOR 

 
A. Sealants used with exposed masonry shall match color of mortar 

joints. 
 

B. Sealants used with unpainted concrete shall match color of 
adjacent concrete. 
 

C. Color of sealants for other locations shall be light gray or 
aluminum, unless specified otherwise. 
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D. Caulking shall be light gray or white, unless specified 
otherwise. 

 
2.4 JOINT SEALANT BACKING 

 
A. General: Provide sealant backings of material and type that are 

B. nonstaining; are compatible with joint substrates, sealants, 
primers, and other joint fillers; and are approved for 
applications indicated by sealant manufacturer based on field 
experience and laboratory testing. 
 

B. Cylindrical Sealant Backings: ASTM C1330, of type indicated below 
and of size and density to control sealant depth and otherwise 
contribute to producing optimum sealant performance: 
1. Type C: Closed-cell material with a surface skin. 
 

C. Elastomeric Tubing Sealant Backings: Neoprene, butyl, EPDM, or 
silicone tubing complying with ASTM D1056, nonabsorbent to water 
and gas, and capable of remaining resilient at temperatures down 
to minus 32 ◦C (minus 26 ◦F). Provide products with low 
compression set and of size and shape to provide a secondary 
seal, to control sealant depth, and otherwise contribute to 
optimum sealant performance. 
 

D. Bond-Breaker Tape: Polyethylene tape or other plastic tape 
recommended by sealant manufacturer for preventing sealant from 
adhering to rigid, inflexible joint-filler materials or joint 
surfaces at back of joint where such adhesion would result in 
sealant failure. Provide selfadhesive tape where applicable. 

 
2.5 FILLER 

 
A. Mineral fiber board: ASTM C612, Class 1. 

 
B. Thickness same as joint width. 

 
C. Depth to fill void completely behind back-up rod. 
 
2.6 PRIMER 

 
A. As recommended by manufacturer of caulking or sealant material. 

 
B. Stain free type. 
 
2.7 CLEANERS-NON POUROUS SURFACES 

 
A. Chemical cleaners acceptable to manufacturer of sealants and 

sealant backing material, free of oily residues and other 
substances capable of staining or harming joint substrates and 
adjacent non-porous surfaces and formulated to promote adhesion 
of sealant and substrates. 

 
PART 3 - EXECUTION 
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3.1 INSPECTION 
 

A. Inspect substrate surface for bond breaker contamination and 
unsound materials at adherent faces of sealant. 
 

B. Coordinate for repair and resolution of unsound substrate 
materials. 
 

C. Inspect for uniform joint widths and that dimensions are within 
tolerance established by sealant manufacturer. 

 
 
3.2 PREPARATIONS 

 
A. Prepare joints in accordance with manufacturer's instructions and 

SWRI. 
 

B. Clean surfaces of joint to receive caulking or sealants leaving 
joint dry to the touch, free from frost, moisture, grease, oil, 
wax, lacquer paint, or other foreign matter that would tend to 
destroy or impair adhesion. 

 
1. Clean porous joint substrate surfaces by brushing, 

grinding, blast cleaning, mechanical abrading, or a 
combination of these methods to produce a clean, sound 
substrate capable of developing optimum bond with joint 
sealants. 

2. Remove loose particles remaining from above cleaning 
operations by vacuuming or blowing out joints with oil-free 
compressed air. Porous joint surfaces include the 
following: 
a. Concrete. 
b. Masonry. 
c. Unglazed surfaces of ceramic tile. 

3. Remove laitance and form-release agents from concrete. 
4. Clean nonporous surfaces with chemical cleaners or other 

means that do not stain, harm substrates, or leave residues 
capable of interfering with adhesion of joint sealants. 
a. Metal. 
b. Glass. 
c. Porcelain enamel. 
d. Glazed surfaces of ceramic tile. 

 
C. Do not cut or damage joint edges. 

 
D. Apply masking tape to face of surfaces adjacent to joints before 

applying primers, caulking, or sealing compounds. 
 

1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet 

before sealant application and replace them with dry 
materials. 
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E. Apply primer to sides of joints wherever required by compound 
manufacturer's printed instructions. 

 
1. Apply primer prior to installation of back-up rod or bond 

breaker tape. 
2. Use brush or other approved means that will reach all parts 

of joints. 
 

F. Take all necessary steps to prevent three sided adhesion of 
sealants. 

 
3.3 BACKING INSTALLATION 

 
A. Install back-up material, to form joints enclosed on three sides 

as required for specified depth of sealant. 
 

B. Where deep joints occur, install filler to fill space behind the 
backup rod and position the rod at proper depth. 
 

C. Cut fillers installed by others to proper depth for installation 
of back-up rod and sealants. 
 

D. Install back-up rod, without puncturing the material, to a 
uniform depth, within plus or minus 3 mm (1/8 inch) for sealant 
depths specified. 
 

E. Where space for back-up rod does not exist, install bond breaker 
tape strip at bottom (or back) of joint so sealant bonds only to 
two opposing surfaces. 
 

F. Take all necessary steps to prevent three sided adhesion of 
sealants. 

 
3.4 SEALANT DEPTHS AND GEOMETRY 

 
A. At widths up to 6 mm (1/4 inch), sealant depth equal to width. 

 
B. At widths over 6 mm (1/4 inch), sealant depth 1/2 of width up to 

13 mm (1/2 inch) maximum depth at center of joint with sealant 
thickness at center of joint approximately 1/2 of depth at 
adhesion surface. 
 

C. Refer to drawings for additional requirements. 
 
3.5 INSTALLATION 

 
A. General: 

 
1. Apply sealants and caulking only when ambient temperature 

is between 5 ◦C and 38 ◦C (40◦ and 100 ◦F). 
2. Do not use polysulfide base sealants where sealant may be 

exposed to fumes from bituminous materials, or where water 
vapor in continuous contact with cementitious materials may 
be present. 
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3. Do not use sealant type listed by manufacture as not 
suitable for use in locations specified. 

4. Apply caulking and sealing compound in accordance with 
manufacturer's printed instructions. 

5. Avoid dropping or smearing compound on adjacent surfaces. 
6. Fill joints solidly with compound and finish compound 

smooth. 
7. Tool joints to concave surface unless shown or specified 

otherwise. 
8. Finish paving or floor joints flush unless joint is 

otherwise detailed. 
9. Apply compounds with nozzle size to fit joint width. 
10. Test sealants for compatibility with each other and 

substrate. Use only compatible sealant. 
 

B. For application of sealants, follow requirements of ASTM C1193 
unless specified otherwise. 
 

C. Where gypsum board partitions are of sound rated, fire rated, or 
smoke barrier construction, follow requirements of ASTM C919 only 
to seal all cut-outs and intersections with the adjoining 
construction unless specified otherwise. 

 
1. Apply a 6 mm (1/4 inch) minimum bead of sealant each side 

of runners (tracks), including those used at partition 
intersections with dissimilar wall construction. 

2. Coordinate with application of gypsum board to install 
sealant immediately prior to application of gypsum board. 

3. Partition intersections: Seal edges of face layer of gypsum 
board abutting intersecting partitions, before taping and 
finishing or application of veneer plaster-joint 
reinforcing. 

4. Openings: Apply a 6 mm (1/4 inch) bead of sealant around 
all cutouts to seal openings of electrical boxes, ducts, 
pipes and similar penetrations. To seal electrical boxes, 
seal sides and backs. 

5. Control Joints: Before control joints are installed, apply 
sealant in back of control joint to reduce flanking path 
for sound through control joint. 

 
3.6 FIELD QUALITY CONTROL 

 
A. Field-Adhesion Testing: Field-test joint-sealant adhesion to 

joint substrates as recommended by sealant manufacturer: 
 

1. Extent of Testing: Test completed elastomeric sealant 
joints as follows: 
a. Perform 10 tests for first 300 m (1000 feet) of joint 

length for each type of elastomeric sealant and joint 
substrate. 

b. Perform one test for each 300 m (1000 feet) of joint 
length thereafter or one test per each floor per 
elevation. 
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B. Inspect joints for complete fill, for absence of voids, and for 
joint configuration complying with specified requirements. Record 
results in a field adhesion test log. 
 

C. Inspect tested joints and report on following: 
 

1. Whether sealants in joints connected to pulled-out portion 
failed to adhere to joint substrates or tore cohesively. 
Include data on pull distance used to test each type of 
product and joint substrate. 

2. Compare these results to determine if adhesion passes 
sealant manufacturer’s field-adhesion hand-pull test 
criteria. 

3. Whether sealants filled joint cavities and are free from 
voids. 

4. Whether sealant dimensions and configurations comply with 
specified requirements. 

 
D. Record test results in a field adhesion test log. Include dates 

when sealants were installed, names of persons who installed 
sealants, test dates, test locations, whether joints were primed, 
adhesion results and percent elongations, sealant fill, sealant 
configuration, and sealant dimensions. 
 

E. Repair sealants pulled from test area by applying new sealants 
following same procedures used to originally seal joints. Ensure 
that original sealant surfaces are clean and new sealant contacts 
original sealant. 
 

F. Evaluation of Field-Test Results: Sealants not evidencing 
adhesive failure from testing or noncompliance with other 
indicated requirements, will be considered satisfactory. Remove 
sealants that fail to adhere to joint substrates during testing 
or to comply with other requirements. Retest failed applications 
until test results prove sealants comply with indicated 
requirements. 

 
3.7 CLEANING 

 
A. Fresh compound accidentally smeared on adjoining surfaces: Scrape 

off immediately and rub clean with a solvent as recommended by 
the caulking or sealant manufacturer. 
 

B. After filling and finishing joints, remove masking tape. 
 

C. Leave adjacent surfaces in a clean and unstained condition. 
 
3.8 LOCATIONS 

 
A. Exterior Building Joints, Horizontal and Vertical: 

 
1. Metal to Metal: Type S-1, S-2 
2. Metal to Masonry or Stone: Type S-1 
3. Masonry to Masonry or Stone: Type S-1 
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4. Threshold Setting Bed: Type S-1, S-3, S-4 
5. Masonry Expansion and Control Joints: Type S-6 
6. Wood to Masonry: Type S-1 
 

B. Metal Reglets and Flashings: 
 

1. Flashings to Wall: Type S-6 
2. Metal to Metal: Type S-6 
 

C. Sanitary Joints: 
 

1. Walls to Plumbing Fixtures: Type S-9 
2. Counter Tops to Walls: Type S-9 
3. Pipe Penetrations: Type S-9 
 

D. Horizontal Traffic Joints: 
 

1. Concrete Paving, Unit Pavers: Type S-11 or S-12 
2. Garage/Parking Decks: Type S-10 
 

E. Interior Caulking: 
 

1. Typical Narrow Joint 6 mm, (1/4 inch) or less at Walls and 
Adjacent Components: Types C-1, C-2 and C-3. 

2. Perimeter of Doors, Windows, Access Panels which Adjoin 
Concrete or Masonry Surfaces: Types C-1, C-2 and C-3. 

3. Joints at Masonry Walls and Columns, Piers, Concrete Walls 
or Exterior Walls: Types C-1, C-2 and C-3. 

4. Exposed Isolation Joints at Top of Full Height Walls: Types 
C-1, C-2 and C-3. 

5. Concealed Acoustic Sealant Type S-4, C-1, C-2 and C-3. 
 

---END--- 
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SECTION 07 95 13 
EXPANSION JOINT COVER ASSEMBLIES 

 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 

 
A. Section specifies floor, wall and ceiling, seismic and building 

expansion joint assemblies. 
 

B. Types of assemblies: 
 

1. Metal Plate Cover 
2. Elastomeric Joint Covers 
3. Preformed Elastomeric Sealant Joint 

 
1.2 RELATED WORK 

 
A. Sheet Metal Expansion Joint Seals: Section 07 60 00, FLASHING AND 

SHEET METAL. 
 

B. Roof Expansion Joint Cover Assemblies: Section 07 72 00, ROOF 
ACCESORIES. 
 

C. Color of Elastomer Inserts, Filler Strips, Exterior Wall Seals 
and Metal Finishes: Section 09 06 00, SCHEDULE FOR FINISHES 
 

D. Steel Plate Expansion Joint Covers: Section 05 50 00, METAL 
FABRICATIONS. 
 

E. Expansion joint systems for vehicular traffic as indicated on the 
structural drawings. 

 
1.3 QUALITY ASSURANCE 

 
A. Project Conditions: 

 
1. Check actual locations of walls and other construction, to 

which work must fit, by accurate field measurements before 
fabrication. 

2. Show recorded measurements on final shop drawings. 
 

B. Fire tests performed by Factory Mutual, Underwriters 
Laboratories, Inc., Warnock Hersey or other approved independent 
testing laboratory. 

 
1.4 DELIVERY STORAGE AND HANDLING 

 
A. Take care in handling of materials so as not to injure finished 

surface and components. 
 

B. Store materials under cover in a dry and clean location off the 
ground. 
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C. Remove materials which are damaged or otherwise not suitable for 
installation from job site and replace with acceptable materials. 

 
1.5 SUBMITTALS 

 
A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, 

PRODUCT DATA, AND SAMPLES. 
 

B. Manufacturer's Literature and Data: 
 

1. Submit copies of manufacturer's current literature and data 
for each item specified. 

2. Clearly indicate movement capability of cover assemblies 
and suitability of material used in exterior seals for 
ultraviolet exposure. 

 
C. Certificates: Material test reports from approved independent 

testing laboratory indicating and interpreting test results 
relative to compliance of fire-rated expansion joint assemblies 
with requirements specified. 
 

D. Shop Drawings: 
 

1. Showing full extent of expansion joint cover assemblies; 
include large-scale details indicating profiles of each 
type of expansion joint cover assembly, splice joints 
between sections, joiners with other type assemblies, 
special end conditions, anchorages, fasteners, and 
relationship to adjoining work and finishes. 

2. Include description of materials and finishes and 
installation instructions. 

 
E. Samples: 

 
1. Samples of each type and color of metal finish on metal of 

same thickness and alloy used in work. 
2. Samples of each type and color of flexible seal used in 

work. 
 
1.6 APPLICABLE PUBLICATIONS 

 
A. Publications listed form part of this specification to extent 

referenced. Publications are referred to in text by basic 
designation only. 
 

B. American Society for Testing and Materials (ASTM): 
 
A36/A36M-05.............Structural Steel 
A167-99 (R2004).........Stainless and Heat-Resisting Chromium-

Nickel Steel Plate, Sheet, and Strip 
A283/A283M-03...........Low and Intermediate Tensile Strength 

Carbon Steel Plates 
A786/A786M-05...........Rolled Steel Floor Plates 
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B36/B36M-06.............Brass, Plate, Sheet, Strip, and Rolled 
Bar 

B121-01(R2006)..........Leaded Brass Plate, Sheet, Strip and 
Rolled Bar 

B209M-06................Aluminum and Aluminum-Alloy Sheet and 
Plate (Metric) 

B221M-06................Aluminum and Aluminum-Alloy Extruded 
Bars, Rods, Wire, Shapes, and Tubes 
(Metric) 

B455-05.................Copper-Zinc Lead Alloy (Leaded Brass) 
Extruded Shapes 

C864-05.................Dense Elastomeric Compression Seal 
Gaskets, Setting Blocks, and Spacers 

C920-05.................Elastomeric Joint Sealants 
D1187-97 (R2002)........Asphalt Base Emulsions for Use as 

Protective Coatings for Metal 
D2287-96 (R2001)........Non-rigid Vinyl Chloride Polymer and 

Copolymer Molding and Extrusion Compounds 
E119-07.................Fire Tests of Building Construction and 

Materials 
E814-06.................Fire Tests of Through-Penetration Fire 

Stops 
 

C. Federal Specifications (Fed. Spec): 
 
TT-P-645B...............Primer, Paint, Zinc-Molybdate, Alkyd Type 
 

D. The National Association of Architectural Metal Manufacturers 
(NAAMM): 
 
AMP 500 Series..........Metal Finishes Manual. 

 
E. National Fire Protection Association (NFPA): 

 
251-05..................Tests of Fire Endurance of Building 

Construction and Materials 
 

F. Underwriters Laboratories Inc. (UL): 
 
263-03..................Fire Tests of Building Construction and 

Materials 
 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 

 
A. Stainless Steel: ASTM A167, Type 302 or 304. 

 
B. Structural Steel Shapes: ASTM A36. 

 
C. Steel Plate: ASTM A283, Grade C. 

 
D. Rolled Steel Floor Plate: ASTM A786. 
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E. Aluminum: 
 

1. Extruded: ASTM B221, alloy 6063-T5. 
2. Plate and Sheet: ASTM B209, alloy 6061-T6. 
 

F. Brass: ASTM B36. 
 

G. Elastomeric Sealant (unless specified otherwise): 
 

1. ASTM C920, polyurethane. 
2. Type. 
3. Class 25. 
4. Grade P or NS. 
5. Shore A hardness 25, unless specified otherwise. 
 

H. Expansion Joint System for Vehicular Traffic: 
 

1. Expansion Joint System shall be capable of bearing 
vehicular traffic while maintaining a watertight seal. 
Expansion joint shall be capable of cyclic movement 
expected at joint without overstress in gland or nosing 
material. 

2. Approved Multicell Gland with Adhesive Expansion Joint 
Systems for Vehicular Traffic are: 
a. HB Series Expansion Joint Sealing System (Model HB-

100), Construction Specialties, Inc., Muncy, PA. 
b. Iso-Flex Pressure Lok Joint System with Profile Type 

P Gland (Model No. P15), LymTal International, Inc., 
Orion, MI.  

c. Jeene Expansion Joint System with Profile Type W 
Gland (Model No. 40W), Watson Bowman ACME Corp., 
Amherst, NY. 

 
I. Thermoplastic Rubber: 

 
1. ASTM C864. 
2. Dense Neoprene or other material standard with expansion 

joint manufacturers having the same physical properties. 
 

J. Vinyl Invertor Sealant Waterstops: Manufacturers’ standard shapes 
and grade. 
 

K. Fire Barrier: 
 

1. Designed for indicated or required dynamic structural 
movement without material degradation or fatigue. 

2. Tested in maximum joint width condition as a component of 
an expansion joint cover assembly in accordance with UL 263 
NFPA 251, or ASTM E119 and E814, including hose steam test 
at full-rated period. 

 
L. Zinc-Molybdate Primer: Fed. Spec. TT-P-645. 

 
M. Accessories: 
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1. Manufacturer's standard anchors, fasteners, set screws, 

spaces, flexible secondary water stops or seals and filler 
materials, drain tubes, adhesive and other accessories as 
indicated or required for complete installations. 

2. Compatible with materials in contact. 
3. Water stops. 

 
2.2 FABRICATION 

 
A. General: 

 
1. Use ceiling and wall expansion joint cover assemblies of 

same design as floor to wall and floor to floor expansion 
joint cover assemblies. Unless shown otherwise. 

2. Provide expansion joint cover assemblies of design, basic 
profile, materials and operation indicated required to 
accommodate joint size variations in adjacent surfaces, and 
as required for anticipated structural movement. 

3. Deliver to job site ready for use and fabricated in as 
large sections and assemblies as practical. Assemblies 
identical to submitted and reviewed shop drawings, samples 
and certificates. 

4. Furnish units in longest practicable lengths to minimize 
number of end joints. Provide mitered corners where joint 
changes directions or abuts other materials. 

5. Include closure materials and transition pieces, tee-
joints, corners, curbs, cross-connections and other 
assemblies. 

6. Fire Performance Characteristics: 
a. Provide expansion joint cover assemblies identical to 

those of assemblies whose fire resistance has been 
determined per ASTM E119 and E814, NFPA 251, or UL 
263 including hose stream test at full-rated period. 

b. Fire rating: Not less than rating of adjacent floor 
or wall construction. 

7. Fire Barrier Systems: 
a. Material to carry label of approved independent 

testing laboratory, and be subject to follow-up 
system for quality assurance. 

b. Include thermal insulation where necessary, in 
accordance with above tests, with factory cut miters 
and transitions. 

c. For joint widths up to and including 150 mm (six 
inches), supply barrier in lengths up to 15000 mm (50 
feet) to eliminate field splicing. 

d. For joint widths of seven inches and wider, supply 
barrier 3000 mm (10-foot) modules with overlapping 
ends for field splicing.  

e. For joints within enclosed spaces such as chase 
walls, include 1 mm (0.032-inch) thick galvanized 
steel cover where conventional expansion joint cover 
is not used. 
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8. Seal Strip factory - formed and bonded to metal frames and 
anchor members. 

9. Compression Seals: Prefabricate from thermoplastic rubber 
or dense neoprene to sizes and approximate profiles shown. 

 
B. Floor-to-Floor Metal Plate Joints: 

 
1. Frames on each side of joint designed to support cover 

plate of design shown. 
a. Continuous frame designed to finish flush with 

adjacent floor of profile indicated with seating 
surface and raised floor rim to accommodate flooring. 

b. Provide concealed bolt and steel anchors for 
embedment in concrete. 

c. Designed for filler materials between raised rim of 
frame and edge of cover plate where shown. 

d. Frame and cover plates of some metal where exposed. 
1) Design cover plates to support 180 Kg (400 lbs) 

per 0.3 square meters (1-square foot). 
2) Cover plates free of rattle due to traffic. 
3) No gaps or budges occur on filler material 

during design movement of joint. 
4) Provide manufacturer's continuous standard 

flexible vinyl water stop under floor joint 
cover assemblies. 

 
C. Floor-to-Wall Metal Plate Joints: 

 
1. Provide one frame on floor side of joint only. Provide wall 

side frame where required by manufacturer's design. 
2. Angle Cover Plates: Provide angle cover plates for joints 

to wall with countersunk flat-head exposed fasteners for 
securing to wall unless shown otherwise. 

3. Space fasteners as recommended by manufacturer. 
4. Match cover of adjacent floor to floor cover. 
 

D. Interior Wall Joint Cover Assemblies: 
 

1. Surface Mounted Metal Cover Plates: 
a. Concealed frame for fastening to wall on one sides of 

joint. 
b. Extend cover to lap each side of joint and to permit 

free movement on one side. 
c. Provide concealed attachment of cover t frame cover 

in close contact with adjacent finish wall surfaces. 
d. Use angle cover plates at intersection of walls. 
e. Use smooth surface cover plates matching floor 

plates. 
f. Use expansion fire inserts in fire rated walls, rated 

same as hour rating of wall. 
 

E. Exterior Wall Joint Assemblies: 
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1. Variable movement with seal designed to prevent water and 
air infiltration. 

2. Use vinyl seal strip as secondary seal behind primary seal. 
3. Cover Plate Assemblies: 

a. Surface mounted cover plate. 
b. Concealed frame for fastening to wall on one side of 

joint. 
c. Extend cover to lap each side of joint and to permit 

free movement on one side. 
d. Provide concealed attachment of cover to frame for 

cover with cover in close contact with adjacent 
finish surfaces. 

e. Use angle cover plate of intersection of walls. 
4. Extruded thermoplastic rubber joint assemblies. 

a. Aluminum frames both sides of joint. 
1) Designed to receive flexible rubber primary 

seal on exposed face after installation of 
frame. 

2) Designed to receive continuous secondary vinyl 
sheet seal. 

3) Anchor spaced at ends and not over 600 mm (24-
inches). 

b. Variable movement extruded rubber primary seal 
designed to remain in aluminum frame, throughout 
movement of joint. 
1) Flush mounted seal minimum 3 mm (0.125-inch) 

thick with dual movement grooves designed for 
plus or minus 50 percent, movement of joint 
width. 

2) Seismic seal minimum 3 mm (0.125-inch) thick 
with multimovement grooves designed for plus or 
minus 100 percent movement of joint width. 

3) Recessed front face seal minimum 3 mm (0.125-
inch) thick with no movement grooves, designed 
for plus or minus 50 percent movement of joint 
width. 

c. Provide factory heat welded transitions where 
directional changes occur to ensure a watertight 
system. 

d. Provide pantographic wind load supports, maximum 2400 
mm (8 feet) on center to support seal systems of 300 
mm (12-inches) and wider. 

 
F. Ceiling and Soffit Assemblies: 

 
1. Variable movement vinyl insert in metal frame on both sides 

of joint. 
2. Designed for flush mounting with no exposed fasteners. 
3. Vinyl insert locked into metal frame. 
4. Vinyl and metal finish as specified in section 09 06 00, 

SCHEDULE FOR FINISHES. 
5. Vinyl insert semi rigid either flush face or accordion 

shape as showed to span joint width without sagging. 
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G. Preformed Sealant Joint: Factory installed elastomeric sealant 
between extruded aluminum angle frame both sides. 

 
1. Elastomeric Sealant: Two part polyurethane sealant with 

movement capability of +/- 25% of joint width per ASTM-C-
920, Type M, Grade P, Class 25, Shore A hardness of 25+/-5. 
a. Color: 

2. Frame: Extruded Aluminum: anodized. 
 

2.3 METAL FINISHES 
 

A. General: 
 

1. Apply finishes in factory after products are fabricated. 
2. Protect finishes on exposed surfaces with protective 

covering before shipment. 
 

B. Aluminum Finishes: 
 

1. Finish letters and numbers for anodized aluminum are in 
accordance with the NAAMM AMP 501, Aluminum Association's 
Designation System). 
a. Clear anodized finish: AA-C22A41 Chemically etched 

medium matte, clear anodic coating, Class I 
Architectural, 0.7 - mil thick. 

b. Color anodized finish: AA-C22A42, Chemically etched 
medium matte, integrally colored anodic coating, 
Class I Architectural, 0.7-mil thick; or AA-C22A44, 
Chemically etched medium matte, electrolytically 
deposited metallic compound, Class I Architectural, 
0.7-mil thick finish. Dyes not accepted. 

2. Fluorocarbon Finish: NAAMM AMP 503 AAMA 605.2, high 
performance organic coating. 

3. Factory-Primed Concealed Surface: NAAMM AMP 505 Protect 
concealed aluminum surfaces that will be in contact with 
plaster, concrete or masonry surfaces when installed by 
applying a shop coat of zincmolybdate primer to contact 
surfaces. Provide minimum dry film thickness of 2.0 mils. 

 
C. Bronze Finish: NAAMM-AMP 502-M32, mechanical finish, directional 

textured, natural medium satin. 
 

D. Stainless Steel: NAAMM AMP 503, finish No. 2B. 
 

E. Carbon Steel: NAAMM AMP 504, Galvanized 690. 
 
PART 3 EXECUTION 
 
3.1 EXAMINATION 

 
A. Manufacturer’s representative shall make a thorough examination 

of surfaces receiving work of this section. 
 



Durham VAMC  

Expand Parking Garage 

Durham, NC 27705 

August 05, 2015

Bid Set

Project No. 558-318

 

079513-9 

B. Before starting installation, notify prime contractor of defects 
which would affect satisfactory completion of work. 

 
3.2 PREPARATION 

 
A. Verify measurements and dimensions at job site and cooperate in 

coordination and scheduling of work with work of related trades. 
 

B. Give particular attention to installation of items embedded in 
concrete and masonry so as not to delay job progress. 
 

C. Provide templates to related trade for location of support and 
anchorage items. 

 
 
 
 
3.3 INSTALLATION 

 
A. Install in accordance with manufacturers installation 

instructions unless specified otherwise. 
 

B. Provide anchorage devices and fasteners for securing expansion 
joint assemblies to in-place construction including threaded 
fasteners with drilled-in fasteners for masonry and concrete 
where anchoring members are not embedded in concrete. Provide 
metal fasteners of type and size to suit type of construction 
indicated and provide for secure attachment of expansion joint 
cover assemblies. 
 

C. Perform cutting, drilling and fitting required for installation 
of expansion joint cover assemblies. 
 

D. Install joint cover assemblies in true alignment and proper 
relationship to expansion joint opening and adjoining finished 
surfaces measured from established lines and levels. 
 

E. Allow for thermal expansion and contraction of metal to avoid 
buckling. 
 

F. Set floor covers at elevations flush with adjacent finished floor 
materials unless shown otherwise. 
 

G. Material and method of grouting floor frames set in prepared 
recesses in accordance with manufacturer’s instructions. 
 

H. Locate wall, ceiling and soffit covers in continuous contact with 
adjacent surfaces. Securely attach in place with required 
accessories. 
 

I. Locate anchors at interval recommended by manufacturer, but not 
less than 75 mm (3-inches) from each ends, and, not more than 600 
mm (24-inches) on centers. 
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J. Maintain continuity of expansion joint cover assemblies with end 
joints held to a minimum and metal members aligned mechanically 
using splice joints. 
 

K. Cut and fit ends to produce joints that will accommodate thermal 
expansion and contraction of metal to avoid buckling of frames or 
plates. 
 

L. Flush Metal Cover Plates: 
 

1. Secure flexible filler between frames so that it will 
compress and expand. 

2. Adhere flexible filler materials to frames with adhesive or 
pressure-sensitive tape as recommended by manufacturer. 

 
M. Waterstops: 

 
1. Install in conjunction with floor joints and where shown, 

run continuously to prevent water damage to finish spaces. 
2. Provide seal with frame to prevent water leakage. 
3. Provide outlet tubes from waterstops to drain to prevent 

damage to finish spaces. 
 

N. Fire Barriers: 
 

1. Install in compliance with tested assembly. 
2. Install in floors and in fire rated walls. 
3. Use fire barrier sealant or caulk supplied with system. 
 

O. Sealants: 
 
1. Install to prevent water and air infiltration. 
 

P. Vertical Exterior Extruded Thermoplastic Rubber. 
 

1. Install side frames mounted on sealant or butyl caulk tape 
with appropriate anchors 600 mm (24 inches) on center 
complete with independent continuous PVC back seal. 

2. Install primary seals retained in extruded aluminum side 
frames. 

 
Q. Installation of Extruded Thermoplastic Rubber or Seals: 

 
1. For straight sections, provide preformed seals in 

continuous lengths. 
2. Vulcanize or heat-seal field splice joints to provide 

watertight joints using manufacturer's recommended 
procedures. 

 
R. Installation of Preformed Elastomeric Sealant Joint: 

 
1. Locate joint directly over joints in wall or floor 

substrates. 
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2. Full length shall be fastened to substrate using a 
construction adhesive. 

3. Install flush or slightly below finish material. 
 
3.4 PROTECTION 

 
A. Take proper precautions to protect the expansion joint covers 

from damage after they are in place. 
 

B. Cover floor joints with plywood where wheel traffic occurs. 
 

---END--- 
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SECTION 08 11 13 
HOLLOW METAL DOORS AND FRAMES 

 
PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section specifies steel doors, steel frames and related 

components. 

B. Terms relating to steel doors and frames as defined in ANSI A123.1 and 

as specified. 

1.2 RELATED WORK  

A. Frames fabricated of structural steel: Section 05 50 00, METAL 

FABRICATIONS. 

B. Aluminum frames entrance work: Section 08 41 13, ALUMINUM-FRAMED 

ENTRANCES AND STOREFRONTS. 

C. Door Hardware: Section 08 71 00, DOOR HARDWARE. 

D. Glazing and ballistic rated glazing: Section 08 80 00, GLAZING. 

E. Card readers and biometric devices: Section 28 13 00, ACCESS CONTROL. 

F. Intrusion Alarm: Section 28 16 11, INTRUSION DETECTION SYSTEM. 

G. Security Monitors: Section 28 51 00, SECURITY CONTROL CENTER. 

1.3 TESTING 

 An independent testing laboratory shall perform testing. 

1.4 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Manufacturers Literature and Data: 

1. Fire rated doors and frames, showing conformance with NFPA 80 and 

Underwriters Laboratory, Inc., or Intertek Testing Services or 

Factory Mutual fire rating requirements and temperature rise rating 

for stairwell doors. Submit proof of temperature rating. 

1.5 SHIPMENT  

A. Prior to shipment label each door and frame to show location, size, 

door swing and other pertinent information. 

B. Fasten temporary steel spreaders across the bottom of each door frame. 

1.6 STORAGE AND HANDLING 

A. Store doors and frames at the site under cover.  
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B. Protect from rust and damage during storage and erection until 

completion. 

1.7 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by the basic 

designation only. 

B. Federal Specifications (Fed. Spec.): 

L-S-125B................Screening, Insect, Nonmetallic 

C. Door and Hardware Institute (DHI): 

A115 Series.............Steel Door and Frame Preparation for Hardware, 

Series A115.1 through A115.17 (Dates Vary) 

D. Steel Door Institute (SDI): 

113-01 (R2006)..........Thermal Transmittance of Steel Door and Frame 

Assemblies  

128-09..................Acoustical Performance for Steel Door and Frame 

Assemblies 

E. American National Standard Institute: 

A250.8-2003 (R2008).....Specifications for Standard Steel Doors and 

Frames 

F. American Society for Testing and Materials (ASTM): 

A167-99(R2009)..........Stainless and Heat-Resisting Chromium-Nickel 

Steel Plate, Sheet, and Strip 

A568/568-M-11...........Steel, Sheet, Carbon, and High-Strength, Low-

alloy, Hot-Rolled and Cold-Rolled 

A1008-10................Steel, sheet, Cold-Rolled, Carbon, Structural, 

High Strength Low Alloy and High Strength Low 

Alloy with Improved Formability 

B209/209M-10............Aluminum and Aluminum-Alloy Sheet and Plate 

B221/221M-12............Aluminum and Aluminum-Alloy Extruded Bars, 

Rods, Wire, Profiles and Tubes 

D1621-10................Compressive Properties of Rigid Cellular 

Plastics 

D3656-07................Insect Screening and Louver Cloth Woven from 

Vinyl Coated Glass Yarns 

E90-09..................Laboratory Measurement of Airborne Sound 

Transmission Loss of Building Partitions  

G. The National Association Architectural Metal Manufactures (NAAMM):  
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Metal Finishes Manual (AMP 500-06) 

H. National Fire Protection Association (NFPA):  

80-13...................Fire Doors and Fire Windows 

I. Underwriters Laboratories, Inc. (UL):  

Fire Resistance Directory 

J. Intertek Testing Services (ITS):  

Certifications Listings…Latest Edition 

K. Factory Mutual System (FM):  

Approval Guide 

PART 2 - PRODUCTS  

2.1 MATERIALS 

A. Stainless Steel: ASTM A167, Type 302 or 304; finish, NAAMM Number 4. 

B. Sheet Steel: ASTM A1008, cold-rolled for panels (face sheets) of doors. 

C. Anchors, Fastenings and Accessories: Fastenings anchors, clips 

connecting members and sleeves from zinc coated steel.  

D. Insect Screening: ASTM D3656, 18 by 18 regular mesh. 

E. Aluminum Sheet: ASTM B209/209M. 

F. Aluminum, Extruded: ASTM B221/221M. 

G. Prime Paint: Paint that meets or exceeds the requirements of A250.8. 

2.2 FABRICATION GENERAL 

A. GENERAL: 

1. Follow ANSI A250.8 for fabrication of standard steel doors, except 

as specified otherwise. Doors to receive hardware specified in 

Section 08 71 00, DOOR HARDWARE. Tolerances as per ANSI A250.8. 

Thickness, 44 mm (1-3/4 inches), unless otherwise shown. 

2. Close top edge of exterior doors flush and seal to prevent water 

intrusion. 

3. When vertical steel stiffeners are used for core construction, fill 

spaces between stiffeners with mineral fiber insulation. 

C. Heavy Duty Doors: ANSI A250.8, Level 2, Full flush seamless design of 

size and design shown. Core construction types types b, c, e, or f, for 

exterior doors. 

 

Core 
Construction 

Type 

Door Core 
Description 

a Kraft honeycomb 
b Polyurethane 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

08 11 13-4 
HOLLOW METAL DOORS AND FRAMES 

c Polystyrene 
d Unitized steel grid 
e Mineral fiberboard 

f 
Vertical steel 

stiffeners 
    

 
D. Fire Rated Doors (Labeled): 

1. Conform to NFPA 80 when tested by Underwriters Laboratories, Inc., 

Inchcape Testing Services, or Factory Mutual for the class of door 

or door opening shown. 

2. Fire rated labels of metal, with raised or incised markings of 

approving laboratory shall be permanently attached to doors. 

3. Close top and vertical edges of doors flush. Vertical edges shall be 

seamless. Apply steel astragal to the meeting stile of the active 

leaf of pairs of fire rated doors, except where vertical rod exit 

devices are specified for both leaves swinging in the same 

direction. 

4. Construct fire rated doors in stairwell enclosures for maximum 

transmitted temperature rise of 230 C (450 F) above ambient 

temperature at end of 30 minutes of fire exposure when tested in 

accordance with ASTM E152. 

G. Custom Metal Hollow Doors: 

1. Provide custom hollow metal doors where nonstandard steel doors are 

indicated. At the Contractor’s option, custom hollow metal doors may 

be provided in lieu of standard steel doors. Door size(s), design, 

materials, construction, gages and finish shall be as specified for 

of standard steel doors. 

 
 
 
 
 

 2.3 METAL FRAMES  

A. General:  

1. ANSI A250.8, 1.3 mm (0.053 inch) thick sheet steel, types and styles 

as shown or scheduled.  

2. Frames for exterior doors: Fabricate from 1.7 mm (0.067 inch) thick 

galvanized steel conforming to ASTM A525. 

3. Frames for labeled fire rated doors and windows. 
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a. Comply with NFPA 80. Test by Underwriters Laboratories, Inc., 

Inchcape Testing Services, or Factory Mutual. 

b. Fire rated labels of approving laboratory permanently attached to 

frames as evidence of conformance with these requirements. 

Provide labels of metal or engraved stamp, with raised or incised 

markings. 

B. Reinforcement and Covers:  

1. ANSI A250.8 for, minimum thickness of steel reinforcement welded to 

back of frames. 

2. Provide mortar guards securely fastened to back of hardware 

reinforcements except on lead-lined frames.  

 
 

C. Terminated Stops: ANSI A250.8. 

D. Glazed Openings:  

a. Integral stop on exterior, corridor, or secure side of door.  

b. Design rabbet width and depth to receive glazing material or panel 

shown or specified.  

 
 

E. Two piece frames:  

a. One piece unequal leg finished rough buck sub-frames as shown, 

drilled for anchor bolts.  

b. Unequal leg finished frames formed to fit subframes and secured to 

subframe legs with countersunk, flat head screws, spaced 300 mm (12 

inches) on center at head and jambs on each side.  

c. Preassemble at factory for alignment.  

F. Frame Anchors:  

1. Floor anchors:  

a. Where floor fills occur, provide extension type floor anchors to 

compensate for depth of fill.  

b. At bottom of jamb use 1.3 mm (0.053 inch) thick steel clip angles 

welded to jamb and drilled to receive two 6 mm (1/4 inch) floor 

bolts. Use 50 mm x 50 mm (2 inch by 2 inch) 9 mm by (3/8 inch) 

clip angle for lead lined frames, drilled for 9 mm (3/8 inch) 

floor bolts.  

c. Where mullions occur, provide 2.3 mm (0.093 inch) thick steel 

channel anchors, drilled for two 6 mm (1/4 inch) floor bolts and 

frame anchor screws.  
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d. Where sill sections occur, provide continuous 1 mm (0.042 inch) 

thick steel rough bucks drilled for 6 mm (1/4 inch) floor bolts 

and frame anchor screws. Space floor bolts at 50 mm (24 inches) 

on center.  

2. Jamb anchors:  

a. Locate anchors on jambs near top and bottom of each frame, and at 

intermediate points not over 600 mm (24 inches) apart, except for 

fire rated frames space anchors as required by labeling 

authority.  

b. Form jamb anchors of not less than 1 mm (0.042 inch) thick steel 

unless otherwise specified.  

c. Anchors set in masonry: Use adjustable anchors designed for 

friction fit against the frame and for extension into the masonry 

not less than 250 mm (10 inches). Use one of following type:  

1) Wire loop type of 5 mm (3/16 inch) diameter wire.  

2) T-shape or strap and stirrup type of corrugated or perforated 

sheet steel.  

d. Anchors for stud partitions: Either weld to frame or use lock-in 

snap-in type. Provide tabs for securing anchor to the sides of 

the studs. 

e. Anchors for frames set in prepared openings:  

1) Steel pipe spacers with 6 mm (1/4 inch) inside diameter welded 

to plate reinforcing at jamb stops or hat shaped formed strap 

spacers, 50 mm (2 inches) wide, welded to jamb near stop.  

2) Drill jamb stop and strap spacers for 6 mm (1/4 inch) flat 

head bolts to pass thru frame and spacers.  

3) Two piece frames: Subframe or rough buck drilled for 6 mm (1/4 

inch) bolts.  

f. Anchors for observation windows and other continuous frames set 

in stud partitions.  

1) In addition to jamb anchors, weld clip anchors to sills and 

heads of continuous frames over 1200 mm (4 feet) long.  

2) Anchors spaced 600 mm (24 inches) on centers maximum.  

g. Modify frame anchors to fit special frame and wall construction 

and provide special anchors where shown or required.  

 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

08 11 13-7 
HOLLOW METAL DOORS AND FRAMES 

2.5 LOUVERS 

A. General:  

1. Sight proof type with stationary blades the full thickness of the 

door. 

2. Design lightproof louvers to exclude passage of light but permit 

free ventilation.  

3. Provide insect screen and wire guards at exterior doors, except 

where doors are located below completely enclosed areaways, the wire 

guard is not required.  

B. Fabrication:  

1. Steel louvers 0.8 mm (0.032 inch) thick for interior doors, and 1.3 

mm (0.053 inch) inch thick for exterior doors.  

2. Fabricate louvers as complete units. Install in prepared cutouts in 

doors. 

3. Weld stationary blades to frames. Weld louvers into door openings.  

C. Screen frames:  

1. Frame of either extruded aluminum or tubular aluminum.  

2. Fabricate frame to hold wire fabric in a channel with a retaining 

bar anchor and to mount on surface of door with screws.  

3. Do not lap frame over louver opening.  

4. Miter corners of frame members and join by concealed mechanical 

fastenings extending about 57 mm (2-1/4 inches) into ends of each 

member. 

5. Drill frame and doors for screw attachment. Space screws 50 mm (2 

inches) from end of each leg of frame and not over 300 mm (12 

inches) on center between end screws.  

6. Finish: Clear anodized finish, 0.4 mils thick. 

7. Insect Screens: Fasten insect screens to interior side of doors with 

retaining bar against door and not exposed to view.  

8. Wire Guards:  

a. Wire fabric shall be wire guard screen as specified.  

b. Fasten wire guard to exterior side of door with retaining bar 

against door and not exposed to view. 

2.6 SHOP PAINTING 

 ANSI A250.8.  
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PART 3 - EXECUTION  

3.1 INSTALLATION  

A. Plumb, align and brace frames securely until permanent anchors are set.  

1. Use triangular bracing near each corner on both sides of frames with 

temporary wood spreaders at midpoint.  

2. Use wood spreaders at bottom of frame if the shipping spreader is 

removed.  

3. Protect frame from accidental abuse.  

4. Where construction will permit concealment, leave the shipping 

spreaders in place after installation, otherwise remove the 

spreaders after the frames are set and anchored.  

5. Remove wood spreaders and braces only after the walls are built and 

jamb anchors are secured.  

B. Floor Anchors:  

1. Anchor the bottom of door frames to floor with two 6 mm (1/4 inch) 

diameter expansion bolts. Use 9 mm (3/8 inch) bolts on lead lined 

frames.  

2. Power actuated drive pins may be used to secure frame anchors to 

concrete floors.  

C. Jamb Anchors:  

1. Anchors in masonry walls: Embed anchors in mortar. Fill space 

between frame and masonry wall with grout or mortar as walls are 

built. 

2. Coat frame back with a bituminous coating prior to lining of grout 

filling in masonry walls. 

3. Secure anchors to sides of studs with two fasteners through anchor 

tabs. Use steel drill screws to steel studs.  

4. Frames set in prepared openings of masonry or concrete: Expansion 

bolt to wall with 6 mm (1/4 inch) expansion bolts through spacers. 

Where subframes or rough bucks are used, 6 mm (1/4 inch) expansion 

bolts on 600 mm (24 inch) centers or power activated drive pins 600 

mm (24 inches) on centers. Secure two piece frames to subframe or 

rough buck with machine screws on both faces.  

D. Install anchors for labeled fire rated doors to provide rating as 

required. 

E. Frames for Sound Rated Doors: Coordinate to line frames for sound rated 

doors with insulation. 
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F. Overhead Bracing (Lead Lined Frames): Where jamb extensions extend to 

structure above, anchor clip angles with not less than two, 9 mm (3/8 

inch) expansion bolts or power actuated drive pins to concrete slab. 

Weld to steel overhead members.  

3.2 INSTALLATION OF DOORS AND APPLICATION OF HARDWARE 

 Install doors and hardware as specified in Sections: Section 08 11 13, 

HOLLOW METAL DOORS AND FRAMES  Section 08 71 00, DOOR HARDWARE.  

- - - E N D - - - 
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SECTION 08 41 13 
ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS 

 
PART 1 - GENERAL  

1.1 DESCRIPTION: 

 This section specifies aluminum entrance work including storefront 

assembly construction, hung doors and other components to make a 

complete assembly. 

1.2 RELATED WORK: 

A. Glass and Glazing: Section 08 80 00, GLAZING.  

B. Hardware: Section 08 71 00, DOOR HARDWARE.  

C. Automatic Door Operators: Section 08 71 13, AUTOMATIC DOOR OPERATORS.  

D. Texture and color of finish: Section 09 06 00, SCHEDULE FOR FINISHES.  

1.3 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Shop Drawings: (1/2 full scale) showing construction, anchorage, 

reinforcement, and installation details. 

C. Manufacturer’s Literature and Data: 

1. Doors, each type. 

2. Entrance and Storefront construction. 

D. Samples: 

1. Door corner section, 450 mm x 450 mm (18 x 18 inches), of each door 

type specified, showing vertical and top hinge edges, door closer 

reinforcement,and internal reinforcement . 

2. Two samples of anodized aluminum of each color showing finish and 

maximum shade range.  

3. Two samples of organic finish of each color specified.E.

 Manufacturer's Certificates: 

1. Stating that aluminum has been given specified thickness of 

anodizing. 

2. Indicating manufacturer's qualifications specified. 

1.4 QUALITY ASSURANCE: 

A. Approval by Contracting Officer is required of products of proposed 

manufacturer, or supplier, and will be based upon submission by 

Contractor certification. 

B. Certify manufacturer regularly and presently manufactures aluminum 

entrances and storefronts as one of their principal products. 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

08 41 13 - 2 
ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS 

1.5 DELIVERY, STORAGE AND HANDLING: 

A. Deliver aluminum entrance and storefront material to the site in 

packages or containers; labeled for identification with the 

manufacturer's name, brand and contents. 

B. Store aluminum entrance and storefront material in weather-tight and 

dry storage facility. 

C. Protect from damage from handling, weather and construction operations 

before, during and after installation. 

1.6 APPLICABLE PUBLICATIONS: 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. American Society for Testing and Materials (ASTM): 

B209-07.................Aluminum and Aluminum-Alloy Sheet and Plate 

B221-08.................Aluminum and Aluminum-Alloy Extruded Bars, 

Rods, Wire, Shapes, and Tubes 

E283-04.................Rate of Air Leakage Through Exterior Windows, 

Curtain Walls, and Doors Under Specified 

Pressure Differences Across the Specimen 

E331-00(R2009)..........Water Penetration of Exterior Windows, Curtain 

Walls, and Doors by Uniform Static Air Pressure 

Difference 

F468-10.................Nonferrous Bolts, Hex Cap Screws, and Studs for 

General Use 

F593-02(R2008)..........Stainless Steel Bolts, Hex Cap Screws, and 

Studs  

C. National Association of Architectural Metal Manufacturers (NAAMM): 

AMP 500 Series..........Metal Finishes Manual 

D. American Architectural Manufacturer's Association (AAMA): 

2604-10.................High Performance Organic Coatings on 

Architectural Aluminum Extrusions and Panels 

E. American Welding Society (AWS): 

D1.2-08.................Structural Welding Code Aluminum 

1.7 PERFORMANCE REQUIREMENTS: 

A. Shapes and thickness of framing members shall be sufficient to 

withstand a design wind load of not less than [1.4] kilopascals ([30]  

pounds per square foot) of supported area with a deflection of not more 
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than 1/175 times the length of the member and a safety factor of not 

less than 1.65 (applied to overall load failure of the unit). Provide 

glazing beads, moldings, and trim of not less than 1.25 mm (0.050 inch) 

nominal thickness. 

B. Air Infiltration: When tested in accordance with ASTM E 283, air 

infiltration shall not exceed 2.63 x 10-50 cm per square meter (0.06 

cubic feet per minute per square foot) of fixed area at a test pressure 

of 0.30 kPa (6.24 pounds per square foot) 80 kilometers (50 mile) per 

hour wind. 

C. Water Penetration: When tested in accordance with ASTM E 331, there 

shall be no water penetration at a pressure of 0.38 kPa (8 pounds per 

square foot) of fixed area. 

PART 2 – PRODUCTS 

 

Provide Aluminum Curtain Wall and Storefront products from the following 

manufacturers or equal:  

A. Provide Aluminum Curtain Wall and Storefront products equivalent to 

the basis of design product:  

a. Finish and color: Dark bronze to match existing and per 

SCHEDULE OF FINISHES. 

b. Model:  Where adjacent to existing aluminum framed entrances 

and storefront, match existing and size as shown on drawings. 

 
2.1 MATERIALS: 

A. Aluminum, ASTM B209 and B221: 

1. Alloy 6063 temper T5 for doors, door frames, fixed glass sidelights, 

storefronts, and transoms.  

2. Alloy 6061 temper T6 for guide tracks for sliding doors and other 

extruded structural members. 

3. For color anodized finish, use aluminum alloy as required to produce 

specified color. 

C. Fasteners: 

1. Aluminum: ASTM F468, Alloy 2024. 

2. Stainless Steel: ASTM F593, Alloy Groups 1, 2 and 3. 

2.2 FABRICATION: 

A. Fabricate doors, of extruded aluminum sections not less than 3 mm 

(0.125 inch) thick. Fabricate glazing beads of aluminum not less than 

1.0 mm (0.050 inch) thick. 
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B. Accurately form metal parts and accurately fit and rigidly assemble 

joints, except those joints designed to accommodate movement. Seal 

joints to prevent leakage of both air and water. 

C. Make welds in aluminum in accordance with the recommended practice AWA 

D1.2. Use electrodes and methods recommended by the manufacturers of 

the metals and alloys being welded. Make welds behind finished surfaces 

so as to cause no distortion or discoloration of the exposed side. 

Clean welded joints of welding flux and dress exposed and contact 

surfaces. 

D. Make provisions in doors and frames to receive the specified hardware 

and accessories. Coordinate schedule and template for hardware 

specified under Section 08 71 00, DOOR HARDWARE. Where concealed 

closers or other mechanisms are required, provide the necessary space, 

cutouts, and reinforcement for secure fastening.  

E. Fit and assemble the work at the manufacturer's plant. Mark work that 

cannot be permanently plant-assembled to assure proper assembly in the 

field. 

2.3 PROTECTION OF ALUMINUM: 

A. Isolate aluminum from contact with dissimilar metals other than 

stainless steel, white bronze, or zinc by any of the following: 

1. Coat the dissimilar metal with two coats of heavy-bodied alkali 

resistant bituminous paint. 

2. Place caulking compound, or non-absorptive tape, or gasket between 

the aluminum and the dissimilar metal. 

3. Paint aluminum in contact with mortar, concrete and plaster, with a 

coat of aluminum paint primer. 

2.4 FRAMES: 

A. Fabricate doors, frames, mullions, transoms, frames for fixed glass and 

similar members from extruded aluminum not less than 3 mm (0.125 inch) 

thick. 

B. Provide integral stops and glass rebates and applied snap-on type trim. 

C. Use concealed screws, bolts and other fasteners. Secure cover boxes to 

frames in back of all lock strike cutouts. 

D. Fabricate framework with thermal breaks in frames where insulating 

glass is scheduled and specified under Section 08 80 00, GLAZING. 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

08 41 13 - 5 
ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS 

2.5 STILE AND RAIL DOORS (PROVIDE SIZES TO MATCH EXISTING): 

A. Nominal 45 mm (1-3/4 inch) thick, with stile and head rail 90 mm (3-1/2 

inches) wide, and bottom rail 250 mm (10 inches) wide. 

B. Bevel single-acting doors 3 mm (1/8 inch) at lock, hinge and meeting 

stile edges. Provide clearances of 2 mm (1/16 inch) at hinge stiles, 3 

mm (1/8 inch) at lock stiles and top rails, and 5 mm (3/16 inch) at 

floors and thresholds. Form glass rebates integrally with stiles and 

rails. Glazing beads may be formed integrally with stiles and rails or 

applied type secured with fasteners at 150 mm (six inches) on centers. 

C. Construct doors with a system of welded joints or interlocking dovetail 

joints between stiles and rails. Clamp door together through top and 

bottom rails with 9 mm (3/8 inch) primed steel rod extending into the 

stiles, and having a self-locking nut and washer at each end. Reinforce 

stiles and rails to prevent door distortion when tie rods are 

tightened. Provide a compensating spring-type washer under each nut to 

take up any stresses that may develop. Construct joints between rails 

and stiles to remain rigid and tight when door is operated. 

D. Weather-stripping: Provide removable, woven pile type (silicone-

treated) weather-stripping attached to aluminum or vinyl holder. Make 

slots for applying weather-stripping integral with doors and door frame 

stops. Apply continuous weather-stripping to heads, jambs, bottom, and 

meeting stiles of doors and frames. Install weather-stripping so doors 

can swing freely and close positively. 

2.6 FLUSH PANEL DOORS (PROVIDE SIZES TO MATCH EXISTING): 

A. Nominal 45 mm (1-3/4 inches) thick. Form from aluminum face sheets not 

less than 1.5 mm (0.060 inch) thick with internal impact reinforcement, 

laminated to the door edges and the core. 

B. Provide extruded aluminum tubular members to form the perimeter of the 

door. Reinforce doors internally with extruded tubular members welded 

in place, and extending full width of door at top, bottom, and 

intermediate points.  

C. Fill voids between tubular members with noncombustible mineral 

insulation. 

2.7 REINFORCEMENT FOR BUILDERS HARDWARE: 

A. Fabricate from stainless steel plates. 

B. Hinge and pivot reinforcing: 4.55 mm (0.1793 inch) thick. 
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C. Reinforcing for lock face, flush bolts, concealed holders, concealed or 

surface mounted closers: 2.66 mm (0.1046 inch) thick. 

D. Reinforcing for all other surface mounted hardware: 1.5 mm (0.0598 

inch) thick. 

2.8 COLUMN COVERS AND TRIM 

A. Fabricate column covers and trim shown from 1.5 mm (0.0625 inch) thick 

sheet aluminum of longest available lengths. 

B. Use concealed fasteners. 

C. Provide aluminum stiffener and other supporting members shown or as 

required to maintain the integrity of the components. 

2.9 FINISH 

A. In accordance with NAAMM AMP 500 series. 

B. Anodized Aluminum: 

Color Finish: Chemically etched medium matte, with integrally colored anodic 

coating, Class I Architectural, 7 mils thick. More than 50 percent 

variation of the maximum shade range approved will not be accepted in a 

single component or in adjacent components, stiles, and rails on a 

continuous series.C. Fluorocarbon Finish: AAMA 605.2, high 

performance coating. 

PART 3 - EXECUTION 

3.1 INSTALLATION: 

A. Allowable Installation Tolerances: Install work plumb and true, in 

alignment and in relation to lines and grades shown. Variation of 3 mm 

(1/8 inch) in 2400 mm (eight feet), non-accumulative, is maximum 

permissible for plumb, level, warp, bow and alignment. 

B. Anchor aluminum frames to adjoining construction at heads, jambs and 

bottom and to steel supports, and bracing. Anchor frames with stainless 

steel or aluminum countersunk flathead, expansion bolts or machine 

screws, as applicable. Use aluminum clips for internal connections of 

adjoining frame sections. 

C. Where work is installed within masonry or concrete openings, place no 

parts other than built-in anchors and provision for operating devices 

located in the floor, until after the masonry or concrete work is 

completed. 

D. Install hardware specified under Section 08 71 00, DOOR HARDWARE. 
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3.2 ADJUSTING: 

 After installation of entrance and storefront work is completed, adjust 

and lubricate operating mechanisms to insure proper performance. 

3.3 PROTECTION, CLEANING AND REPAIRING: 

 Remove all mastic smears and other unsightly marks, and repair any 

damaged or disfiguration of the work. Protect the installed work 

against damage or abuse. 

- - - E N D - - - 
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SECTION 08 44 13 
GLAZED ALUMINUM CURTAIN WALLS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Section specifies glazed aluminum curtain wall system. 

1. Thermally isolated, pressure equalized on interior. 

2. Type: Stick Unit and Mullion system to include following: 

a. Integral reinforcing. 

b. Closures, trim, subsills and flashings. 

c. Column covers. 

d. Fasteners, anchors, and related reinforcement. 

1.2 RELATED WORK 

A. Structural steel: Section 05 12 00, STRUCTURAL STEEL FRAMING. 

B. Miscellaneous metal members: Section 05 50 00, METAL FABRICATIONS. 

C. Firestopping between curtain wall and structure: Section 07 84 00, 

FIRESTOPPING. 

D. Sheet metal flashing and trim: Section 07 60 00, FLASHING AND SHEET 

METAL. 

a. Joint sealants: Section 07 92 00, JOINT SEALANTS. 

E. Aluminum and glass hinged entry doors and storefront construction: 

Section 08 41 13, ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS.  

F. Glazing: Section 08 80 00, GLAZING. 

G. Finish Color: Section 09 06 00, SCHEDULE FOR FINISHES.  

H. Louvers and wall vents: Section 08 90 00, LOUVERS AND VENTS. 

1.3 QUALITY ASSURANCE  

A. Qualifications: 

1. Approval is required of products or service of proposed manufacturer, 

suppliers and installers, and will be based upon submission by 

Contractor of certification that:  

a. Manufacturers Qualifications: Manufacturer with five (5) years 

continuous documented experience in  design, fabrication, and 

installation of glazed aluminum curtain wall systems of type and 

size required for that project.  

b. Installer: Manufacturer approved in writing. Continuously 

installed glazed aluminum curtain walls systems for previous five 

(5) years. 

c. Manufacturer shall provide technical field representation at 

project site, as a minimum, at start of project, during middle, 
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towards end of project, and during field testing of field mockup 

panel. 

d. Testing Laboratory: Contractor retained. Engage an AAMA accredited 

commercial testing laboratory to perform tests specified. Submit 

information regarding testing laboratory’s facilities and 

qualifications of technical personnel to perform testing specified 

in this section. 

e. Product Options: Information on Drawings and in Specifications 

establishes requirements for aesthetic effects and performance 

characteristics of glazed aluminum curtain wall system. Aesthetic 

effects are indicated by dimensions, arrangements, alignment, and 

profiles of components and assemblies as they relate to 

sightlines, one another, and adjoining construction. Performance 

characteristics are indicated by criteria subject to verification 

by one or more methods including preconstruction testing, field 

testing, or in-service performance. 

1) Do not modify intended aesthetic effects. If modifications are 

proposed, submit comprehensive explanatory data for review. 

f. Qualification of Welders: 

1) Welding shall be performed by certified welders qualified in 

accordance with AWS D1.2, using procedures, materials, and 

equipment of the type required for this work. 

1. Construct, at job site, full size typical wall unit which 

incorporates horizontal and vertical joints, framing, window units, 

panels, glazing, sealants, and other accessories as detailed and 

specified. Mock-up wall unit location, size and design shall be as 

indicated. Orient mockup to be facing full sun when constructed. 2.

 Performance Test  

a. Conduct performance test after approval of visual aspects has been 

obtained. Finished work shall match approved mock-up and existing 

curtainwall.  

C. Pre-Installation Conference   

1. Prior to starting installation of glazed curtain wall system schedule 

conference with Contracting Officer to ensure following:  

a. Clear understanding of drawings and specifications.  

b. Onsite inspection and acceptance of structural and pertinent 

structural details relating to curtain wall system.  

c. Coordination of work of various trades involved in providing 

system. Conference shall be attended by Contractor; personnel 

directly responsible for installation of curtain wall system, 
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flashing and sheet metal work, firestopping system and curtain 

wall manufacturer and their Technical Field Representatives. 

Conflicts shall be resolved and confirmed in writing.  

1.4 SUBMITTALS  

 
A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND 

SAMPLES. 

B. Manufacturer's Literature and Product Data:  

1. Manufacturer’s standard details and fabrication methods. 

2. Data on finishing, components, and accessories. 

3. Instructions: Submit descriptive literature, detail specifications, 

available performance test data and instructions for installation, 

and adjustments.  

4. Recommendations for maintenance and cleaning of exterior surfaces. 

C. Shop Drawings:  

1. Show elevations of glazed curtain wall system at 1:50 (1/4 inch) 

scale, metal gages, details of construction, methods of anchorage, 

glazing details, and details of installation. 

2. Submit for curtain wall system, accessories, and mock-up. Tentative 

approval of drawings shall be received before fabrication of mock-up. 

Final approval of drawings shall be deferred pending approval of 

mock-up and accessories. Drawings shall indicate in detail all system 

parts including elevations, full size sections, framing, jointing, 

panels, types and thickness of metal anchorage details, flashing and 

coping details, field connections, weep and drainage system, 

finishes, sealing methods, glazing, glass sizes and details, 

firestopping insulation materials, and erection details. 

3. Operation and Maintenance Manuals 

a. Submit cleaning and maintenance instructions. 

D. Samples:  

1. Submit pairs of samples of each specified color and finish on 300 mm 

(12-inch) long section by width of each tubular, or extruded shape 

section or 300 mm by 300 mm (12-inch by 12-inch) wide sections of 

sheet shapes. 

2. Submit corner section of framing members showing fasteners, panels, 

glazing methods, glazing materials, and weather-stripping. Submit one 

sample minimum 300 mm by 300 mm (12 inches by 12 inches). In lieu of 

submitting separate samples for corner section, intermediate section, 

and panel, one composite sample incorporating all components and 

features listed may be submitted.  
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3. Where normal color variations are anticipated, include 2 or more 

units in set indicating extreme limits of color variations. 

E. Glass: 

1. Specified in Section 08 80 00, GLAZING. 

F. Quality Control Submittals: 

1. Design Data: 

a. Submit structural and thermal calculations for complete wall 

assembly. Structural calculations and design shop drawings shall 

be signed and sealed by a structural engineer registered in state 

in which project is to be located. 

2. Factory Test Reports:  

a. Test Reports: Provide certified test reports, for each of 

following listed tests, from a qualified independent testing 

laboratory showing that glazed aluminum curtain wall system 

assembly has been tested in accordance with specified test 

procedures and complies with performance characteristics as 

indicated by manufacturer’s testing procedures. Manufacturer shall 

submit appropriate testing numbers for specific tests indicated 

below. 

1) Deflection and structural tests. 

2) Water penetration tests. 

3) Air infiltration tests. 

4) Delamination tests. 

5) Thermal conductance tests.  

6) Submit factory tests required except that where a curtain wall 

system or component of similar type, size, and design as 

specified for this project has been previously tested within 

last year, under conditions specified herein, resulting test 

reports may be submitted in lieu of listed testing. 

G. Manufacturer's Certificates: 

1. Submit Certificates of Compliance, with specification requirements, 

for the following: 

a. Metal extrusions. 

b. Metal accessories. 

c. Stating that aluminum has been given specified thickness of 

anodizing or organic coating finish.  

d. Indicating manufacturer’s and installer’s meet qualifications as 

specified. 
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e. Submit list of equivalent size installations, for both 

manufacturer and installer, which have had satisfactory and 

efficient operation. 

H. Manufacturer’s Field Reports: 

1. Submit field reports of manufacturer’s field representative 

observations of curtain wall installation indicating observations 

made during inspection at beginning of project, during middle of 

installation and at conclusion of project. Indicate results of field 

testing of mockup field panel, and any directions given Contractor 

for corrective action. 

1.5 DELIVERY, STORAGE AND HANDLING 

A. Refer to AAMA CW 10 for care and handling of architectural aluminum from 

shop to site. 

B. Prior to packaging for shipment from factory, mark wall components to 

correspond with shop and erection drawings and their placement location 

and erection. 

C. Prior to shipment from factory, place knocked-down lineal members in 

cardboard containers and cover finished surfaces of members with 

protective covering of adhesive paper, waterproof tape, or strippable 

plastic. Do not cover metal surfaces that will be in contact with 

sealants after installation. 

D. Inspect materials delivered to site for damage; unload and store with 

ventilation, free from heavy dust, not subject to combustion products or 

sources of water, and shall permit easy access for inspection and 

handling. Sealing and caulking compounds, including handling, shall be 

in accordance with requirements of Section 07 92 00 JOINT SEALANTS. 

1.6 PROJECT CONDITIONS 

 Field Measurements: Where glazed aluminum curtain wall systems are 

indicated to fit to other construction, verify dimensions of other 

construction by field measurements before fabrication and indicate 

measurements on Shop Drawings. Coordinate fabrication schedule with 

construction progress to avoid delaying Work. 

1.7 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to extent 

referenced. Publications are referred to in text by basic designation 

only. 

B. American Architectural Manufacturers Association (AAMA):  

MCWM-1-89...............Metal Curtain Wall Manual 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

08 44 13 - 6 

CW 10-04................Care and Handling of Architectural Aluminum from 

Shop to Site 

CW 11-85................Design Windloads for Buildings and Boundary 

Layer Wind Tunnel Testing 

CW 13-85................Structural Sealant Glazing Systems (A Design 

Guide) 

CWG 1-89................Installation of Aluminum Curtain Walls  

TIR A1-04...............Sound Control for Fenestration Products 

TIR A8-08...............Structural Performance of Composite Thermal 

Barrier Framing Systems 

TIR A9-91...............Metal Curtain Wall Fasteners 

TIR A11-04..............Maximum Allowable Deflection of Framing Systems 

for Building Cladding Components of Design Wind 

Loads 

101/I.S.2/A440-08.......Windows, Doors and Unit Skylights 

501-05..................Methods of Test for Exterior Walls 

503-08..................Field Testing of Metal Storefronts, Curtain 

walls and Sloped Glazing Systems 

2605-98.................High Performance Organic Coatings on 

Architectural Extrusions and Panels 

1503-09.................Thermal Transmission and Condensation Resistance 

of Windows, Doors and Glazed Wall Sections 

C. American National Standards Institute (ANSI): 

Z97.1-09................Glazing Materials Used in Buildings, Safety 

Performance Specifications and Methods of Test 

D. American Society of Civil Engineers (ASCE): 

ASCE 7-10...............Minimum Design Loads for Buildings and Other 

Structures 

E. American Society for Testing and Materials (ASTM):  

A36/A36M-08.............Structural Steel 

A123-09.................Zinc (Hot-Dip Galvanized) Coatings on Iron and 

Steel Products 

A193-10.................Alloy-Steel and Stainless Steel Bolting 

Materials for High Temperature Service 

A307-10.................Carbon Steel Bolts and Studs, 60,000 PSI Tensile 

Strength 

B209-10.................Aluminum and Aluminum Alloy Sheet and Plate 

B211-03.................Aluminum and Aluminum Alloy Bar, Rod, Wire 

B221/B221M-08...........Aluminum and Aluminum Alloy Extruded Bars, Rods, 

Wire, Shapes and Tubes 
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B316/B316M-10...........Aluminum and Aluminum Alloy Rivet and Cold-

Heading, Wire, and Rods 

C578-10.................Rigid Cellular Polystyrene Thermal Insulation 

C612-10.................Mineral Fiber Block and Board Thermal Insulation 

C920-11.................Elastomeric Joint Sealants 

C794-10.................Standard Test Method for Adhesion-In-Peel of 

Elastomeric Joint Sealants. 

C1363-05................Thermal Performance of Building Materials and 

Envelope Assemblies by Means of a Hot Box 

Apparatus 

D1037-06................Evaluating the Properties of Wood-Base Fibers 

and Particle Panel Materials 

E84-10..................Surface Burning Characteristics of Building 

Materials 

E90-09..................Laboratory Measurement of Airborne Sound 

Transmission Loss of Building Partitions and 

Elements 

E283-04.................Determining Rate of Air Leakage Through Exterior 

Windows, Curtain Walls, and Doors under 

Specified Pressure Difference Across this 

Specification 

E330-02(R2010)..........Structural Performance of Exterior Windows, 

Curtain Walls, and Doors by Uniform Static Air 

Pressure Difference 

E331-00(R2009)..........Water Penetration of Exterior Windows, Curtain 

Walls, and Doors By Uniform Static Air Pressure 

Difference 

E413-10.................Classification for Rating Sound Insulation 

E783-02(R2010)..........Test Method for Field Measurement of Air Leakage 

Through Installed Exterior Windows and Doors. 

E1105-00(R2008).........Field Determination of Water Penetration of 

Installed Exterior Windows, Curtain Walls, and 

Doors By Uniform or Cyclic Static Air Pressure 

Differences 

F. American Welding Society, Inc. (AWS):  

D1.2-08.................Structural Welding Code-Aluminum 

G. Consumer Product Safety Commission (CPSC): 

16 CFR 1201.............Architectural Glazing Standards and Related 

Material  
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H. Federal Specifications (FS):  

TT-P-645B-90............Primer, Paint, Zinc-Molybdate, Alkyd Type 

I. Glass Association of North America (GANA): 

2010 Edition............GANA Glazing Manual 

2008 Edition............GANA Sealant Manual 

2009 Edition............GANA Laminated Glazing Reference Manual 

2008 Edition............Tempered Glass Engineering Standard Manual 

J. Military Specifications (MIL): 

MIL-C-18480.............(Rev. B) Coating Compound, Bituminous Solvent, 

Coal Tar Base 

K. National Association of Architectural Metal Manufacturers (NAAMM): 

500 Series (2006).......Metal Finishes Manual. 

L. Steel Structures Painting Council (SSPC) 

Paint 25-97 (2004)......Red Iron Oxide Raw Linseed Oil and Alkyd Primer 

(Without Lead and Chromate Pigments 

1.8 WARRANTY 

A.Submit manufacturer’s written warranty for materials, installation and 

weathertightness, and subject to terms of “Warranty of Construction”, 

FAR clause 52.246-21, except that warranty period shall be extended to 

five (5) years from date of final acceptance of project by Government. 

PART 2 - PRODUCTS 

2.1 SYSTEM DESCRIPTION 

A. Design Requirements: 

1. Curtain Wall System: Tubular aluminum sections  supported as shown on 

drawings,, framing, factory prefinished, vision glass,; related 

flashings, anchorage and attachment devices.  Size and color of 

systems shall match existing. 

2. System Assembly: Site assembled.  

3. No curtain wall framing member shall deflect, in a direction normal 

to plane of wall, more than 1/175 of its clear span or 20 mm (3/4 

inch), whichever is less, when designed in accordance with 

requirements of TIR A11 and tested in accordance with ASTM E330, 

except that when a gypsum wallboard surface will be affected, 

deflection shall not exceed 1/360 of span. No framing member shall 

have a permanent deformation in excess of 0.2 percent of its clear 

span when tested in accordance with ASTM E330 for a minimum test 

period of 10 seconds at 1.5 times design wind pressures indicated as 

part of structural drawing wind load requirements. No glass breakage, 
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damage to fasteners, hardware or accessories shall be permitted due 

to deformation stated above: 

a. Provide system complete with framing, mullions, trim, fasteners, 

anchors, accessories, concealed auxiliary members, and attachment 

devices for securing wall to structure as specified or indicated. 

Unless noted otherwise, comply with MCWM-1. 

b. Curtain wall system components and integral door and/or window 

units shall be furnished by one manufacturer or fabricator; 

however, all components need not be products of same manufacturer. 

c. Fully coordinate system accessories directly incorporated, and 

adjacent to contiguous related work and insure materials 

compatibility, deflection limitations, thermal movements, and 

clearances and tolerances as indicated or specified. 

d. Provide system with adequate allowances for expansion and 

contraction of components and fastenings to prevent buckling 

damage, joint seal failure, glass breakage, undue stress on 

fastenings or other detrimental effects. For design purposes, base 

provisions for thermal movement on assumed ambient temperature 

range of from -18 degrees C to 49 degrees C (0 degrees F to 120 

degrees F). 

e. Provide wall system to accommodate tolerances in building frame 

and other contiguous work as indicated or specified. 

B. Manufacturer’s Professional Engineer Qualifications: A professional 

engineer who is legally qualified to practice in jurisdiction where 

Project is located and who is experienced in providing engineering 

services of kind indicated. Engineering services are defined as those 

performed for installations of curtain walls that are similar to those 

indicated for this Project in material, design, and extent.  

C. Performance Requirements:  

1. System shall meet or exceed all performance requirements specified.  

2. Curtain wall components shall have been tested in accordance with 

requirements below and shall meet performance requirements specified: 

3. System Design: Design and size components to withstand dead loads and 

live loads caused by positive and negative wind loads acting normal 

to plane of wall as calculated in accordance with ASCE 7-10 Minimum 

Design Loads for Buildings and Other Structures.4. Seismic Loads: 

Design and size components to withstand seismic loads and sway 

displacement as calculated in accordance with IBC 2012 code.  

5. Water Penetration: 
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a. No water penetration shall occur when wall is tested in accordance 

with ASTM E331 at a differential static test pressure of 20 

percent of inward acting design wind pressure as indicated on 

structural drawings, but not less than 479 Pa (10 psf). 

b. Make provision in wall construction for adequate drainage to 

outside of water leakage or condensation that occurs within outer 

face of wall. Leave drainage and weep openings in members and wall 

open during test. 

6. Air Infiltration: Test glazed aluminum curtain wall system according 

to AAMA 503, which requires testing according to ASTM E783 

a. Static-Air-Differential: 75 Pa (1.57 lbf/sq. ft.) minimum. 

b. Air Leakage: 0.03 L/s per sq. m (0.06 cfm/sq ft) of surface 

maximum. 

 
7. Deflections Test: ASTM E330, Procedure B: 

a. No member shall deflect in a direction parallel to plane of wall, 

when carrying its full design load, more than an amount which will 

reduce edge cover or glass bite below 75 percent of design 

dimension. No member after deflection under full design load, 

shall have a clearance between itself and top of panel, glass, 

sash, or other part immediately below it less than 3 mm (1/8 

inch); clearance between member and an operable window or door 

shall be minimum 1.5 mm (1/16 inch). 

  

2.2 MATERIALS 

A. Extruded Aluminum Framing Members: ASTM B221M; 6063-T5 extruded aluminum 

for non-structural components or 6063-T6 extruded aluminum for 

structural members; temper and alloy as recommended by manufacturer. 

B. Sheet Aluminum: ASTM B209M; 6065-T5 temper and alloy as recommended by 

manufacturer.  

1. Formed flashing and closures: Minimum 1.58 mm (0.062 inch) thick 

aluminum, in finish as selected.  

2. Extruded sill members: Minimum 1.58 mm (0.062 inch) thick aluminum, 

in finish as selected. 

C. Steel Sections: ASTM A36M. 

D. Primer: TS TT-P-645; red, for shop application and field touch-up. 

E. Fasteners: 

1. For Exterior Cap Retainers: ASTM A193 B8 300 series, stainless steel 

screws. 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

08 44 13 - 11 

2. For Framework Connections: ASTM B211M 2024-T4 aluminum, ASTM A193 B8 

300 series, stainless steel, and ASTM B316 aluminum rivets, as 

required by connection. 

3. For Anchoring Glazed Aluminum Curtain Wall to Support Structure: ASTM 

A307 zinc plated steel fasteners. 

F. Shims: Metal or plastic. 

G. Joint Sealants and Accessories: 

1. In accordance with requirements specified in Section 07 92 00, JOINT 

SEALANTS. 

2. Structural Flush Glazed Joints: High performance silicone sealant 

applied in accordance with manufacturer's recommendations. 

3. Non-structural Flush Glazed Joints and Weather Seal Joints: Silicone 

sealants applied in accordance with manufacturer's recommendations. 

4. Comply with recommendations of sealant manufacturer for specific 

sealant selections. 

5. Provide only sealants that have been tested per ASTM C794 to exhibit 

adequate adhesion to samples of glass and metal equivalent to those 

required for project. 

6. Exposed metal to metal joints: Silicone sealant selected from 

manufacturer’s standard colors. 

H. Glazing Materials: 

1. As specified under Section 08 80 00, GLAZING. 

2. Glazing Gaskets:  

a. Exterior: Continuous EPDM gaskets at each glass and spandrel 

panel. 

b. Interior: Continuous, closed cell PVC foam sealant tape, sealed at 

corners. 

3. Glass Sizes and Clearances: 

a. Accommodate up to 25 mm (1 inch) glazing. 

b. Sizes indicated are nominal. Verify actual sizes required by 

measuring frames. Coordinate dimensions for glass and glass 

holding members to meet applicable minimum clearances as 

recommended by glass manufacturer. Do not nip glass to remove 

flares or to reduce oversized dimensions. All cutting shall occur 

in factory. 

4. Glass Setting Materials: 

a. Provide head bead and drive wedge required for glass installation 

to suit curtain wall system in accordance with manufacture’s 

recommendations. 
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b. If used in psychiatric facilities, the glass shall be retained in 

the framing system in such a manner that it can withstand lateral 

forces in excess of force required to break the glass. Plastic 

clips for holding glass are not permitted.  

2.3 FABRICATION 

A. Curtain wall components shall be of materials and thickness indicated or 

specified. Details indicated are representative of required design and 

profiles. Maintain sightlines indicated on drawings. Unless specifically 

indicated or specified otherwise, methods of fabrication and assembly 

shall be at discretion of curtain wall manufacturer. Perform fitting and 

assembling of components in shop to maximum extent practicable. 

Anchorage devices shall permit adjustment in three directions. There 

shall be no exposed fasteners.  

B. Joints: Joints exceeding +1.5 mm (+1/16") shall be mechanically 

fastened.  

C. Ventilation and Drainage: Direct water leakage to exterior by means of 

concealed drainage system and weeps. Flashings and other materials used 

internally shall be nonstaining, noncorrosive, and nonbleeding. 

D. Protection and Treatment of Metals: 

1. Remove from metal surfaces lubricants used in fabrication and clean 

off other extraneous material before leaving shop. 

2. Provide protection against galvanic action wherever dissimilar metals 

are in contact, except in case of aluminum in permanent contact with 

galvanized steel, zinc, stainless steel, or relatively small areas of 

white bronze. Paint contact surfaces with one coat bituminous paint 

conforming to MIL-C-18480 or apply appropriate caulking material or 

nonabsorptive, noncorrosive, and nonstaining tape or gasket between 

contact surfaces. 

E. Metal sills and Closures: Fabricate accessories, spandrel panels, trim 

closures of sizes and shapes indicated from similar materials and finish 

as specified for wall system. 

CONCEALED INTERIOR MULLION REINFORCING: ASTM A36M STEEL SHAPES AS REQUIRED FOR 
STRENGTH AND MULLION SIZE LIMITATIONS, HOT DIP GALVANIZED AFTER FABRICATION IN 
ACCORDANCE WITH ASTM A123.2.4 PROTECTION 

A. Provide protection for aluminum against galvanic action, wherever 

dissimilar materials are in contact, by painting contact surfaces of 

dissimilar material with a heavy coat of bituminous paint (complete 

coverage), or by separating contact surfaces with a preformed neoprene 

tape having pressure sensitive adhesive coating on one side. 
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2.5 METAL FINISHES 

A. In accordance with NAAMM AMP500 series. 

B. Anodized Aluminum:   

1. AA-C22A44 Chemically etched medium matte with electrolytically 

deposited metallic compound, integrally colored coating Class 1 

Architectural, 0.7-mil thick finish. Dyes will not be accepted.   

a.  Dark bronze to match existing. 

 
D. Shop and Touch-Up Primer for Steel Components: SSPC Paint 25 red oxide.  

E. Touch-Up Primer for galvanized Steel Surfaces: SSPC Paint 20 zinc rich.  

F. Concealed Steel Items: Galvanized in accordance with ASTM A123  

G. Apply one coat  of bituminous paint to concealed aluminum  and steel 

surfaces in contact with cementitious or dissimilar materials.  

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Prior to installation of glazed curtain wall system, arrange for 

representative(s) of manufacturer to examine structure and substrate to 

determine that they are properly prepared, and ready to receive glazed 

curtain wall work included herein. 

B. Verifying Conditions and Adjacent Surfaces: After establishment of lines 

and grades and prior to system installation examine supporting 

structural elements. Verify governing dimensions, including floor 

elevations, floor to floor heights, minimum clearances between curtain 

wall and structural frames, and other permissible dimensional tolerances 

in building frame. 

3.2 PREPARATION 

A. Take field dimensions and examine condition of substrates, supports, and 

other conditions under which work of this section is to be performed to 

verify that work may properly commence. Do not proceed with installation 

until unsatisfactory conditions have been corrected. 

B. Contact between aluminum and dissimilar metals shall receive a 

protective coating of asphaltic paint for prevention of electrolytic 

action and corrosion. 

3.3 INSTALLATION 

A. Installation and erection of glazed curtain wall system and all 

components shall be in accordance with written directions of curtain 

wall manufacturer. Match profiles, sizes, and spacing indicated on 

approved shop drawings. 
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B. Bench Marks and Reference Points: Establish and permanently mark bench 

marks for elevations and building line offsets for alignment at 

convenient points on each floor level. Should any error or discrepancy 

be discovered in location of marks, stop erection work in that area 

until discrepancies have been corrected. 

C. Ensure that drainage system operates properly in accord with AAMA 501 

procedures. 

D. Do not proceed with structural silicone work when metal temperature is 

below 0 degrees C (32 degrees F). 

E. Isolate between aluminum and dissimilar metals with protective coating 

or plastic strip to prevent electrolytic corrosion. 

F. Install glazed aluminum curtain wall system so as to maintain a 

virtually flat face cap, with no visible bowing. 

G. Install entire system so that fasteners are not visible. 

H. Tolerances: 

1. Maximum variation from plane or location shown on approved shop 

drawings: 3 mm per 3600 mm (1/8 inch per 12 feet) of length up to not 

more than 13 mm (1/2 inch) in any total length. 

2. Maximum offset from true alignment between two identical members 

abutting end to end in line: 0.8 mm (1/32 inch). 

3. Sealant Space Between Curtain Wall Mullion and Adjacent Construction: 

Maximum of 19 mm (3/4 inch) and minimum of 6 mm (1/4 inch).  

 
I. Joint Sealants:   

 
1. Joint Sealants: Shall be in accordance with requirements of Section 

07 92 00, JOINT SEALANTS. 

2. Surfaces to be primed and sealed shall be clean, dry to touch, free 

from frost, moisture, grease, oil, wax, lacquer, paint, or other 

foreign matter. Enclose joints on three sides. Clean out grooves to 

proper depth. Joint dimensions shall conform to approved detail 

drawings with a tolerance of plus 3 mm (1/8 inch). Do not apply 

compound unless ambient temperature is between 5 and 35 degrees C (40 

and 90 degrees F). Clean out loose particles and mortar just before 

sealing. Remove protective coatings or coverings from surfaces in 

contact with sealants before applying sealants or tapes. Solvents 

used to remove coatings shall be of type that leave no residue on 

metals. 

3. Match approved sample. Force compound into grooves with sufficient 

pressure to fill grooves solidly. Sealing compound shall be uniformly 
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smooth and free of wrinkles and, unless indicated otherwise, shall be 

tooled and left sufficiently convex to result in a flush joint when 

dry. Do not trim edges of sealing material after joints are tooled. 

Mix only amount of multi-component sealant which can be installed 

within four hours, but at no time shall this amount exceed 19 liters 

(5 gallons). 

4. Apply primer to masonry, concrete, wood, and other surfaces as 

recommended by sealant manufacturer. Do not apply primer to surfaces 

which will be exposed after caulking is completed. 

5. Tightly pack backing in bottom of joints which are over 13 mm (1/2 

inch) in depth with specified backing material to depth indicated or 

specified. Roll backing material of hose or rod stock into joints to 

prevent lengthwise stretching. 

6. Install bond preventive material at back or bottom of joint cavities 

in which no backstop material is required, covering full width and 

length of joint cavities. 

7. Remove compound smears from surfaces of materials adjacent to sealed 

joints as work progresses. Use masking tape on each side of joint 

where texture of adjacent material will be difficult to clean. Remove 

masking tape immediately after filling joint. Scrape off fresh 

compound from adjacent surfaces immediately and rub clean with 

approved solvent. Upon completion of caulking and sealing, remove 

remaining smears, stains, and other soiling, and leave work in clean 

neat condition. 

K. Glass: 

1. Refer to Section 08 80 00, GLAZING, and drawing for glass types. 

Install in accordance with manufacturer's recommendations as modified 

herein. 

2. Before installing glass, inspect sash and frames to receive glass for 

defects such as dimensional variations, glass clearances, open 

joints, or other conditions that will prevent satisfactory glass 

installation. Do not proceed with installation until defects have 

been corrected. 

3. Clean sealing surfaces at perimeter of glass and sealing surfaces of 

rebates and stop beads before applying glazing compound, sealing 

compound, glazing tape, or gaskets. Use only approved solvents and 

cleaning agents recommended by compound or gasket manufacturer. All 

sashes shall be designed for outside glazing. Provide continuous snap 

in glazing beads to suit glass as specified. 
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4. Insulating and tempered glass, and glass of other types that exceed 

100 united inches in size: Provide void space at head and jamb to 

allow glass to expand or move without exuding sealant. Perimeter 

frames and ventilator sections shall have glazing rebates providing 

an unobstructed glazing surface 19 mm (3/4 inch) in height. Glazing 

rebate surfaces must be sloped to shed water. 

5. Provide adequate means to weep incidental water and condensation away 

from sealed edges of insulated glass units and out of wall system. 

Weeping of lock-strip gaskets should be in accordance with 

recommendation of glass manufacturer. 

L. Metal Copings: 

1. Refer to Section 07 60 00, FLASHING AND SHEET METAL for requirements 

of metal copings when they are not a part of glazed curtain wall 

system work.  

2. Coordinate curtain wall installation with metal coping detail on 

contract drawings. Provide watertight seal to meet criteria set forth 

in this section regarding air and water penetration. 

  

3.5 CLEANING  

A. Install curtain wall frame and associated metal to avoid soiling or 

smudging finish. 

B. Clean metal surfaces promptly after installation, exercising care to 

avoid damage to coatings. 

C. Remove excess glazing and sealant compounds, dirt, and other substances. 

D. Follow recommendations of manufacturer in selection of cleaning agents. 

Do not use cleaning agents containing ammonia or other compounds that 

might damage finished metal surfaces. 

E. Replace cracked, broken, and defective glass with new glass at no 

additional cost to Government. Just prior to final acceptance of curtain 

wall system clean glass surfaces on both sides, remove labels, paint 

spots, compounds, and other defacements, and clean metal fixed panels. 

Remove and replace components that cannot be cleaned successfully.  

3.6 FIELD QUALITY CONTROL 

A. Testing Agency: Engage an AAMA accredited commercial qualified 

independent testing and inspecting agency to perform field 

quality-control tests specified, and to prepare test reports: Submit 

information regarding testing laboratory's facilities and qualifications 

of technical personnel to Contracting Officer for approval. 
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B. Conduct field check test for water leakage on designated wall areas 

after erection to comply with MCWM-1. Conduct test on two wall areas, 

two bays wide by two stories high where directed. Conduct test and take 

necessary remedial action as directed by Contracting Officer. 

C. Test Specimen: 

1. Test specimen shall include curtain wall assembly and construction. 

Test chamber shall be affixed to exterior side of test specimen and 

test shall be conducted using positive static air pressure. 

2. Test specimens shall be selected by Contracting Officer after curtain 

wall system has been installed in accordance with contract drawings 

and specification. 

D. Sealant Adhesion Tests: Test installed sealant, in presence of sealant 

manufacturer’s field representative, in a minimum of two areas and as 

follows: 

2. Test weatherseal sealant as recommended in writing by sealant 

manufacturer. 

E. Air Infiltration: Test glazed aluminum curtain wall system according to 

AAMA 503, which requires testing according to ASTM E783. 

1. Field air leakage testing is not required for continuous curtain wall 

systems. 

2. Static-Air-Pressure Differential: 75 Pa (1.57 lbf/sq. ft.) minimum. 

3. Air Leakage: 0.03 L/s per sq. m (0.06 cfm/sq. ft.) of surface 

maximum. 

F. Water Penetration: Test glazed aluminum curtain wall system for 

compliance with requirements according to AAMA 503, which requires 

testing according to ASTM E1105. 

1. Uniform Static-Air-Pressure Difference: 20 percent of positive design 

wind load, but not less than 479 Pa (10 psf). No uncontrolled water 

shall be present. 

G. Retesting: 

1. Should system fail field test, system may be modified or repaired, 

and retested. 

2. Should system fail second field test, system may be additionally 

modified or repaired, and retested. 

3. All modifications and repairs made to tested areas shall be recorded, 

and same modifications and repairs made to all system and adjacent 

construction on project. 

4. Should second test fail, Contracting Officer may require testing of 

additional areas of the curtain wall. 

H. Rejection:  
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1. Failure of any of specimens to meet test requirements of third test 

shall be cause for rejection of wall system and adjacent construction 

on project. 

3.8 PROTECTION 

A. After installation, protect windows, and other exposed surfaces from 

disfiguration, contamination, contact with harmful materials, and from 

other construction hazards that will interfere with their operation, or 

damage their appearance or finish. Protection methods shall be in 

accordance with recommendations of product manufacturers or of 

respective trade association. Remove paper or tape factory applied 

protection immediately after installation. Clean surfaces of mortar, 

plaster, paint, smears of sealants, and other foreign matter to present 

neat appearance and prevent fouling of operation. In addition, wash with 

a stiff fiber brush, soap and water, and thoroughly rinse. Where 

surfaces become stained or discolored, clean or restore finish in 

accordance with recommendations of product manufacturer or respective 

trade association. 

- - - END - - - 
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SECTION 08 71 00 
DOOR HARDWARE 

PART 1 - GENERAL  

1.1 DESCRIPTION 

A. Door hardware and related items necessary for complete installation and 

operation of doors.  

1.2 RELATED WORK 

A. Caulking: Section 07 92 00 JOINT SEALANTS. 

B. Application of Hardware: Section 08 11 13, HOLLOW METAL DOORS AND 

FRAMES Section 08 41 13, ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS   

C. Finishes: Section 09 06 00, SCHEDULE FOR FINISHES. 

D. Painting: Section 09 91 00, PAINTING. 

E. Electrical: Division 26, ELECTRICAL. 

1.3 GENERAL 

A. All hardware shall comply with UFAS, (Uniform Federal Accessible 

Standards) unless specified otherwise. 

B. Provide rated door hardware assemblies where required by most current 

version of the International Building Code (IBC). 

C. Hardware for Labeled Fire Doors and Exit Doors: Conform to requirements 

of NFPA 80 for labeled fire doors and to NFPA 101 for exit doors, as 

well as to other requirements specified. Provide hardware listed by UL, 

except where heavier materials, large size, or better grades are 

specified herein under paragraph HARDWARE SETS. In lieu of UL labeling 

and listing, test reports from a nationally recognized testing agency 

may be submitted showing that hardware has been tested in accordance 

with UL test methods and that it conforms to NFPA requirements. 

 
D. Hardware for application on metal and wood doors and frames shall be 

made to standard templates. Furnish templates to the fabricator of 

these items in sufficient time so as not to delay the construction.  

E. The following items shall be of the same manufacturer, except as 

otherwise specified:  

1. Mortise locksets.  

2. Hinges for hollow metal and wood doors.  

3. Surface applied overhead door closers.  

4. Exit devices.  

5. Floor closers. 
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1.4 WARRANTY 

A. Automatic door operators shall be subject to the terms of FAR Clause 

52.246-21, except that the Warranty period shall be two years in lieu 

of one year for all items except as noted below: 

1. Locks, latchsets, and panic hardware: 5 years. 

2. Door closers and continuous hinges: 10 years. 

1.5 MAINTENANCE MANUALS 

A. In accordance with Section 01 00 00, GENERAL REQUIREMENTS Article 

titled "INSTRUCTIONS", furnish maintenance manuals and instructions on 

all door hardware. Provide installation instructions with the submittal 

documentation. 

1.6 SUBMITTALS 

A. Submittals shall be in accordance with Section 01 33 23, SHOP DRAWINGS, 

PRODUCT DATA AND SAMPLES. Submit 6 copies of the schedule per Section 

01 33 23. Submit 2 final copies of the final approved schedules to VAMC 

Locksmith as record copies (VISN Locksmith if the VAMC does not have a 

locksmith). 

B. Hardware Schedule: Prepare and submit hardware schedule in the 

following form: 

Hardware 
Item 

Quantity Size Reference 
Publication 
Type No. 

Finish Mfr. 
Name 
and 
Catalog 
No. 

Key 
Control 
Symbols 

UL Mark 
(if 
fire 
rated 
and 
listed) 

ANSI/BHMA 
Finish 
Designation 

         

         

         

 

C. Samples and Manufacturers' Literature:  

1. Samples: All hardware items (proposed for the project) that have not 

been previously approved by Builders Hardware Manufacturers 

Association shall be submitted for approval. Tag and mark all items 

with manufacturer's name, catalog number and project number.  

2. Samples are not required for hardware listed in the specifications 

by manufacturer's catalog number, if the contractor proposes to use 

the manufacturer's product specified. 

D. Certificate of Compliance and Test Reports: Submit certificates that 

hardware conforms to the requirements specified herein. Certificates 
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shall be accompanied by copies of reports as referenced. The testing 

shall have been conducted either in the manufacturer's plant and 

certified by an independent testing laboratory or conducted in an 

independent laboratory, within four years of submittal of reports for 

approval. 

1.7 DELIVERY AND MARKING 

A. Deliver items of hardware to job site in their original containers, 

complete with necessary appurtenances including screws, keys, and 

instructions. Tag one of each different item of hardware and deliver to 

Resident Engineer for reference purposes. Tag shall identify items by 

Project Specification number and manufacturer's catalog number. These 

items shall remain on file in Resident Engineer's office until all 

other similar items have been installed in project, at which time the 

Resident Engineer will deliver items on file to Contractor for 

installation in predetermined locations on the project. 

1.8 PREINSTALLATION MEETING 

A. Convene a preinstallation meeting not less than 30 days before start of 

installation of door hardware.  Require attendance of parties directly 

affecting work of this section, including Contractor and Installer, 

Architect, Project Engineer and VA Locksmith, Hardware Consultant, and 

Hardware Manufacturer’s Representative.  Review the following: 

1. Inspection of door hardware. 

2. Job and surface readiness. 

3. Coordination with other work.    

4. Protection of hardware surfaces. 

5. Substrate surface protection. 

6. Installation. 

7. Adjusting. 

8. Repair. 

9. Field quality control. 

10. Cleaning. 

1.9 INSTRUCTIONS 

A. Hardware Set Symbols on Drawings: Except for protective plates, door 

stops, mutes, thresholds and the like specified herein, hardware 

requirements for each door are indicated on drawings by symbols. 

Symbols for hardware sets consist of letters (e.g., "HW") followed by a 
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number. Each number designates a set of hardware items applicable to a 

door type.  

B. Keying: All cylinders shall be keyed into existing Grand Master Key 

System. Provide removable core cylinders that are removable only with a 

special key or tool without disassembly of knob or lockset. Cylinders 

shall be 7 pin type. Keying information shall be furnished at a later 

date by the Resident Engineer.  

  

 
1.10 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. In text, hardware items are referred to by 

series, types, etc., listed in such specifications and standards, 

except as otherwise specified.  

B. American Society for Testing and Materials (ASTM): 

F883-04.................Padlocks  

E2180-07................Standard Test Method for Determining the 

Activity of Incorporated Antimicrobial Agent(s) 

In Polymeric or Hydrophobic Materials 

C. American National Standards Institute/Builders Hardware Manufacturers 

Association (ANSI/BHMA): 

A156.1-06...............Butts and Hinges 

A156.2-03...............Bored and Pre-assembled Locks and Latches 

A156.3-08...............Exit Devices, Coordinators, and Auto Flush 

Bolts 

A156.4-08...............Door Controls (Closers)  

A156.5-01...............Auxiliary Locks and Associated Products  

A156.6-05...............Architectural Door Trim  

A156.8-05...............Door Controls-Overhead Stops and Holders  

A156.12-05 .............Interconnected Locks and Latches 

A156.13-05..............Mortise Locks and Latches Series 1000  

A156.14-07 .............Sliding and Folding Door Hardware 

A156.15-06..............Release Devices-Closer Holder, Electromagnetic 

and Electromechanical 

A156.16-08..............Auxiliary Hardware 

A156.17-04 .............Self-Closing Hinges and Pivots 

A156.18-06..............Materials and Finishes  
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A156.20-06 .............Strap and Tee Hinges, and Hasps 

A156.21-09..............Thresholds 

A156.22-05..............Door Gasketing and Edge Seal Systems 

A156.23-04..............Electromagnetic Locks 

A156.24-03..............Delayed Egress Locking Systems 

A156.25-07 .............Electrified Locking Devices 

A156.26-06..............Continuous Hinges 

A156.28-07 .............Master Keying Systems 

A156.29-07 .............Exit Locks and Alarms 

A156.30-03 .............High Security Cylinders 

A156.31-07 .............Electric Strikes and Frame Mounted Actuators 

A250.8-03...............Standard Steel Doors and Frames 

D. National Fire Protection Association (NFPA):  

80-10...................Fire Doors and Fire Windows  

101-09..................Life Safety Code 

E. Underwriters Laboratories, Inc. (UL):  

 Building Materials Directory (2008) 

PART 2 - PRODUCTS 

S 
2.1 BUTT HINGES 

A. ANSI A156.1. Provide only three-knuckle hinges, except five-knuckle 

where the required hinge type is not available in a three-knuckle 

version (e.g., some types of swing-clear hinges). The following types 

of butt hinges shall be used for the types of doors listed, except 

where otherwise specified: 

1. Exterior Doors: Type A2112/A5112 for doors 900 mm (3 feet) wide or 

less and Type A2111/A5111 for doors over 900 mm (3 feet) wide. 

Hinges for exterior outswing doors shall have non-removable pins.  

Hinges for exterior fire-rated doors shall be of stainless steel 

material. 

2. Interior Doors: Type A8112/A5112 for doors 900 mm (3 feet) wide or 

less and Type A8111/A5111 for doors over 900 mm (3 feet) wide.  

Hinges for doors exposed to high humidity areas (shower rooms, 

toilet rooms, kitchens, janitor rooms, etc. shall be of stainless 

steel material. 

B. Provide quantity and size of hinges per door leaf as follows: 

1. Doors up to 1210 mm (4 feet) high:  2 hinges. 
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2. Doors 1210 mm (4 feet) to 2260 mm (7 feet 5 inches) high:  3 hinges 

minimum. 

3. Doors greater than 2260 mm (7 feet 5 inches) high:  4 hinges. 

4. Doors up to 900 mm (3 feet) wide, standard weight:  114 mm x 114 mm 

(4-1/2 inches x 4-1/2 inches) hinges. 

5. Doors over 900 mm (3 feet) to 1065 mm (3 feet 6 inches) wide, 

standard weight: 127 mm x 114 mm (5 inches x 4-1/2 inches). 

6. Doors over 1065 mm (3 feet 6 inches) to 1210 mm (4 feet), heavy 

weight:  127 mm x 114 mm (5 inches x 4-1/2 inches). 

7. Provide heavy-weight hinges where specified. 

8. At doors weighing 330 kg (150 lbs.) or more, furnish 127 mm (5 

inch) high hinges. 

C. See Articles "MISCELLANEOUS HARDWARE" and "HARDWARE SETS" for pivots 

and hinges other than butts specified above and continuous hinges 

specified below. 

2.2 CONTINUOUS HINGES 

A. ANSI/BHMA A156.26, Grade 1-600. 

1. Listed under Category N in BHMA's "Certified Product Directory." 

B. General:  Minimum 0.120-inch- (3.0-mm-) thick, hinge leaves with 

minimum overall width of 4 inches (102 mm); fabricated to full height 

of door and frame and to template screw locations; with components 

finished after milling and drilling are complete 

C. Continuous, Barrel-Type Hinges:  Hinge with knuckles formed around a 

Teflon-coated 6.35mm (0.25-inch) minimum diameter pin that extends 

entire length of hinge. 

1. Base Metal for Exterior Hinges: Stainless steel. 

2. Base Metal for Interior Hinges: Stainless steel. 

3. Base Metal for Hinges for Fire-Rated Assemblies: /Stainless steel. 

4. Provide with non-removable pin (hospital tip option) at lockable 

outswing doors. 

5. Where required to clear adjacent casing, trim, and wall conditions 

and allow full door swing, provide wide throw hinges of minimum 

width required. 

6. Provide with manufacturer’s cut-outs for separate mortised power 

transfers and/or mortised automatic door bottoms where they occur. 
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7. Where thru-wire power transfers are integral to the hinge, provide 

hinge with easily removable portion to allow easy access to wiring 

connections. 

8. Where models are specified that provide an integral wrap-around edge 

guard for the hinge edge of the door, provide manufacturer’s 

adjustable threaded stud and machine screw mechanism to allow the 

door to be adjusted within the wrap-around edge guard. 

2.3 DOOR CLOSING DEVICES 

A. Closing devices shall be products of one manufacturer for each type 

specified.   

2.4 OVERHEAD CLOSERS 

A. Conform to ANSI A156.4, Grade 1. 

B. Closers shall conform to the following:  

1. The closer shall have minimum 50 percent adjustable closing force 

over minimum value for that closer and have adjustable hydraulic 

back check effective between 60 degrees and 85 degrees of door 

opening. 

2. Where specified, closer shall have hold-open feature.  

3. Size Requirements: Provide multi-size closers, sizes 1 through 6, 

except where multi-size closer is not available for the required 

application. 

4. Material of closer body shall be forged or cast.  

5. Arm and brackets for closers shall be steel, malleable iron or high 

strength ductile cast iron.  

6. Where closers are exposed to the exterior or are mounted in rooms 

that experience high humidity, provide closer body and arm assembly 

of stainless steel material. 

7. Closers shall have full size metal cover; plastic covers will not be 

accepted. 

8. Closers shall have adjustable hydraulic back-check, separate valves 

for closing and latching speed, adjustable back-check positioning 

valve, and adjustable delayed action valve.  

9. Provide closers with any accessories required for the mounting 

application, including (but not limited to) drop plates, special 

soffit plates, spacers for heavy-duty parallel arm fifth screws, 

bull-nose or other regular arm brackets, longer or shorter arm 

assemblies, and special factory templating.  Provide special arms, 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

08 71 00-8 
DOOR HARDWARE 

drop plates, and templating as needed to allow mounting at doors 

with overhead stops and/or holders. 

10. Closer arms or backcheck valve shall not be used to stop the door 

from overswing, except in applications where a separate wall, floor, 

or overhead stop cannot be used. 

11. Provide parallel arm closers with heavy duty rigid arm. 

12. Where closers are to be installed on the push side of the door, 

provide parallel arm type except where conditions require use of top 

jamb arm. 

13. Provide all surface closers with the same body attachment screw 

pattern for ease of replacement and maintenance. 

14. All closers shall have a 1 ½” (38mm) minimum piston diameter.  

 
 

2.6 DOOR STOPS 

A. Conform to ANSI A156.16. 

B. Provide door stops wherever an opened door or any item of hardware 

thereon would strike a wall, column, equipment or other parts of 

building construction. For concrete, masonry or quarry tile 

construction, use lead expansion shields for mounting door stops.  

C. Where cylindrical locks with turn pieces or pushbuttons occur, equip 

wall bumpers Type L02251 (rubber pads having concave face) to receive 

turn piece or button.  

D. Provide floor stops (Type L02141 or L02161 in office areas; Type L02121 

x 3 screws into floor elsewhere. Wall bumpers, where used, must be 

installed to impact the trim or the door within the leading half of its 

width.  Floor stops, where used, must be installed within 4-inches of 

the wall face and impact the door within the leading half of its width. 

E. Where drywall partitions occur, use floor stops, Type L02141 or L02161 

in office areas, Type L02121 elsewhere.  

F. Provide stop Type L02011, as applicable for exterior doors.  At 

outswing doors where stop can be installed in concrete, provide stop 

mated to concrete anchor set in 76mm (3-inch) core-drilled hole and 

filled with quick-setting cement. 

G. Omit stops where floor mounted door holders are required and where 

automatic operated doors occur.  
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H. Provide appropriate roller bumper for each set of doors (except where 

closet doors occur) where two doors would interfere with each other in 

swinging.  

I. Provide appropriate door mounted stop on doors in individual toilets 

where floor or wall mounted stops cannot be used.  

J. Provide overhead surface applied stop Type C02541, ANSI A156.8 on 

patient toilet doors in bedrooms where toilet door could come in 

contact with the bedroom door.  

K. Provide door stops on doors where combination closer magnetic holders 

are specified, except where wall stops cannot be used or where floor 

stops cannot be installed within 4-inches of the wall.  

L. Where the specified wall or floor stop cannot be used, provide 

concealed overhead stops (surface-mounted where concealed cannot be 

used). 

2.7 OVERHEAD DOOR STOPS AND HOLDERS 

A. Conform to ANSI Standard A156.8. Overhead holders shall be of sizes 

recommended by holder manufacturer for each width of door. Set overhead 

holders for 110 degree opening, unless limited by building construction 

or equipment. Provide Grade 1 overhead concealed slide type: stop-only 

at rated doors and security doors, hold-open type with exposed hold-

open on/off control at all other doors requiring overhead door stops. 

2.8 FLOOR DOOR HOLDERS 

A. Conform to ANSI Standard A156.16. Provide extension strikes for Types 

L01301 and L01311 holders where necessary. 

 
2.9 LOCKS AND LATCHES 

A. Conform to ANSI A156.2. Locks and latches for doors 45 mm (1-3/4 inch) 

thick or over shall have beveled fronts. Lock cylinders shall have not 

less than seven pins. Cylinders for all locksets shall be removable 

core type. Cylinders shall be furnished with construction removable 

cores and construction master keys. Cylinder shall be removable by 

special key or tool. Construct all cores so that they will be 

interchangeable into the core housings of all mortise locks, rim locks, 

cylindrical locks, and any other type lock included in the Great Grand 

Master Key System. Disassembly of lever or lockset shall not be 

required to remove core from lockset. All locksets or latches on double 

doors with fire label shall have latch bolt with 19 mm (3/4 inch) 

throw, unless shorter throw allowed by the door manufacturer’s fire 
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label. Provide temporary keying device or construction core of allow 

opening and closing during construction and prior to the installation 

of final cores.  

B. In addition to above requirements, locks and latches shall comply with 

following requirements:  

 

1. Mortise Lock and Latch Sets: Conform to ANSI/BHMA A156.13. Mortise 

locksets shall be series 1000, minimum Grade 2. All locksets and 

latchsets, except on designated doors in Psychiatric (Mental Health) 

areas, shall have lever handles fabricated from cast stainless 

steel.  Provide sectional (lever x rose) lever design matching 

Existing stairway doors. No substitute lever material shall be 

accepted. All locks and latchsets shall be furnished with 122.55 mm 

(4-7/8-inch) curved lip strike and wrought box. At outswing pairs 

with overlapping astragals, provide flat lip strip with 21mm (7/8-

inch) lip-to-center dimension.  Lock function F02 shall be furnished 

with emergency tools/keys for emergency entrance. All lock cases 

installed on lead lined doors shall be lead lined before applying 

final hardware finish. Furnish armored fronts for all mortise locks.  

Where mortise locks are installed in high-humidity locations or 

where exposed to the exterior on both sides of the opening, provide 

non-ferrous mortise lock case. 

2. Cylindrical Lock and Latch Sets: levers shall meet ADA (Americans 

with Disabilities Act) requirements. Cylindrical locksets shall be 

series 4000 Grade I. All locks and latchsets shall be furnished with 

122.55 mm (4-7/8-inch) curved lip strike and wrought box. At 

outswing pairs with overlapping astragals, provide flat lip strip 

with 21mm (7/8-inch) lip-to-center dimension.  Provide lever design 

to match design selected by Architect or to match existing lever 

design.  Where two turn pieces are specified for lock F76, turn 

piece on inside knob shall lock and unlock inside knob, and turn 

piece on outside knob shall unlock outside knob when inside knob is 

in the locked position. (This function is intended to allow 

emergency entry into these rooms without an emergency key or any 

special tool.)  

3. Auxiliary locks shall be as specified under hardware sets and 

conform to ANSI A156.5.  
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4. Locks on designated doors in Psychiatric (Mental Health) areas shall 

be paddle type with arrow projection covers and be UL Listed. 

Provide these locks with paddle in the down position on both sides 

of the door. Locks shall be fabricated of wrought stainless steel. 

5. Privacy locks in non-mental-health patient rooms shall have an 

inside thumbturn for privacy and an outside thumbturn for emergency 

entrance.  Single occupancy patient privacy doors shall typically 

swing out; where such doors cannot swing out, provide center-pivoted 

doors with rescue hardware (see HW-2B). 

2.12 ELECTRIC STRIKES 

A. ANSI/ BHMA A156.31 Grade 1. 

B. General:  Use fail-secure electric strikes at fire-rated doors. 

2.13 KEYS 

A. Stamp all keys with change number and key set symbol. Furnish keys in 

quantities as follows:  

Locks/Keys Quantity 

Cylinder locks 2 keys each  

Cylinder lock change key 
blanks 

100 each different key way  

Master-keyed sets 6 keys each  

Grand Master sets 6 keys each  

Great Grand Master set 5 keys  

Control key 2 keys  

 

B. Psychiatric keys shall be cut so that first two bittings closest to the 

key shoulder are shallow to provide greater strength at point of 

greatest torque. 

 
2.15 ARMOR PLATES, KICK PLATES, MOP PLATES AND DOOR EDGING 

A. Conform to ANSI Standard A156.6. 

B. Provide protective plates and door edging as specified below:  

1. Kick plates, mop plates and armor plates of metal, Type J100 series. 

2. Provide kick plates and mop plates on all hollow metal doors and as 

indicated below. Kick plates shall be 254 mm (10 inches) or 305 mm 

(12 inches) high. Mop plates shall be 152 mm (6 inches) high.  Both 

kick and mop plates shall be minimum 1.27 mm (0.050 inches) thick.  

Provide kick and mop plates beveled on all 4 edges (B4E).  On push 

side of doors where jamb stop extends to floor, make kick plates 38 
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mm (1-1/2 inches) less than width of door, except pairs of metal 

doors which shall have plates 25 mm (1 inch) less than width of each 

door. Extend all other kick and mop plates to within 6 mm (1/4 inch) 

of each edge of doors. Kick and mop plates shall butt astragals. For 

jamb stop requirements, see specification sections pertaining to 

door frames.  

3. Kick plates and/or mop plates are not required on following door 

sides:  

a. Armor plate side of doors; 

b. Exterior side of exterior doors; 

c. Closet side of closet doors; 

d. Both sides of aluminum entrance doors.  

4. Armor plates for doors are listed under Article "Hardware Sets". 

Armor plates shall be thickness as noted in the hardware set, 875 mm 

(35 inches) high and 38 mm (1-1/2 inches) less than width of doors, 

except on pairs of metal doors. Provide armor plates beveled on all 

4 edges (B4E).  Plates on pairs of metal doors shall be 25 mm (1 

inch) less than width of each door. Where top of intermediate rail 

of door is less than 875 mm (35 inches) from door bottom, extend 

armor plates to within 13 mm (1/2 inch) of top of intermediate rail. 

On doors equipped with panic devices, extend armor plates to within 

13 mm (1/2 inch) of panic bolt push bar. 

5. Where louver or grille occurs in lower portion of doors, substitute 

stretcher plate and kick plate in place of armor plate. Size of 

stretcher plate and kick plate shall be 254 mm (10 inches) high.  

6. Provide stainless steel edge guards where so specified at wood 

doors. Provide mortised type instead of surface type except where 

door construction and/or ratings will not allow.  Provide edge 

guards of bevel and thickness to match wood door.  Provide edge 

guards with factory cut-outs for door hardware that must be 

installed through or extend through the edge guard.  Provide full-

height edge guards except where door rating does not allow; in such 

cases, provide edge guards to height of bottom of typical lockset 

armor front.  Forward edge guards to wood door manufacturer for 

factory installation on doors. 
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2.16 EXIT DEVICES 

A. Conform to ANSI Standard A156.3. Exit devices shall be Grade 1; type 

and function are specified in hardware sets. Provide flush with 

finished floor strikes for vertical rod exit devices in interior of 

building. Trim shall have cast satin stainless steel lever handles of 

design similar to locksets, unless otherwise specified. Provide key 

cylinders for keyed operating trim and, where specified, cylinder 

dogging. 

B. Surface vertical rod panics shall only be provided less bottom rod; 

provide fire pins as required by exit device and door fire labels.  Do 

not provide surface vertical rod panics at exterior doors. 

C. Concealed vertical rod panics shall be provided less bottom rod at 

interior doors, unless lockable or otherwise specified; provide fire 

pins as required by exit device and door fire labels.  Where concealed 

vertical rod panics are specified at exterior doors, provide with both 

top and bottom rods. 

D. Where removable mullions are specified at pairs with rim panic devices, 

provide mullion with key-removable feature. 

E. At non-rated openings with panic hardware, provide panic hardware with 

key cylinder dogging feature. 

F. Exit devices for fire doors shall comply with Underwriters 

Laboratories, Inc., requirements for Fire Exit Hardware. Submit proof 

of compliance.  

2.17 FLUSH BOLTS (LEVER EXTENSION) 

A. Conform to ANSI A156.16. Flush bolts shall be Type L24081 unless 

otherwise specified. Furnish proper dustproof strikes conforming to 

ANSI A156.16, for flush bolts required on lower part of doors.  

B. Lever extension manual flush bolts shall only be used at non-fire-rated 

pairs for rooms only accessed by maintenance personnel. 

C. Face plates for cylindrical strikes shall be rectangular and not less 

than 25 mm by 63 mm (1 inch by 2-1/2 inches).  

D. Friction-fit cylindrical dustproof strikes with circular face plate may 

be used only where metal thresholds occur. 

E. Provide extension rods for top bolt where door height exceeds 2184 mm 

(7 feet 2 inches).  
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2.18 FLUSH BOLTS (AUTOMATIC) 

A. Conform to ANSI A156.3. Dimension of flush bolts shall conform to ANSI 

A115. Bolts shall conform to Underwriters Laboratories, Inc., 

requirements for fire door hardware. Flush bolts shall automatically 

latch and unlatch. Furnish dustproof strikes conforming to ANSI A156.16 

for bottom flushbolt. Face plates for dustproof strike shall be 

rectangular and not less than 38 mm by 90 mm (1-1/2 by 3-1/2 inches).  

2.19 DOOR PULLS WITH PLATES 

A. Conform to ANSI A156.6. Pull Type J401, 152 mm (6 inches) high by 19 mm 

(3/4 inches) diameter with plate Type J302, 90 mm by 350 mm (3-1/2 

inches by 14 inches), unless otherwise specified. Provide pull with 

projection of 70 mm (2 3/4 inches) and a clearance of 51 mm (2 inches). 

Cut plates of door pull plate for cylinders, or turn pieces where 

required.  

2.20 PUSH PLATES 

A. Conform to ANSI A156.6. Metal, Type J302, 200 mm (8 inches) wide by 350 

mm (14 inches) high. Provide metal Type J302 plates 100 mm (4 inches 

wide by 350 mm (14 inches) high) where push plates are specified for 

doors with stiles less than 200 mm (8 inches) wide. Cut plates for 

cylinders, and turn pieces where required.  

2.21 COMBINATION PUSH AND PULL PLATES 

A. Conform to ANSI 156.6. Type J303, stainless steel 3 mm (1/8 inch) 

thick, 80 mm (3-1/3 inches) wide by 800 mm (16 inches) high), top and 

bottom edges shall be rounded. Secure plates to wood doors with 38 mm 

(1-1/2 inch) long No. 12 wood screws. Cut plates for turn pieces, and 

cylinders where required. Pull shall be mounted down.  

2.22 COORDINATORS 

A. Conform to ANSI A156.16. Coordinators, when specified for fire doors, 

shall comply with Underwriters Laboratories, Inc., requirements for 

fire door hardware. Coordinator may be omitted on exterior pairs of 

doors where either door will close independently regardless of the 

position of the other door. Coordinator may be omitted on interior 

pairs of non-labeled open where open back strike is used. Open back 

strike shall not be used on labeled doors. Paint coordinators to match 

door frames, unless coordinators are plated.  Provide bar type 

coordinators, except where gravity coordinators are required at 

acoustic pairs.  For bar type coordinators, provide filler bars for 
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full width and, as required, brackets for push-side surface mounted 

closers, overhead stops, and vertical rod panic strikes. 

2.23 THRESHOLDS 

A. Conform to ANSI A156.21, mill finish extruded aluminum, except as 

otherwise specified. In existing construction, thresholds shall be 

installed in a bed of sealant with ¼-20 stainless steel machine screws 

and expansion shields. In new construction, embed aluminum anchors 

coated with epoxy in concrete to secure thresholds. Furnish thresholds 

for the full width of the openings. 

B. For thresholds at elevators entrances see other sections of 

specifications. 

C. At exterior doors and any interior doors exposed to moisture, provide 

threshold with non-slip abrasive finish. 

D. Provide with miter returns where threshold extends more than 12 mm (0.5 

inch) from fame face. 

2.25 WEATHERSTRIPS (FOR EXTERIOR DOORS) 

A. Conform to ANSI A156.22. Air leakage shall not to exceed 0.50 CFM per 

foot of crack length (0.000774m3/s/m). 

2.26 MISCELLANEOUS HARDWARE 

A. Access Doors (including Sheet Metal, Screen and Woven Wire Mesh Types): 

Except for fire-rated doors and doors to Temperature Control Cabinets, 

equip each single or double metal access door with Lock Type E76213, 

conforming to ANSI A156.5. Key locks as directed. Ship lock prepaid to 

the door manufacturer. Hinges shall be provided by door manufacturer.  

B. Cylinders for Various Partitions and Doors: Key cylinders same as 

entrance doors of area in which partitions and door occur. Provide 

cylinders to operate locking devices where specified for following 

partitions and doors:  

1. Folding doors and partitions. 

2. Wicket door (in roll-up door assemblies).  

3. Slide-up doors. 

4. Swing-up doors. 

5. Fire-rated access doors-Engineer's key set. 

6. Doors from corridor to electromagnetic shielded room.  

7. Day gate on vault door.  

C. Mutes: Conform to ANSI A156.16. Provide door mutes or door silencers 

Type L03011 or L03021, depending on frame material, of white or light 
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gray color, on each steel or wood door frame, except at fire-rated 

frames, lead-lined frames and frames for sound-resistant, lightproof 

and electromagnetically shielded doors. Furnish 3 mutes for single 

doors and 2 mutes for each pair of doors, except double-acting doors. 

Provide 4 mutes or silencers for frames for each Dutch type door. 

Provide 2 mutes for each edge of sliding door which would contact door 

frame.  

2.27 PADLOCKS FOR VARIOUS DOORS, GATES AND HATCHES 

A. ASTM E883, size 50 mm (2 inch) wide chain; furnish extended shackles as 

required by job conditions. Provide padlocks, with key cylinders, for 

each door in following areas as noted.  

B. Key padlocks as follows: 

1. Chain Link Fence Gates for Electrical Substation and other Fenced 

Buildings or Areas: Engineer's set, except as otherwise specified.  

2.28 FINISHES 

A. Exposed surfaces of hardware shall have ANSI A156.18, finishes as 

specified below. Finishes on all hinges, pivots, closers, thresholds, 

etc., shall be as specified below under "Miscellaneous Finishes." For 

field painting (final coat) of ferrous hardware, see Section 09 91 00, 

PAINTING.  

B. 626 or 630: All surfaces on exterior and interior of buildings, except 

where other finishes are specified. 

C. Miscellaneous Finishes:  

1. Hinges --exterior doors: 626 or 630.  

2. Hinges --interior doors: 652 or 630.  

3. Pivots: Match door trim.  

4. Door Closers: Factory applied paint finish. Dull or Satin Aluminum 

color.  

5. Thresholds: Mill finish aluminum.  

6. Cover plates for floor hinges and pivots: 630.  

7. Other primed steel hardware: 600.  

SPEC WRITER NOTE: When hardware is 
also required for existing buildings, 
include subparagraph "D".  

 
D. Hardware Finishes for Existing Buildings: U.S. Standard finishes shall 

match finishes of hardware in (similar) existing spaces . 
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E. Special Finish: Exposed surfaces of hardware for dark bronze anodized 

aluminum doors shall have oxidized oil rubbed bronze finish (dark 

bronze) finish on door closers shall closely match doors.  

2.31 BASE METALS 

A. Apply specified U.S. Standard finishes on different base metals as 

following:  

Finish Base Metal  

652 Steel  

626 Brass or bronze  

630 Stainless steel  

PART 3 - EXECUTION  

3.1 HARDWARE HEIGHTS 

A. For existing buildings locate hardware on doors at heights to match 

existing hardware. The Contractor shall visit the site, verify location 

of existing hardware and submit locations to VA Resident Engineer for 

approval.  

B. Hardware Heights from Finished Floor:  

1. Exit devices centerline of strike (where applicable) 1024 mm 

(40-5/16 inches).  

2. Locksets and latch sets centerline of strike 1024 mm (40-5/16 

inches).  

3. Deadlocks centerline of strike 1219 mm (48 inches).  

4. Hospital arm pull 1168 mm (46 inches) to centerline of bottom 

supporting bracket.  

5. Centerline of door pulls to be 1016 mm (40 inches).  

6. Push plates and push-pull shall be 1270 mm (50 inches) to top of 

plate. 

7. Push-pull latch to be 1024 mm (40-5/16 inches) to centerline of 

strike.  

8. Locate other hardware at standard commercial heights. Locate push 

and pull plates to prevent conflict with other hardware. 

3.2 INSTALLATION 

A. Closer devices, including those with hold-open features, shall be 

equipped and mounted to provide maximum door opening permitted by 

building construction or equipment. Closers shall be mounted on side of 

door inside rooms, inside stairs, and away from corridors // except 

security bedroom, bathroom and anteroom doors which shall have closer 
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installed parallel arm on exterior side of doors. //. At exterior 

doors, closers shall be mounted on interior side. Where closers are 

mounted on doors they shall be mounted with sex nuts and bolts; foot 

shall be fastened to frame with machine screws.  

 
B. Hinge Size Requirements: 

Door Thickness Door Width Hinge Height 

45 mm (1-3/4 inch) 900 mm (3 feet) and less 113 mm (4-1/2 inches) 

 

45 mm (1-3/4 inch) Over 900 mm (3 feet) but 
not more than 1200 mm (4 
feet) 

125 mm (5 inches) 

35 mm (1-3/8 inch) 
(hollow core wood 
doors)  

Not over 1200 mm (4 feet) 113 mm (4-1/2 inches) 

 

C. Hinge leaves shall be sufficiently wide to allow doors to swing clear 

of door frame trim and surrounding conditions.  

 
D. Where new hinges are specified for new doors in existing frames or 

existing doors in new frames, sizes of new hinges shall match sizes of 

existing hinges; or, contractor may reuse existing hinges provided 

hinges are restored to satisfactory operating condition as approved by 

Resident Engineer. Existing hinges shall not be reused on door openings 

having new doors and new frames. Coordinate preparation for hinge 

cut-outs and screw-hole locations on doors and frames.  

E. Hinges Required Per Door:  

Doors 1500 mm (5 ft) or less in height  2 butts 

Doors over 1500 mm (5 ft) high and not over 2280 mm 
(7 ft 6 in) high 

3 butts 

Doors over 2280 mm (7 feet 6 inches) high 4 butts 

Dutch type doors 4 butts 

Doors with spring hinges 1370 mm (4 feet 6 inches) high 
or less 

2 butts 

Doors with spring hinges over 1370 mm (4 feet 6 inches) 3 butts 

 

F. Fastenings: Suitable size and type and shall harmonize with hardware as 

to material and finish. Provide machine screws and lead expansion 

shields to secure hardware to concrete, ceramic or quarry floor tile, 
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or solid masonry. Fiber or rawl plugs and adhesives are not permitted. 

All fastenings exposed to weather shall be of nonferrous metal.  

G. After locks have been installed; show in presence of Resident Engineer 

that keys operate their respective locks in accordance with keying 

requirements. (All keys, Master Key level and above shall be sent 

Registered Mail to the Medical Center Director along with the bitting 

list. Also a copy of the invoice shall be sent to the Resident Engineer 

for his records.) Installation of locks which do not meet specified 

keying requirements shall be considered sufficient justification for 

rejection and replacement of all locks installed on project. 

3.3 FINAL INSPECTION 

A. Installer to provide letter to VA Resident/Project Engineer that upon 

completion, installer has visited the Project and has accomplished the 

following: 

1. Re-adjust hardware. 

2. Evaluate maintenance procedures and recommend changes or additions, 

and instruct VA personnel. 

3. Identify items that have deteriorated or failed. 

4. Submit written report identifying problems. 

3.4 DEMONSTRATION 

A. Demonstrate efficacy of mechanical hardware and electrical, and 

electronic hardware systems, including adjustment and maintenance 

procedures, to satisfaction of Resident/Project Engineer and VA 

Locksmith. 

3.5 HARDWARE SETS 

 

A. Following sets of hardware correspond to hardware symbols shown on 

drawings. Only those hardware sets that are shown on drawings will be 

required. B.  The numbers shown in the following sets come from 

BHMA standards.  

 

ELECTRIC HARDWARE ABBREVIATIONS LEGEND: 

ADO  = Automatic Door Operator 

EMCH = Electro-Mechanical Closer-Holder 

MHO  = Magnetic Hold-Open (wall- or floor-mounted) 
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HW-5J 

Each Door to Have:       RATED   

 

 Hinges    QUANTITY & TYPE AS REQUIRED 

1 Storeroom Lock   F07 

1 Closer    C02011/C02021 

1 Kick Plate    J102  

1 Floor Stop    L02121 x 3 FASTENERS 

1 Threshold    J32300 x 57 MM WIDTH (2-1/4 INCHES) 

1 Auto Door Bottom   R0Y346 – HEAVY DUTY 

2 Sets Self-Adhesive Seals R0Y154 

 

HW-E4 

Each Door to Have:       NON-RATED   

 

1 Continuous Hinge     

1 Anti-Vandal Pull 

1 Exit Device    TYPE 1 F03 LESS TRIM 

1 Latch Protector  

 (outswing dr.) 

1 Key Cylinder   TYPE AS REQUIRED 

1 Closer    C02011 

1 Kick Plate    J102 

1 Floor Stop    L02121 x 3 FASTNERS 

1 Threshold     J32120 x SILICONE GASKET 

1 Door Sweep    R0Y416 

1 Set Frame Seals   R0Y164 

1 Drip     R0Y976 

 

 

HW-E5 

Each Roll-up Door to Have:      NON-RATED   

 

1 Padlock or 2 Cylinders   TYPE AS REQUIRED 

BALANCE OF HARDWARE BY SECTION 08 33 00, COILING DOORS AND GRILLES 

 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

08 71 00-21 
DOOR HARDWARE 

 

 

- - - E N D - - - 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

08 80 00-1 
GLAZING 

 

SECTION 08 80 00 
GLAZING 

 
PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section specifies glass, plastic, related glazing materials and 

accessories. Glazing products specified apply to factory or field 

glazed items. 

1.2 RELATED WORK 

A. Factory glazed by manufacturer in following units: 

1. Section 08 41 13, ALUMINUM FRAMED ENTRANCES AND STOREFRONTS. 

2. Section 08 44 13, GLAZED ALUMINUM CURTAIN WALLS. 

3. Color of spandrel glass and tinted (heat absorbing or light 

reducing) glass: Section 09 06 00, SCHEDULE FOR FINISHES. 

1.3 LABELS 

A. Temporary labels: 

1. Provide temporary label on each light of glass identifying 

manufacturer or brand and glass type, quality and nominal thickness. 

2. Label in accordance with NFRC (National Fenestration Rating Council) 

label requirements. 

3. Temporary labels shall remain intact until glass is approved by 

Resident Engineer. 

B. Permanent labels: 

1. Locate in corner for each pane. 

2. Label in accordance with ANSI Z97.1 and SGCC (Safety Glass 

Certification Council) label requirements. 

a. Tempered glass. 

b. Laminated glass or have certificate for panes without permanent 

label. 

c. Organic coated glass. 

1.4 PERFORMANCE REQUIREMENTS  

A. Building Enclosure Vapor Retarder and Air Barrier: 

1. Utilize the inner pane of multiple pane sealed units for the 

continuity of the air barrier and vapor retarder seal. 

2. Maintain a continuous air barrier and vapor retarder throughout the 

glazed assembly from glass pane to heel bead of glazing sealant. 

B. Glass Thickness: 
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1. Select thickness of exterior glass to withstand dead loads and wind 

loads acting normal to plane of glass at design pressures calculated 

in accordance with ASCE 7. 

2. Test in accordance with ASTM E 1300. 

3. Thicknesses listed are minimum. Coordinate thicknesses with framing 

system manufacturers. 

1.5 SUBMITTALS  

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND 

SAMPLES. 

B. Manufacturer's Certificates: 

1. Certificates stating that wire glass, meets requirements for safety 

glazing material as specified in ANSI Z97.1. 

2. Certificate on shading coefficient. 

3. Certificate on "R" value when value is specified. 

4. Certificate test reports confirming compliance’s with specified 

bullet resistive rating. 

5. Certificate that blast resistant glass meets the requirements of 

UFC4-010-01. 

C. Warranty: Submit written guaranty, conforming to General Condition 

requirements, and to “Warranty of Construction” Article in this 

Section. 

D. Manufacturer's Literature and Data: 

1. Glass, each kind required. 

2. Insulating glass units. 

3. Glazing cushion. 

4. Sealing compound. 

E. Samples: 

1. Size: 150 mm by 150 mm (6 inches by 6 inches). 

2. Tinted glass. 

F. Preconstruction Adhesion and Compatibility Test Report: Submit glazing 

sealant manufacturer’s test report indicating glazing sealants were 

tested for adhesion to glass and glazing channel substrates and for 

compatibility with glass and other glazing materials. 

1.6 DELIVERY, STORAGE AND HANDLING 

A. Delivery: Schedule delivery to coincide with glazing schedules so 

minimum handling of crates is required. Do not open crates except as 

required for inspection for shipping damage. 
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B. Storage: Store cases according to printed instructions on case, in 

areas least subject to traffic or falling objects. Keep storage area 

clean and dry. 

C. Handling: Unpack cases following printed instructions on case. Stack 

individual windows on edge leaned slightly against upright supports 

with separators between each. 

D. Protect laminated security glazing units against face and edge damage 

during entire sequence of fabrication, handling, and delivery to 

installation location. Provide protective covering on exposed faces of 

glazing plastics, and mark inside as "INTERIOR FACE" or "PROTECTED 

FACE": 

1. Protect sealed-air-space insulating glazing units from exposure to 

abnormal pressure changes, as could result from substantial changes 

in altitude during delivery by air freight. Provide temporary 

breather tubes which do not nullify applicable warranties on 

hermetic seals.  

2. Temporary protections: The glass front and polycarbonate back of 

glazing shall be temporarily protected with compatible, peelable, 

heat-resistant film which will be peeled for inspections and re-

applied and finally removed after doors and windows are installed at 

destination. Since many adhesives will attack polycarbonate, the 

film used on exposed polycarbonate surfaces shall be approved and 

applied by manufacturer.  

3. Edge protection: To cushion and protect glass clad, polycarbonate, 

and Noviflex edges from contamination or foreign matter, the four 

edges shall be sealed the depth of glazing with continuous standard-

thickness Santoprene tape. Alternatively, continuous channel shaped 

extrusion of Santoprene shall be used, with flanges extending into 

face sides of glazing.  

4. Protect "Constant Temperature" units including every unit where 

glass sheet is directly laminated to or directly sealed with metal-

tube type spacer bar to polycarbonate sheet, from exposures to 

ambient temperatures outside the range of 16 to 24 C, during the 

fabricating, handling, shipping, storing, installation, and 

subsequent protection of glazing.  
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1.7 PROJECT CONDITIONS 

A. Field Measurements: Field measure openings before ordering tempered 

glass products. Be responsible for proper fit of field measured 

products. 

1.8 WARRANTY 

A. Warranty: Conform to terms of "Warranty of Construction", FAR clause 

52.246-21, except extend warranty period for the following: 

1. Bullet resistive plastic material to remain visibly clear without 

discoloration for 10 years. 

2. Insulating glass units to remain sealed for 10 years. 

3. Laminated glass units to remain laminated for 5 years. 

4. Polycarbonate to remain clear and ultraviolet light stabilized for 5 

years. 

5. Insulating plastic to not have more than 6 percent decrease in light 

transmission and be ultraviolet light stabilized for 10 years. 

1.9 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to extent 

referenced.  Publications are referenced in text by basic designation 

only. 

B. American National Standards Institute (ANSI): 

Z97.1-09................Safety Glazing Material Used in Building - 

Safety Performance Specifications and Methods 

of Test. 

C. American Society for Testing and Materials (ASTM): 

C542-05.................Lock-Strip Gaskets 

C716-06.................Installing Lock-Strip Gaskets and Infill 

Glazing Materials. 

C794-10.................Adhesion-in-Peel of Elastomeric Joint Sealants 

C864-05.................Dense Elastomeric Compression Seal Gaskets, 

Setting Blocks, and Spacers 

C920-11.................Elastomeric Joint Sealants 

C964-07.................Standard Guide for Lock-Strip Gasket Glazing 

C1036-06................Flat Glass 

C1048-12................Heat-Treated Flat Glass-Kind HS, Kind FT Coated 

and Uncoated Glass. 

C1376-10................Pyrolytic and Vacuum Deposition Coatings on 

Flat Glass 
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D635-10.................Rate of Burning and/or Extent and Time of 

Burning of Self-Supporting Plastic in a 

Horizontal Position 

D4802-10................Poly (Methyl Methacrylate) Acrylic Plastic 

Sheet 

E84-10..................Surface Burning Characteristics of Building 

Materials 

E119-10.................Standard Test Methods for Fire Test of Building 

Construction and Material 

E2190-10................Insulating Glass Unit 

D. Commercial Item Description (CID): 

A-A-59502...............Plastic Sheet, Polycarbonate 

E. Code of Federal Regulations (CFR): 

 16 CFR 1201 - Safety Standard for Architectural Glazing Materials; 2010 

F. National Fire Protection Association (NFPA): 

80-13...................Fire Doors and Windows. 

252-12..................Standard Method of Fire Test of Door Assemblies 

257-12..................Standard on Fire Test for Window and Glass 

Block Assemblies 

G. National Fenestration Rating Council (NFRC) 

H. Safety Glazing Certification Council (SGCC) 2012: 

 Certified Products Directory (Issued Semi-Annually). 

I. Underwriters Laboratories, Inc. (UL): 

752-11..................Bullet-Resisting Equipment. 

J. Unified Facilities Criteria (UFC): 

4-010-01-2012...........DOD Minimum Antiterrorism Standards for 

Buildings 

K. Glass Association of North America (GANA): 

 Glazing Manual (Latest Edition) 

 Sealant Manual (2009) 

L. American Society of Civil Engineers (ASCE): 

ASCE 7-10...............Wind Load Provisions 

PART 2 - PRODUCT 

2.1 GLASS 

A. Use thickness stated unless specified otherwise in assemblies. 

B. Clear Glass: 

1. ASTM C1036, Type I, Class 1, Quality q3. 
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2. Thickness, 6 mm (1/4 inch). 

3. Coordinate color/tint/coating to accommodate required security 
monitoring.  

C. Tinted Heat reflective and low emissivity coated glass: 

1. ASTM C1036, Type I, Class 2, Quality q3. 

2. Color: Provide glass to match existing as manufactured by Oldcastle 

3. Thickness, 6 mm (1/4 inch). 

2.2 HEAT-TREATED GLASS 

 
A. Clear Heat Strengthened Glass: 

1. ASTM C1048, Kind HS, Condition A, Type I, Class 1, Quality q3. 

2. Thickness, 6 mm (1/4 inch). 

B. Tinted Heat Strengthened Glass: 

1. ASTM C1048, Kind HS, Condition A, Type I, Class 2, Quality q3. 

2. Color: blue and bronze to match PPG Ideascapes.  

3. Thickness, 6 mm (1/4 inch). 

C. Clear Tempered Glass: 

1. ASTM C1048, Kind FT, Condition A, Type I, Class 1, Quality q3. 

2. Thickness, 6 mm (1/4 inch). 

D. Tinted Tempered Glass.  

1. ASTM C1048, Kind FT, Condition A, Type I, Class 2, Quality q3. 

2. Color: Provide glass to match existing as manufactured by Oldcastle. 

3. Thickness, 6 mm (1/4 inch). 

 
2.3 LAMINATED GLASS 

A. Two or more lites of glass bonded with an interlayer material for use 

in building glazing 

B. Colored Interlayer: 

1. Use color interlayer ultraviolet light color stabilization. 

2. Option: Use colored interlayer with clear glass in lieu of tinted 

glass and clear interlayer. 

3. Option: Use white interlayer with clear glass in lieu of obscure 

glass and clear interlayer. 

4. The interlayer assembly shall have uniform color presenting same 

appearance as tinted glass assembly. 

C. Use 1.5 mm (0.060 inch) thick interlayer for: 

1. Horizontal or Sloped glazing. 

2. Acoustical glazing. 

3. Heat strengthened or fully tempered glass assembles. 
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D. Use min. 0.75 mm (0.030 inch) thick interlayer for vertical glazing 

where 1.5 mm (0.060 inch) interlayer is not otherwise shown or 

required. 

2.4 LAMINATED GLAZING ASSEMBLIES 

A. Clear Glazing: 

1. Both panes clear glass ASTM C1036, Type I, Class 1, Quality q3. 

2. Thickness: Each pane, 3 mm (1/8 inch) thick. 

B. Clear Tempered Glazing: 

1. Both panes ASTM C1048, Kind FT, Condition A, Type I, Class 1, 

Quality q3. 

2. Thickness: Each pane 4.8 mm (3/16 inch) thick. 

C. Tinted Tempered Glazing: 

1. Exterior pane ASTM C1036, Type I, Class 3, Quality q3, 3 mm (1/8 

inch) thick.  

2. Interior pane ASTM C1048, Kind FT, Condition A, Type I, Class 1, 

Quality q3, 3 mm (1/8 inch) thick. 

D. Clear Heat Strengthened Glazing: 

1. Both panes, ASTM C1048, Kind HS, Condition A, Type I, Class 1, 

Quality q3. 

2. Thickness: Each pane, 3 mm (1/8 inch) thick. 

E. Tinted Heat Strengthened Glazing: 

1. Both panes, ASTM C1048, Kind HS, Condition A, Type I, Class 2, 

Quality q3. 

2. Thickness: Each pane, 3 mm (1/8 inch) thick. 

  

2.5 INSULATING GLASS UNITS  

A. Provide factory fabricated, hermetically sealed glass unit consisting 

of two panes of glass separated by a dehydrated air space and comply 

with ASTM E2190. 

B. Assemble units using glass types specified: 

C. Sealed Edge Units (SEU): 

1. Insulating Glass Unit Makeup 

a. Outboard Lite 

1. Glass type: Plain 

2. Glass Tint: Provide glass to match existing manufactured by 

Oldcastle 

3. Nominal Thickness: 1/4" 
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4. Glass Strength: (as indicated) 

5. Coating Orientation: (N/A) 

b. Spacer 

1. Nominal Thickness: 1/2" 

2. Gas Fill: Air 

c. Inboard Lite 

1. Glass Type: Plain 

2. Glass Tint: Provide glass to match existing manufactured by 

Oldcastle 

3. Nominal Thickness: 1/4" 

4. Glass Strength: (as indicated) 

5. Coating Orientation: (N/A) 

2. Glass shall be annealed, heat strengthened or tempered as required 

by codes, or as required to meet thermal stress and wind loads. 

3. Glass heat-treated by horizontal (roller hearth) process with 

inherent roller wave distortion parallel to the bottom edge of the 

glass as installed when specified.  

D. Fused Edge Units, (FEU): 

1. Glass to glass sealed edges electrically fused. 

2. Air space not less than 4.8 mm (3/16 inch) wide up to 6 mm (1/4 

inch) wide. 

3. R value not less than 1.5. 

E. FEU Clear Glass. 

1. Interior and exterior panes, ASTM C1036, Type I, Class 1, Quality 

q3, 3 mm (1/8 inch) thick. 

2. Thickness, 11 mm (7/16 inch) minimum. 

2.6 GLAZING ACCESSORIES 

A. As required to supplement the accessories provided with the items to be 

glazed and to provide a complete installation. Ferrous metal 

accessories exposed in the finished work shall have a finish that will 

not corrode or stain while in service. 

B. Setting Blocks: ASTM C864: 

1. Channel shape; having 6 mm (1/4 inch) internal depth. 

2. Shore a hardness of 80 to 90 Durometer. 

3. Block lengths: 50 mm (two inches) except 100 to 150 mm (four to six 

inches) for insulating glass. 
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4. Block width: Approximately 1.6 mm (1/16 inch) less than the full 

width of the rabbet. 

5. Block thickness: Minimum 4.8 mm (3/16 inch). Thickness sized for 

rabbet depth as required. 

C. Spacers: ASTM C864: 

1. Channel shape having a 6 mm (1/4 inch) internal depth. 

2. Flanges not less 2.4 mm (3/32 inch) thick and web 3 mm (1/8 inch) 

thick. 

3. Lengths: One to 25 to 76 mm (one to three inches). 

4. Shore a hardness of 40 to 50 Durometer. 

D. Sealing Tapes: 

1. Semi-solid polymeric based material exhibiting pressure-sensitive 

adhesion and withstanding exposure to sunlight, moisture, heat, 

cold, and aging. 

2. Shape, size and degree of softness and strength suitable for use in 

glazing application to prevent water infiltration. 

E. Glazing Gaskets: ASTM C864: 

1. Firm dense wedge shape for locking in sash. 

2. Soft, closed cell with locking key for sash key. 

3. Flanges may terminate above the glazing-beads or terminate flush 

with top of beads. 

F. Lock-Strip Glazing Gaskets: ASTM C542, shape, size, and mounting as 

indicated. 

G. Glazing Sealants: ASTM C920, silicone neutral cure: 

1. Type S. 

2. Class 25 

3. Grade NS. 

4. Shore A hardness of 25 to 30 Durometer. 

H. Structural Sealant: ASTM C920, silicone acetoxy cure: 

1. Type S. 

2. Class 25. 

3. Grade NS. 

4. Shore a hardness of 25 to 30 Durometer. 

I. Color: 

1. Color of glazing compounds, gaskets, and sealants used for aluminum 

color frames shall match color of the finished aluminum and be 

nonstaining. 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

08 80 00-10 
GLAZING 

 

2. Color of other glazing compounds, gaskets, and sealants which will 

be exposed in the finished work and unpainted shall be black, gray, 

or neutral color. 

J. Smoke Removal Unit Targets: Adhesive targets affixed to glass to 

identify glass units intended for removal for smoke control. Comply 

with requirements of local Fire Department. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verification of Conditions: 

1. Examine openings for glass and glazing units; determine they are 

proper size; plumb; square; and level before installation is 

started.   

2. Verify that glazing openings conform with details, dimensions and 

tolerances indicated on manufacturer’s approved shop drawings. 

B. Advise Contractor of conditions which may adversely affect glass and 

glazing unit installation, prior to commencement of installation: Do 

not proceed with installation until unsatisfactory conditions have been 

corrected. 

C. Verify that wash down of adjacent masonry is completed prior to 

erection of glass and glazing units to prevent damage to glass and 

glazing units by cleaning materials. 

3.2 PREPARATION 

A. For sealant glazing, prepare glazing surfaces in accordance with GANA-

02 Sealant Manual. 

B. Determine glazing unit size and edge clearances by measuring the actual 

unit to receive the glazing. 

C. Shop fabricate and cut glass with smooth, straight edges of full size 

required by openings to provide GANA recommended edge clearances. 

D. Verify that components used are compatible. 

E. Clean and dry glazing surfaces. 

F. Prime surfaces scheduled to receive sealants, as determined by 

preconstruction sealant-substrate testing. 

3.3 INSTALLATION - GENERAL 

A. Install in accordance with GANA-01 Glazing Manual and GANA-02 Sealant 

Manual unless specified otherwise. 
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B. Glaze in accordance with recommendations of glazing and framing 

manufacturers, and as required to meet the Performance Test 

Requirements specified in other applicable sections of specifications. 

C. Set glazing without bending, twisting, or forcing of units. 

D. Do not allow glass to rest on or contact any framing member. 

E. Glaze doors and operable sash, in a securely fixed or closed and locked 

position, until sealant, glazing compound, or putty has thoroughly set. 

F. Tempered Glass: Install with roller distortions in horizontal position 

unless otherwise directed. 

G. Laminated Glass: 

1. Tape edges to seal interlayer and protect from glazing sealants. 

2. Do not use putty or glazing compounds. 

H. Insulating Glass Units: 

1. Glaze in compliance with glass manufacturer's written instructions. 

2. When glazing gaskets are used, they shall be of sufficient size and 

depth to cover glass seal or metal channel frame completely. 

3. Do not use putty or glazing compounds. 

4. Do not grind, nip, cut, or otherwise alter edges and corners of 

fused glass units after shipping from factory. 

5. Install with tape or gunnable sealant in wood sash. 

 
 

3.4 INSTALLATION - DRY METHOD (TAPE AND GASKET SPLINE GLAZING) 

A. Cut glazing tape to length; install on glazing pane. Seal corners by 

butting and sealing junctions with butyl sealant. 

B. Place setting blocks at 1/4  points with edge block no more than 150 mm 

(6 inches) from corners. 

C. Rest glazing on setting blocks and push against fixed stop with 

sufficient pressure to attain full contact. 

D. Install removable stops without displacing glazing spline. Exert 

pressure for full continuous contact. 

E. Do not exceed edge pressures stipulated by glass manufacturers for 

installing glass lites. 

F. Trim protruding tape edge. 

3.4 INSTALLATION - WET/DRY METHOD (PREFORMED TAPE AND SEALANT) 

A. Cut glazing tape to length and set against permanent stops, 5 mm (3/16 

inch) below sight line. Seal corners by butting tape and dabbing with 

butyl sealant. 
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B. Apply heel bead of butyl sealant along intersection of permanent stop 

with frame ensuring full perimeter seal between glass and frame to 

complete the continuity of the air and vapor seal. 

C. Place setting blocks at 1/4 points with edge block no more than 150 mm 

(6 inches) from corners. 

D. Rest glazing on setting blocks and push against tape and heel bead of 

sealant with sufficient pressure to achieve full contact at perimeter 

of pane or glass unit. 

E. Install removable stops, with spacer strips inserted between glazing 

and applied stops, 6 mm (1/4 inch) below sight line. Place glazing tape 

on glazing pane or unit with tape flush with sight line. 

F. Fill gap between glazing and stop with manufacturer’s recommended 

sealant to depth equal to bite of frame on glazing, but not more than 9 

mm (3/8 inch) below sight line. 

G. Apply cap bead of manufacturer’s recommended type sealant along void 

between the stop and the glazing, to uniform line, flush with sight 

line. Tool or wipe sealant surface smooth. 

3.6 INSTALLATION - WET METHOD (SEALANT AND SEALANT) 

A. Place setting blocks at 1/4 points and install glazing pane or unit. 

B. Install removable stops with glazing centered in space by inserting 

spacer shims both sides at 600 mm (24 inch) intervals, 6 mm (1/4 inch) 

below sight line. 

C. Fill gaps between glazing and stops with manufacturer’s recommended  

sealant to depth of bite on glazing, but not more than 9 mm (3/8 inch) 

below sight line to ensure full contact with glazing and continue the 

air and vapor seal. 

D. Apply sealant to uniform line, flush with sight line. Tool or wipe 

sealant surface smooth. 

3.5 REPLACEMENT AND CLEANING 

A. Clean new glass surfaces removing temporary labels, paint spots, and 

defacement after approval by Resident Engineer. 

B. Replace cracked, broken, and imperfect glass, or glass which has been 

installed improperly. 

C. Leave glass, putty, and other setting material in clean, whole, and 

acceptable condition.  
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3.6 PROTECTION 

A. Protect finished surfaces from damage during erection, and after 

completion of work. Strippable plastic coatings on colored anodized 

finish are not acceptable. 

3.7 GLAZING SCHEDULE 

A. Tempered Glass: 

1. Install in full and half glazed doors unless indicated otherwise. 

2. Install in storefront, windows, and door sidelights adjacent to 

doors. 

3. Use tempered glass of color indicated on interior side lights and 

doors, and on exterior doors and sidelights unless otherwise 

indicated or specified.  

B. Tinted Glass: Exterior pane of dual glazed windows not receiving tinted 

tempered glass as indicated in the architectural drawings. 

C. Laminated Glass: Install as specified in doors and interior pane of 

dual glazed windows where indicated. 

1. If laminated glass is required for double glazed windows, provide it 

for interior panes only. 

 
- - - E N D - - - 
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INSTRUCTIONS FOR PREPARATON OF 
SECTION 09 06 00-SCHEDULE FOR FINISHES 

 
 

 
PART I – GENERAL 

1.1 DESCRIPTION 

 This section contains a coordinated system in which requirements for materials specified in other 

sections shown are identified by abbreviated material names and finish codes in the room finish 

schedule or shown for other locations. 

1.2 MANUFACTURERS 

 Manufacturer’s trade names and numbers used herein are only to identify colors, finishes, textures 

and patterns. Products of other manufacturer’s equivalent to colors, finishes, textures and patterns 

of manufacturers listed that meet requirements of technical specifications will be acceptable upon 

approval in writing by contracting officer for finish requirements.  

1.3 SUBMITALS 

 Submit in accordance with SECTION 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES provide 

quadruplicate samples for color approval of materials and finishes specified in this section. 

1.4 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the extent referenced. Publications 

are referenced in text by basic designation only. 

B. MASTER PAINTING INSTITUTE: (MPI) 

2001....................Architectural Painting Specification Manual 

PART 2- PRODUCTS 

2.2 DIVISION 31 - EARTHWORK  
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A. SECTION 32 17 23, PAVEMENT MARKINGS.  

As indicated on drawings 

 

B. BOLLARDS (ORNAMENTAL) 

As indicated on drawings or to match existing bollards 

 
2.3 DIVISION 03 – CONCRETE 

A. SECTION 03 45 00, PRECAST ARCHITECTURAL CONCRETE 

Finish Color Texture Finish Mfg. Color Name/No. 

PC-1 Architectural Blast 
Finish 

To match existing To match existing 

PC-2 Heavy Architectural Blast 
Finish 

To match existing To match existing 

    

 

2.4 DIVISON 04 – MASONRY 

A. Section 04 05 13, MASONRY MORTARING and Section 04 05 16, MASONRY GROUTING  

Finish Code Manufacturer Mfg. Color Name 

PCW PRECAST MANUFACTURER EXPOSED CONCRETE (NO FINISH) 

 
B. Section 04 20 00, UNIT MASONRY  

FACE BRICK (FB) 

Finish Code Size Pattern Manufacturer Mfg. Color 
Name/No. 

PCW Modular Thinset RUNNING BOND  Red, Wire Cut To 
Match Existing 
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2.5 DIVISION 05 – METALS 

 
A. SECTION 05 50 00, METAL FABRICATION  

Item Finish 

Channel Door Frames PT-2, WHISPER BLUFF #A1765 

Structural Steel Angle Corner Guards PT-2, WHISPER BLUFF #A1765 

Guard Angles for Overhead Doors PT-2, WHISPER BLUFF #A1765 

Edge Guards Angles for Opening in Slabs PT-1, WHITE 

Steel Grating and Frames PT-8, BROWN STUDY 

Aluminum Gratings and Frames PT-8, BROWN STUDY 

Aluminum Plate Door Sill ANOD. ALUM. 

Aluminum Safety Nosing ANOD. ALUM. 

Steel Ladders PT-1, WHITE 

Steel Pipe Railings and Gates (not on Steel 
Stairs) 

PT-2, WHISPER BLUFF #A1765, U.N.O. 

Floor Trap Door and Ceiling Hatch PT-1, WHITE 

 

B. SECTION 07 95 13, EXPANSION JOINT COVER ASSEMBLIES  

 Material Finish Mfg. Color Name/No. 

Floor Component 

Cover Plate Frame 

Casket or Sealant 

(interior only) 

ALUM CLEAR ANOD. ALUM Selected from manufacturers full range of 
products 

Exterior Wall 

Cover Plate Frame 

PRE-FINISHES 
METAL 

MATCH PT-2, WHISPER 
BLUFF #A1765 

Selected from manufacturers full range of 
products 
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Thermoplastic Joint 

 
2.6 DIVISION 06 WOOD, PLASTICS, AND COMPOSITES 

 

2.7 DIVISION 07 - THERMAL AND MOISTURE PROTECTION 

A. SECTION 07 54 23,   THERMOPLASTIC POLYOLEFIN ROOFING (TPO) 

Color Manufacturer Mfg. Color Name/No. 

WHITE n/a WHITE 

   

 

B. SECTION 07 18 13, PEDESTRIAN TRAFFIC COATINGS  

As indicated on drawings 

 

C. SECTION 07 60 00, FLASHING AND SHEET METAL  

Item Material Finish 

 

Copings 

  

Anodized Aluminum Stainless steel 

Aluminum 

Hanging Gutters and Downspouts   

Anodized Aluminum Stainless steel 

Aluminum 

Roof Insulated Expansion Joint Covers Vinyl sheet  

Scuppers  Anodized Aluminum 

 

D. SECTION 07 71 00 / 07 72 00, ROOF SPECIALITIES AND ACCESSORIES  
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Item Material Finish Manufacturer Manufacturer/Color 
Name/Number. 

Equipment Support Galv. Steel Paint  Anodized Aluminum 

Copings Extruded Aluminum MILL, PRE-FINISHED  Anodized Aluminum 

Fascia Systems Extruded Aluminum MILL, PRE-FINISHED  Anodized Aluminum 

 

E. SECTION 07 92 00, JOINT SEALANTS  

Location Color 

Masonry Expansion Joints Match adjacent material 

CMU Control Joints Match adjacent material 

Precast Concrete Panels Match adjacent material 

Building Expansion Joints Match adjacent material 

Masonry Sealed Joints Match adjacent material 

 

2.8 DIVISION 08 - OPENINGS 

A. SECTION 08 11 13, HOLLOW METAL DOORS AND FRAMES  

 

Paint both sides of door and frames same color including ferrous metal louvers, and hardware attached 

to door if not already finished. 

Component Color of Paint Type and Gloss 

Door PT-8, Dark Bronze to match existing 

Frame PT-8, Dark Bronze to match existing 

Window frame Dark Bronze to match existing 

 Note:  Provide paint signage indicated on all stair doors as shown. 
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C. SECTION 08 31 13, ACCESS DOORS AND FRAMES  

Material Finish/Color 

Steel PT-8, GRAY TO MATCH EXISTING 

Stainless steel PT-8, GRAY TO MATCH EXISTING 

 

D. SECTION 08 41 13, ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS  

Material Finish Manufacturer Manufacturer Color 
Name/No. 

Aluminum DARK BROZE TO MATCH 
EXISTING 

n/a MATCH EXISTING 

 

 
E. SECTION 08 80 00, GLAZING  

Glazing Type Manufacturer Mfg. Color Name/No. 

G-1 PPG 

TO MATCH EXISTING 

OLDCASTLE COLOR 

TO MATCH EXISTING 

 

F. SECTION 08 44 13, GLAZED ALUMINUM CURTAIN WALLS  

Component Material Finish Manufacturer Mfg. Color Name/No. 

Frame ALUM. DARK BROZE TO MATCH 
EXISTING 

n/a MATCH EXISTING 

 
 

 

 

 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

 

 

 

 

2.9 DIVISION 09 - FINISHES 

T. SECTION 09 91 00, PAINT AND COATINGS  

1. MPI Gloss and Sheen Standards 

           Gloss @60   Sheen @85 

Gloss Level 1 a traditional matte finish-flat  max 5 units, and  max 10 units 

Gloss Level 2 a high side sheen flat-“a velvet-like”  max 10 units, and   

    finish          10-35 units 

Gloss Level 3 a traditional “egg-shell like” finish 10-25 units, and  10-35 units 

Gloss Level 4 a “satin-like” finish    20-35 units, and  min. 35 units 

Gloss Level 5 a traditional semi-gloss   35-70 units 

Gloss Level 6 a traditional gloss    70-85 units 

Gloss level 7 a high gloss     more than 85 units 

 

2. Paint code Gloss Floor Level Pantone No./Color Name 

PT-1 SATIN 1 PMS 275 / BLUE 

PT-2 SATIN 2 PMS 116 / YELLOW 

PT-3 SATIN 3 PMS 7491C / GREEN 

PT-4 SATIN 4 PMS 200C / RED 

PT-5 SATIN 5 PMS 3115C / LIGHT BLUE 

PT-6 SATIN 6 PMS 267 / PURPLE 

PT-7 SATIN LL1 PMS 144 / ORANGE 

PT-8 SATIN  Dark Bronze to match existing 
doors and handrails 
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E. SECTION 08 90 00, LOUVERS AND WALL VENTS  

Material Finish Manufacturer Mfg. Color Name/No. 

SHOP PRIMED/PAINTED METAL PT-2 n/a Dark Bronze to match existing doors 
and handrails 

 

I. SECTION 10 13 00 / 10 14 00, EXTERIOR SIGNS  

As indicated on drawings. 

 

J. SECTION 10 13 00 / 10 14 00, INTERIOR SIGNS  

As indicated on drawings.  Colors to match those indicated per level. 

 

K. SECTION 10 44 13, FIRE EXTNGUISHER CABINETS  

Component Material Finish 

Fire Extinguisher Cabinet STEEL / GLASS RED to match existing 

 

2.11 DIVISION II – EQUIPMENT 
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2.13 DIVISION 13 - SPECIAL CONSTRUCTION 

A. SECTION 14 21 00, ELECTRIC TRACTION ELEVATORS  

Elevator Component Material Finish Color 

Passenger 
Elevator No. P 

Hoistway Entrance Stainless Steel Stainless Steel n/a 

Hoistway Doors Stainless Steel Stainless Steel n/a 

Corridor Position 
Indicator and Call 

Buttons 

Stainless Steel 

To match existing 

Stainless Steel n/a 

Car Canopy Existing   

Car Wainscot Existing   

Panels Above Wainscot Existing   

Car Floor Existing   

Car Operating Panel Existing   

Freight Elevator 
No. F 

 

Car Enclosure Existing   

Car Floor Existing   

Car Gate Existing   

Rubbing Strip Existing   

Hoistway Entrances Steel   

Hoistway Doors Steel   

 

 
2.15 DIVISION 22 - PLUMBING 

As specified. 

 

2.16 DIVISON 26 - ELECTRICAL 

As specified. 
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PART III EXECUTION 

3.1 FINISH SCHEDULES & MISCELLANEOUS ABBREVIATIONS 

 
FINISH SCHEDULE & MISCELLANEOUS ABBREVIATIONS 
 
Term Abbreviation 
  
Access Flooring AF 
Accordion Folding 
Partition 

AFP 

Acoustical Ceiling AT 
Acoustical Ceiling, 
Special Faced 

AT (SP) 

Acoustical Metal Pan 
Ceiling 

AMP 

Acoustical Wall Panel AWP 
Acoustical Wall 
Treatment 

AWT 

Acoustical Wallcovering AWF 
Anodized Aluminum 
Colored 

AAC 

Anodized Aluminum 
Natural Finish 

AA 

Baked On Enamel BE 
Brick Face BR 
Brick Flooring BF 
Brick Paving BP 
Carpet  CP 
Carpet Athletic Flooring CAF 
Carpet Module Tile CPT 
Ceramic Glazed Facing 
Brick  

CGFB 

Ceramic Mosaic Tile FTCT 
Concrete C 

Concrete Masonry Unit CMU 
Divider Strips Marble DS MB 
Epoxy Coating EC 
Epoxy Resin Flooring ERF 
Existing E 
Exposed Divider Strips EXP 
Exterior EXT 
Exterior Finish System EFS 
Exterior Paint EXT-P 
Exterior Stain EXT-ST 
Fabric Wallcovering WF 
Facing Tile SCT 
Feature Strips FS 
Floor Mats & Frames FM 
Floor Tile, Mosaic FT 
Fluorocarbon FC 
Folding Panel Partition FP 
Foot Grille FG 
Glass Masonry Unit GUMU 
Glazed Face CMU GCMU 
Glazed Structural Facing 
Tile 

SFTU 

Granite GT 
Gypsum Wallboard GWB 
High Glazed Coating SC 
Latex Mastic Flooring LM 
Linear Metal Ceiling LMC 
Linear Wood Ceiling LWC 
Marble MB 
Material MAT 
Mortar M 
Multi-Color Coating MC 
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Natural Finish NF 
Paint P 
Paver Tile PVT 
Perforated Metal Facing 
(Tile or Panels) 

PMF 

Plaster PL 
Plaster High Strength  HSPL 
Plaster Keene Cement  KC 
Plastic Laminate HPDL 
Polypropylene Fabric 
Wallcovering 

PFW 

Porcelain Paver Tile PPT 
Quarry Tile QT 
Radiant Ceiling Panel 
System 

RCP 

Resilient Stair Tread RST 
Rubber Base RB 
Rubber Tile Flooring RT 
Spandrel Glass SLG 
Stain ST 
Stone Flooring SF 
Structural Clay SC 

Suspension Decorative  
Grids 
Grids 

SDG 
 

Terrazzo Portland Cement PCT 
Terrazzo Tile TT 
Terrazzo, Thin Set  
Textured Gypsum Ceiling 
Panel 

TGC 

Textured Metal Ceiling 
Panel 

TMC 

Thin set Terrazzo TST 
Veneer Plaster VP 
Vinyl Base VB 
Vinyl Coated Fabric 
Wallcovering 

W 

Vinyl Composition Tile VCT 
Vinyl Sheet Flooring  VSF 
Vinyl Sheet Flooring 
(Welded Seams) 

WSF 

Wall Border WB 
Wood WD 
 

 
3.2 FINSIH SCHEDULE SYMBOLS 

 
Symbol Definition 
** Same finish as adjoining walls 
- No color required 
E Existing 
XX To match existing 
EFTR Existing finish to remain 
RM Remove 
 

--- E N D--- 
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09 22 16 - 1 
NON-STRUCTURAL METAL FRAMING 

 

SECTION 09 22 16 
NON-STRUCTURAL METAL FRAMING 

 
PART 1 - GENERAL  

1.1 DESCRIPTION  

 This section specifies steel studs wall systems, shaft wall systems, 

ceiling or soffit suspended or furred framing, wall furring, fasteners, 

and accessories for the screw attachment of gypsum board, plaster bases 

or other building boards.  

1.2 RELATED WORK  

A. Load bearing framing: Section 05 40 00, COLD-FORMED METAL FRAMING.  

B. Support for wall mounted items: Section 05 50 00, METAL FABRICATIONS.  

C. Pull down tabs in steel decking: Section 05 36 00, COMPOSITE METAL 

DECKING.  

D. Ceiling suspension systems for acoustical tile or panels and lay in 

gypsum board panels: Section 09 51 00, ACOUSTICAL CEILINGS Section 09 29 

00, GYPSUM BOARD. 

1.3 TERMINOLOGY  

A. Description of terms shall be in accordance with ASTM C754, ASTM C11, 

ASTM C841 and as specified.  

B. Underside of Structure Overhead: In spaces where steel trusses or bar 

joists are shown, the underside of structure overhead shall be the 

underside of the floor or roof construction supported by beams, trusses, 

or bar joists. In interstitial spaces with walk-on floors the underside 

of the walk-on floor is the underside of structure overhead.  

C. Thickness of steel specified is the minimum bare (uncoated) steel 

thickness.  

1.4 SUBMITTALS  

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES.  

B. Manufacturer's Literature and Data:  

1. Studs, runners and accessories.  

2. Hanger inserts.  

3. Channels (Rolled steel).  

4. Furring channels.  

5. Screws, clips and other fasteners.  

C. Shop Drawings:  

1. Typical ceiling suspension system.  
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2. Typical metal stud and furring construction system including details 

around openings and corner details.  

3. Typical shaft wall assembly  

4. Typical fire rated assembly and column fireproofing showing details 

of construction same as that used in fire rating test.  

D. Test Results: Fire rating test designation, each fire rating required 

for each assembly.  

1.5 DELIVERY, IDENTIFICATION, HANDLING AND STORAGE  

 In accordance with the requirements of ASTM C754.  

1.6 APPLICABLE PUBLICATIONS  

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only.  

B. American Society For Testing And Materials (ASTM)  

A641-09.................Zinc-Coated (Galvanized) Carbon Steel Wire  

C11-10..................Terminology Relating to Gypsum and Related 

Building Materials and Systems  

C635-07.................Manufacture, Performance, and Testing of Metal 

Suspension System for Acoustical Tile and Lay-in 

Panel Ceilings  

C636-08.................Installation of Metal Ceiling Suspension Systems 

for Acoustical Tile and Lay-in Panels  

C645-09.................Non-Structural Steel Framing Members  

C754-11.................Installation of Steel Framing Members to Receive 

Screw-Attached Gypsum Panel Products  

C841-03(R2008)..........Installation of Interior Lathing and Furring  

C954-10.................Steel Drill Screws for the Application of Gypsum 

Panel Products or Metal Plaster Bases to Steel 

Studs from 0.033 in. (0.84 mm) to 0.112 in. 

(2.84 mm) in Thickness 

E580-11.................Application of Ceiling Suspension Systems for 

Acoustical Tile and Lay-in Panels in Areas 

Requiring Moderate Seismic Restraint. 

PART 2 - PRODUCTS  

  
 

2.1 PROTECTIVE COATING  

 Galvanize steel studs, runners (track), rigid (hat section) furring 

channels, "Z" shaped furring channels, and resilient furring channels, 

with coating designation of G-60 minimum, per ASTM 123. 
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2.2 STEEL STUDS AND RUNNERS (TRACK)  

A. ASTM C645, modified for thickness specified and sizes as shown.  

1. Use ASTM A525 steel, 0.8 mm (0.0329-inch) thick bare metal (33 mil).  

2. Runners same thickness as studs.  

B. Provide not less than two cutouts in web of each stud, approximately 300 

mm (12 inches) from each end, and intermediate cutouts on approximately 

600 mm (24-inch) centers.  

C. Doubled studs for openings and studs for supporting concrete 

backer-board. 

D. Studs 3600 mm (12 feet) or less in length shall be in one piece.  

E. Shaft Wall Framing: 

1. Conform to rated wall construction. 

2. C-H Studs. 

3. E Studs. 

4. J Runners. 

5. Steel Jamb-Strut. 

2.3 FURRING CHANNELS  

A. Rigid furring channels (hat shape): ASTM C645.  

B. Resilient furring channels:  

1. Not less than 0.45 mm (0.0179-inch) thick bare metal.  

2. Semi-hat shape, only one flange for anchorage with channel web leg 

slotted on anchorage side, channel web leg on other side stiffens 

fastener surface but shall not contact anchorage surface other 

channel leg is attached to.  

 
C. "Z" Furring Channels:  

1. Not less than 0.45 mm (0.0179-inch)-thick bare metal, with 32 mm 

(1-1/4 inch) and 19 mm (3/4-inch) flanges.  

2. Web furring depth to suit thickness of insulation with slotted 

perforations.  

D. Rolled Steel Channels: ASTM C754, cold rolled; or, ASTM C841, cold 

rolled. 

2.4 FASTENERS, CLIPS, AND OTHER METAL ACCESSORIES  

A. ASTM C754, except as otherwise specified.  

B. For fire rated construction: Type and size same as used in fire rating 

test.  

C. Fasteners for steel studs thicker than 0.84 mm (0.033-inch) thick.  Use 

ASTM C954 steel drill screws of size and type recommended by the 

manufacturer of the material being fastened.  
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D. Clips:  ASTM C841 (paragraph 6.11), manufacturer’s standard items. Clips 

used in lieu of tie wire shall have holding power equivalent to that 

provided by the tie wire for the specific application.  

E. Concrete ceiling hanger inserts (anchorage for hanger wire and hanger 

straps): Steel, zinc-coated (galvanized), manufacturers standard items, 

designed to support twice the hanger loads imposed and the type of 

hanger used.  

F. Tie Wire and Hanger Wire:  

1. ASTM A641, soft temper, Class 1 coating.  

2. Gage (diameter) as specified in ASTM C754 or ASTM C841. 

G. Attachments for Wall Furring:  

1. Manufacturers standard items fabricated from zinc-coated (galvanized) 

steel sheet.  

2. For concrete or masonry walls: Metal slots with adjustable inserts or 

adjustable wall furring brackets.  Spacers may be fabricated from 1 mm 

(0.0396-inch) thick galvanized steel with corrugated edges.  

H. Power Actuated Fasteners: Type and size as recommended by the 

manufacturer of the material being fastened.  

 
PART 3 - EXECUTION  

 
 

3.1 INSTALLATION CRITERIA  

A. Where fire rated construction is required for walls, partitions, 

columns, beams and floor-ceiling assemblies, the construction shall be 

same as that used in fire rating test. 

B. Construction requirements for fire rated assemblies and materials shall 

be as shown and specified, the provisions of the Scope paragraph (1.2) 

of ASTM C754 and ASTM C841 regarding details of construction shall not 

apply. 

3.2 INSTALLING STUDS  

A. Install studs in accordance with ASTM C754, except as otherwise shown or 

specified.  

B. Space studs not more than 610 mm (24 inches) on center.  

C. Cut studs 6 mm to 9 mm (1/4 to 3/8-inch) less than floor to underside of 

structure overhead when extended to underside of structure overhead.  

D. Where studs are shown to terminate above suspended ceilings, provide 

bracing as shown or extend studs to underside of structure overhead. 

 
G. Openings:  
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1. Frame jambs of openings in stud partitions and furring with two studs 

placed back to back or as shown.  

2. Fasten back to back studs together with 9 mm (3/8-inch) long Type S 

pan head screws at not less than 600 mm (two feet) on center, 

staggered along webs.  

3. Studs fastened flange to flange shall have splice plates on both 

sides approximately 50 X 75 mm (2 by 3 inches) screwed to each stud 

with two screws in each stud.  Locate splice plates at 600 mm (24 

inches) on center between runner tracks.  

H. Fastening Studs:  

1. Fasten studs located adjacent to partition intersections, corners and 

studs at jambs of openings to flange of runner tracks with two screws 

through each end of each stud and flange of runner. 

2. Do not fasten studs to top runner track when studs extend to 

underside of structure overhead.  

I. Chase Wall Partitions:  

1. Locate cross braces for chase wall partitions to permit the 

installation of pipes, conduits, carriers and similar items.  

2. Use studs or runners as cross bracing not less than 63 mm (2-1/2 

inches wide).  

J. Form building seismic or expansion joints with double studs back to back 

spaced 75 mm (three inches) apart plus the width of the seismic or 

expansion joint. 

K. Form control joint, with double studs spaced 13 mm (1/2-inch) apart.  

3.3 INSTALLING WALL FURRING FOR FINISH APPLIED TO ONE SIDE ONLY  

A. In accordance with ASTM C754, or ASTM C841 except as otherwise specified 

or shown.  

B. Wall furring-Stud System:  

1. Framed with 63 mm (2-1/2 inch) or narrower studs, 600 mm (24 inches) 

on center.  

2. Brace as specified in ASTM C754 for Wall Furring-Stud System or brace 

with sections or runners or studs placed horizontally at not less 

than three foot vertical intervals on side without finish.  

3. Securely fasten braces to each stud with two Type S pan head screws 

at each bearing.  

C. Direct attachment to masonry or concrete; rigid channels or "Z" 

channels:  

1. Install rigid (hat section) furring channels at 600 mm (24 inches) on 

center, horizontally or vertically.  
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2. Install "Z" furring channels vertically spaced not more than 600 mm 

(24 inches) on center.  

3. At corners where rigid furring channels are positioned horizontally, 

provide mitered joints in furring channels.  

4. Ends of spliced furring channels shall be nested not less than 200 mm 

(8 inches).  

5. Fasten furring channels to walls with power-actuated drive pins or 

hardened steel concrete nails. Where channels are spliced, provide 

two fasteners in each flange.  

6. Locate furring channels at interior and exterior corners in 

accordance with wall finish material manufacturers printed erection 

instructions. Locate "Z" channels within 100 mm (4 inches) of corner.  

D. Installing Wall Furring-Bracket System: Space furring channels not more 

than 400 mm (16 inches) on center.  

3.4 INSTALLING SUPPORTS REQUIRED BY OTHER TRADES  

A. Provide for attachment and support of electrical outlets, plumbing, 

laboratory or heating fixtures, recessed type plumbing fixture 

accessories, access panel frames, wall bumpers, wood seats, toilet stall 

partitions, dressing booth partitions, urinal screens, chalkboards, 

tackboards, wall-hung casework, handrail brackets, recessed fire 

extinguisher cabinets and other items like auto door buttons and auto 

door operators supported by stud construction.  

B. Provide additional studs where required.  Install metal backing plates, 

or special metal shapes as required, securely fastened to metal studs.  

 
3.7 TOLERANCES  

A. Fastening surface for application of subsequent materials shall not vary 

more than 3 mm (1/8-inch) from the layout line.  

B. Plumb and align vertical members within 3 mm (1/8-inch.)  

C. Level or align ceilings within 3 mm (1/8-inch.)  

- - - E N D - - - 
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SECTION 09 91 00 
PAINTING 

PART 1-GENERAL 

1.1 DESCRIPTION 

A. Section specifies field painting. 

B. Section specifies prime coats which may be applied in shop under other 

sections. 

C. Painting includes shellacs, stains, varnishes, coatings specified, and 

striping or markers and identity markings. 

1.2 RELATED WORK 

A. Shop prime painting of steel and ferrous metals:  Division 05 - METALS, 

Division 08 - OPENINGS, Division 10 - SPECIALTIES, Division 11 - 

EQUIPMENT, Division 12 - FURNISHINGS, Division 13 – SPECIAL CONSTRUCTION, 

Division 14 – CONVEYING EQUIPMENT, Division 21 – FIRE SUPPRESSION, 

Division 22 - PLUMBING, Division 23 – HEATING, VENTILATION AND AIR-

CONDITIONING, Division 26 - ELECTRICAL, Division 27 - COMMUNICATIONS, and 

Division 28 – ELECTRONIC SAFETY AND SECURITY sections. 

B. Type of Finish, Color, and Gloss Level of Finish Coat: Section 09 06 00, 

SCHEDULE FOR FINISHES. 

C. Asphalt and concrete pavement marking: Section 32 17 23, PAVEMENT 

MARKINGS. 

1.3 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES. 

B. Manufacturer's Literature and Data: 

Before work is started, or sample panels are prepared, submit 

manufacturer's literature, the current Master Painters Institute (MPI) 

"Approved Product List" indicating brand label, product name and product 

code as of the date of contract award, will be used to determine 

compliance with the submittal requirements of this specification. The 

Contractor may choose to use subsequent MPI "Approved Product List", 

however, only one list may be used for the entire contract and each 

coating system is to be from a single manufacturer. All coats on a 

particular substrate must be from a single manufacturer. No variation from 

the MPI "Approved Product List" where applicable is acceptable.  

C. Sample Panels: 

1. After painters' materials have been approved and before work is started 

submit sample panels showing each type of finish and color specified. 
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2. Panels to show color: Composition board, 100 by 250 by 3 mm (4 inch by 

10 inch by 1/8 inch). 

3. Panel to show transparent finishes: Wood of same species and grain 

pattern as wood approved for use, 100 by 250 by 3 mm (4 inch by 10 inch 

face by 1/4 inch) thick minimum, and where both flat and edge grain 

will be exposed, 250 mm (10 inches) long by sufficient size, 50 by 50 

mm (2 by 2 inch) minimum or actual wood member to show complete finish.  

4. Attach labels to panel stating the following: 

a. Federal Specification Number or manufacturers name and product 

number of paints used. 

b. Specification code number specified in Section 09 06 00, SCHEDULE 

FOR FINISHES. 

c. Product type and color. 

d. Name of project. 

5. Strips showing not less than 50 mm (2 inch) wide strips of undercoats 

and 100 mm (4 inch) wide strip of finish coat. 

D. Sample of identity markers if used. 

E. Manufacturers' Certificates indicating compliance with specified 

requirements: 

1. Manufacturer's paint substituted for Federal Specification paints meets 

or exceeds performance of paint specified. 

2. High temperature aluminum paint. 

3. Epoxy coating. 

4. Intumescent clear coating or fire retardant paint. 

5. Plastic floor coating. 

1.4 DELIVERY AND STORAGE 

A. Deliver materials to site in manufacturer's sealed container marked to 

show following: 

1. Name of manufacturer. 

2. Product type. 

3. Batch number. 

4. Instructions for use. 

5. Safety precautions. 

B. In addition to manufacturer's label, provide a label legibly printed as 

following: 

1. Federal Specification Number, where applicable, and name of material. 

2. Surface upon which material is to be applied. 

3. If paint or other coating, state coat types; prime, body or finish. 
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C. Maintain space for storage, and handling of painting materials and 

equipment in a neat and orderly condition to prevent spontaneous 

combustion from occurring or igniting adjacent items. 

D. Store materials at site at least 24 hours before using, at a temperature 

between 18 and 30 degrees C (65 and 85 degrees F). 

1.5 MOCK-UP PANEL 

 
A. Before starting application of water paint mixtures, cementitious paint, 

apply paint as specified to an area, not to exceed 9 m2 (100 ft2), 

selected by Resident Engineer. 

B. Finish and texture approved by Resident Engineer will be used as a 

standard of quality for remainder of work. 

1.6 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the extent 

referenced. Publications are referenced in the text by basic designation 

only. 

B. American Conference of Governmental Industrial Hygienists (ACGIH): 

ACGIH TLV-BKLT-2012.....Threshold Limit Values (TLV) for Chemical 

Substances and Physical Agents and Biological 

Exposure Indices (BEIs) 

ACGIH TLV-DOC-2012......Documentation of Threshold Limit Values and 

Biological Exposure Indices, (Seventh Edition) 

C. American National Standards Institute (ANSI): 

A13.1-07................Scheme for the Identification of Piping Systems 

D. American Society for Testing and Materials (ASTM): 

D260-86..........Boiled Linseed Oil 

E. Commercial Item Description (CID): 

A-A-1555................Water Paint, Powder (Cementitious, White and 

Colors) (WPC) (cancelled) 

A-A-3120................Paint, For Swimming Pools (RF) (cancelled) 

F. Federal Specifications (Fed Spec): 

TT-P-1411A..............Paint, Copolymer-Resin, Cementitious (For 

Waterproofing Concrete and Masonry Walls) (CEP) 

G. Master Painters Institute (MPI): 

No. 1-12................Aluminum Paint (AP) 

No. 4-12................Interior/ Exterior Latex Block Filler 

No. 5-12................Exterior Alkyd Wood Primer 

No. 7-12................Exterior Oil Wood Primer 

No. 8-12................Exterior Alkyd, Flat MPI Gloss Level 1 (EO) 
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No. 9-12................Exterior Alkyd Enamel MPI Gloss Level 6 (EO) 

No. 10-12...............Exterior Latex, Flat (AE) 

No. 11-12...............Exterior Latex, Semi-Gloss (AE) 

No. 18-12...............Organic Zinc Rich Primer 

No. 22-12...............Aluminum Paint, High Heat (up to 590% - 1100F) 

(HR) 

No. 26-12...............Cementitious Galvanized Metal Primer 

No. 27-12...............Exterior / Interior Alkyd Floor Enamel, Gloss (FE) 

No. 31-12...............Polyurethane, Moisture Cured, Clear Gloss (PV) 

No. 36-12...............Knot Sealer 

No. 43-12...............Interior Satin Latex, MPI Gloss Level 4 

No. 44-12...............Interior Low Sheen Latex, MPI Gloss Level 2 

No. 45-12...............Interior Primer Sealer 

No. 46-12...............Interior Enamel Undercoat 

No. 47-12...............Interior Alkyd, Semi-Gloss, MPI Gloss Level 5 (AK) 

No. 48-12...............Interior Alkyd, Gloss, MPI Gloss Level 6 (AK) 

No. 49-12...............Interior Alkyd, Flat, MPI Gloss Level 1 (AK) 

No. 50-12...............Interior Latex Primer Sealer 

No. 51-12...............Interior Alkyd, Eggshell, MPI Gloss Level 3 

No. 52-12...............Interior Latex, MPI Gloss Level 3 (LE) 

No. 53-12...............Interior Latex, Flat, MPI Gloss Level 1 (LE) 

No. 54-12...............Interior Latex, Semi-Gloss, MPI Gloss Level 5 (LE) 

No. 59-12...............Interior/Exterior Alkyd Porch & Floor Enamel, Low 

Gloss (FE) 

No. 60-12...............Interior/Exterior Latex Porch & Floor Paint, Low 

Gloss 

No. 66-12...............Interior Alkyd Fire Retardant, Clear Top-Coat (ULC 

Approved) (FC) 

No. 67-12...............Interior Latex Fire Retardant, Top-Coat (ULC 

Approved) (FR) 

No. 68-12...............Interior/ Exterior Latex Porch & Floor Paint, 

Gloss 

No. 71-12...............Polyurethane, Moisture Cured, Clear, Flat (PV) 

No. 74-12...............Interior Alkyd Varnish, Semi-Gloss 

No. 77-12...............Epoxy Cold Cured, Gloss (EC) 

No. 79-12...............Marine Alkyd Metal Primer 

No. 90-12...............Interior Wood Stain, Semi-Transparent (WS) 

No. 91-12...............Wood Filler Paste 

No. 94-12...............Exterior Alkyd, Semi-Gloss (EO) 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

09 91 00 - 5 
PAINTING 

No. 95-12...............Fast Drying Metal Primer 

No. 98-12...............High Build Epoxy Coating 

No. 101-12..............Epoxy Anti-Corrosive Metal Primer 

No. 108-12..............High Build Epoxy Coating, Low Gloss (EC) 

No. 114-12..............Interior Latex, Gloss (LE) and (LG) 

No. 119-12..............Exterior Latex, High Gloss (acrylic) (AE) 

No. 135-12..............Non-Cementitious Galvanized Primer 

No. 138-12..............Interior High Performance Latex, MPI Gloss Level 2 

(LF) 

No. 139-12..............Interior High Performance Latex, MPI Gloss Level 3 

(LL) 

No. 140-12..............Interior High Performance Latex, MPI Gloss Level 4 

No. 141-12..............Interior High Performance Latex (SG) MPI Gloss 

Level 5 

H. Steel Structures Painting Council (SSPC): 

SSPC SP 1-04 (R2004)....Solvent Cleaning 

SSPC SP 2-04 (R2004)....Hand Tool Cleaning 

SSPC SP 3-04 (R2004)....Power Tool Cleaning 

PART 2 - PRODUCTS 

 
2.1 MATERIALS 

A. Cementitious Paint (CEP): TT-P-1411A [Paint, Copolymer-Resin, Cementitious 

(CEP)], Type 1 for exterior use, Type II for interior use. 

B. Wood Sealer: MPI 31 (gloss) or MPI 71 (flat) thinned with thinner 

recommended by manufacturer at rate of about one part of thinner to four 

parts of varnish. 

C. Plastic Tape: 

1. Pigmented vinyl plastic film in colors as specified in Section 09 06 

00, SCHEDULE FOR FINISHES or specified. 

2. Pressure sensitive adhesive back. 

3. Widths as shown. 

D. Identity markers options: 

1. Pressure sensitive vinyl markers. 

2. Snap-on coil plastic markers. 

E. Aluminum Paint (AP): MPI 1. 

F. Interior/Exterior Latex Block Filler: MPI 4. 

G. Exterior Alkyd Wood Primer: MPI 5. 

H. Exterior Oil Wood Primer: MPI 7. 

I. Exterior Alkyd, Flat (EO): MPI 8. 
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J. Exterior Alkyd Enamel (EO): MPI 9. 

K. Exterior Latex, Flat (AE): MPI 10. 

L. Exterior Latex, Semi-Gloss (AE): MPI 11. 

M. Organic Zinc rich Coating (HR): MPI 22. 

N. High Heat Resistant Coating (HR): MPI 22. 

O. Cementitious Galvanized Metal Primer: MPI 26. 

P. Exterior/ interior Alkyd Floor Enamel, Gloss (FE): MPI 27. 

Q. Knot Sealer: MPI 36. 

R. Interior Satin Latex: MPI 43. 

S. Interior Low Sheen Latex: MPI 44. 

T. Interior Primer Sealer: MPI 45. 

U. Interior Enamel Undercoat: MPI 47. 

V. Interior Alkyd, Semi-Gloss (AK): MPI 47. 

W. Interior Alkyd, Gloss (AK): MPI 49. 

x. Interior Latex Primer Sealer: MPI 50. 

Y. Interior Alkyd, Eggshell: MPI 51 

Z. Interior Latex, MPI Gloss Level 3 (LE): MPI 52. 

AA. Interior Latex, Flat, MPI Gloss Level 1 (LE): MPI 53. 

BB. Interior Latex, Semi-Gloss, MPI Gloss Level 5 (LE): MPI 54. 

DD. Interior / Exterior Alkyd Porch & Floor Enamel, Low Gloss (FE): MPI 59. 

EE. Interior/ Exterior Latex Porch & Floor Paint, Low Gloss: MPI 60. 

FF. Interior Alkyd Fire Retardant, Clear Top-Coat (ULC Approved) (FC): MPI 66. 

GG. Interior Latex Fire Retardant, Top-Coat (ULC Approved) (FR): MPI 67. 

HH. Interior/ Exterior Latex Porch & Floor Paint, gloss: MPI 68. 

II. Epoxy Cold Cured, Gloss (EC): MPI 77. 

JJ. Marine Alkyd Metal primer: MPI 79. 

KK. Interior Wood Stain, Semi-Transparent (WS): MPI 90. 

LL. Wood Filler Paste: MPI 91. 

MM. Exterior Alkyd, Semi-Gloss (EO): MPI 94. 

NN. Fast Drying Metal Primer: MPI 95. 

OO. High Build Epoxy Coating: MPI 98. 

PP. Epoxy Anti-Corrosive Metal Primer: MPI 101. 

QQ. High Build Epoxy Marine Coating (EC): MPI 108. 

RR. Interior latex, Gloss (LE) and (LG): MPI 114. 

SS. Exterior Latex, High Gloss (acrylic) (AE): MPI 119. 

TT. Waterborne Galvanized Primer: MPI 134. 

UU. Non-Cementitious Galvanized Primer: MPI 135. 

VV. Interior High Performance Latex, MPI Gloss Level 2(LF): MPI 138. 

WW. Interior High Performance Latex, MPI Gloss Level 3 (LL): MPI 139. 
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XX. Interior High Performance Latex, MPI Gloss Level 4: MPI 140. 

YY. Interior High Performance Latex (SG), MPI Gloss Level 5: MPI 141. 

2.2 PAINT PROPERTIES 

A. Use ready-mixed (including colors), except two component epoxies, 

polyurethanes, polyesters, paints having metallic powders packaged 

separately and paints requiring specified additives. 

B. Where no requirements are given in the referenced specifications for 

primers, use primers with pigment and vehicle, compatible with substrate 

and finish coats specified. 

2.3 REGULATORY REQUIREMENTS/QUALITY ASSURANCE 

A. Paint materials shall conform to the restrictions of the local 

Environmental and Toxic Control jurisdiction. 

1. Volatile Organic Compounds (VOC): VOC content of paint materials shall 

not exceed 10g/l for interior latex paints/primers and 50g/l for 

exterior latex paints and primers. 

2. Lead-Base Paint: 

a. Comply with Section 410 of the Lead-Based Paint Poisoning Prevention 

Act, as amended, and with implementing regulations promulgated by 

Secretary of Housing and Urban Development. 

b. Regulations concerning prohibition against use of lead-based paint 

in federal and federally assisted construction, or rehabilitation of 

residential structures are set forth in Subpart F, Title 24, Code of 

Federal Regulations, Department of Housing and Urban Development. 

c. For lead-paint removal, see Section 02 83 33.13, LEAD-BASED PAINT 

REMOVAL AND DISPOSAL. 

3. Asbestos:  Materials shall not contain asbestos. 

4. Chromate, Cadmium, Mercury, and Silica: Materials shall not contain 

zinc-chromate, strontium-chromate, Cadmium, mercury or mercury 

compounds or free crystalline silica. 

5. Human Carcinogens: Materials shall not contain any of the ACGIH-BKLT 

and ACGHI-DOC confirmed or suspected human carcinogens. 

6. Use high performance acrylic paints in place of alkyd paints, where 

possible. 

7. VOC content for solvent-based paints shall not exceed 250g/l and shall 

not be formulated with more than one percent aromatic hydro carbons by 

weight. 
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PART 3 - EXECUTION 

3.1 JOB CONDITIONS 

A. Safety: Observe required safety regulations and manufacturer's warning and 

instructions for storage, handling and application of painting materials. 

1. Take necessary precautions to protect personnel and property from 

hazards due to falls, injuries, toxic fumes, fire, explosion, or other 

harm. 

2. Deposit soiled cleaning rags and waste materials in metal containers 

approved for that purpose. Dispose of such items off the site at end of 

each days work. 

B. Atmospheric and Surface Conditions: 

1. Do not apply coating when air or substrate conditions are: 

a. Less than 3 degrees C (5 degrees F) above dew point. 

b. Below 10 degrees C (50 degrees F) or over 35 degrees C (95 degrees 

F), unless specifically pre-approved by the Contracting Officer and 

the product manufacturer. Under no circumstances shall application 

conditions exceed manufacturer recommendations. 

2. Maintain interior temperatures until paint dries hard. 

3. Do no exterior painting when it is windy and dusty. 

4. Do not paint in direct sunlight or on surfaces that the sun will soon 

warm. 

5. Apply only on clean, dry and frost free surfaces except as follows: 

a. Apply water thinned acrylic and cementitious paints to damp (not 

wet) surfaces where allowed by manufacturer's printed instructions. 

b. Dampened with a fine mist of water on hot dry days concrete and 

masonry surfaces to which water thinned acrylic and cementitious 

paints are applied to prevent excessive suction and to cool surface. 

6. Varnishing: 

a. Apply in clean areas and in still air. 

b. Before varnishing vacuum and dust area. 

c. Immediately before varnishing wipe down surfaces with a tack rag. 

. 
 

3.2 SURFACE PREPARATION 

A. Method of surface preparation is optional, provided results of finish 

painting produce solid even color and texture specified with no overlays. 
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B. General: 

1. Remove prefinished items not to be painted such as lighting fixtures, 

escutcheon plates, hardware, trim, and similar items for reinstallation 

after paint is dried. 

2. Remove items for reinstallation and complete painting of such items and 

adjacent areas when item or adjacent surface is not accessible or 

finish is different. 

3. See other sections of specifications for specified surface conditions 

and prime coat. 

4. Clean surfaces for painting with materials and methods compatible with 

substrate and specified finish. Remove any residue remaining from 

cleaning agents used. Do not use solvents, acid, or steam on concrete 

and masonry. 

C. Ferrous Metals: 

1. Remove oil, grease, soil, drawing and cutting compounds, flux and other 

detrimental foreign matter in accordance with SSPC-SP 1 (Solvent 

Cleaning). 

2. Remove loose mill scale, rust, and paint, by hand or power tool 

cleaning, as defined in SSPC-SP 2 (Hand Tool Cleaning) and SSPC-SP 3 

(Power Tool Cleaning). Exception: where high temperature aluminum paint 

is used, prepare surface in accordance with paint manufacturer's 

instructions. 

3. Fill dents, holes and similar voids and depressions in flat exposed 

surfaces of hollow steel doors and frames, access panels, roll-up steel 

doors and similar items specified to have semi-gloss or gloss finish 

with TT-F-322D (Filler, Two-Component Type, For Dents, Small Holes and 

Blow-Holes). Finish flush with adjacent surfaces. 

a. This includes flat head countersunk screws used for permanent 

anchors. 

b. Do not fill screws of item intended for removal such as glazing 

beads. 

4. Spot prime abraded and damaged areas in shop prime coat which expose 

bare metal with same type of paint used for prime coat. Feather edge of 

spot prime to produce smooth finish coat.  

5. Spot prime abraded and damaged areas which expose bare metal of factory 

finished items with paint as recommended by manufacturer of item. 

E. Zinc-Coated (Galvanized) Metal, Aluminum, Surfaces Specified Painted: 

1. Clean surfaces to remove grease, oil and other deterrents to paint 

adhesion in accordance with SSPC-SP 1 (Solvent Cleaning). 
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2. Spot coat abraded and damaged areas of zinc-coating which expose base 

metal on hot-dip zinc-coated items with MPI 18 (Organic Zinc Rich 

Coating). Prime or spot prime with MPI 134 (Waterborne Galvanized 

Primer) or MPI 135 (Non- Cementitious Galvanized Primer) depending on 

finish coat compatibility. 

F. Masonry, Concrete, Cement Board, Cement Plaster and Stucco: 

1. Clean and remove dust, dirt, oil, grease efflorescence, form release 

agents, laitance, and other deterrents to paint adhesion. 

2. Use emulsion type cleaning agents to remove oil, grease, paint and 

similar products.  Use of solvents, acid, or steam is not permitted. 

3. Remove loose mortar in masonry work. 

4. Replace mortar and fill open joints, holes, cracks and depressions with 

new mortar specified in Section 04 05 13, MASONRY MORTARING,  Section 

04 05 16,  MASONRY GROUTING. Do not fill weep holes. Finish to match 

adjacent surfaces. 

5. Neutralize Concrete floors to be painted by washing with a solution of 

1.4 Kg (3 pounds) of zinc sulfate crystals to 3.8 L (1 gallon) of 

water, allow to dry three days and brush thoroughly free of crystals. 

6. Repair broken and spalled concrete edges with concrete patching 

compound to match adjacent surfaces as specified in CONCRETE Sections. 

Remove projections to level of adjacent surface by grinding or similar 

methods. 

3.3 PAINT PREPARATION 

A. Thoroughly mix painting materials to ensure uniformity of color, complete 

dispersion of pigment and uniform composition. 

B. Do not thin unless necessary for application and when finish paint is used 

for body and prime coats. Use materials and quantities for thinning as 

specified in manufacturer's printed instructions. 

C. Remove paint skins, then strain paint through commercial paint strainer to 

remove lumps and other particles. 

D. Mix two component and two part paint and those requiring additives in such 

a manner as to uniformly blend as specified in manufacturer's printed 

instructions unless specified otherwise. 

E. For tinting required to produce exact shades specified, use color pigment 

recommended by the paint manufacturer. 

3.4 APPLICATION 

A. Start of surface preparation or painting will be construed as acceptance 

of the surface as satisfactory for the application of materials. 
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B. Unless otherwise specified, apply paint in three coats; prime, body, and 

finish. When two coats applied to prime coat are the same, first coat 

applied over primer is body coat and second coat is finish coat. 

C. Apply each coat evenly and cover substrate completely. 

D. Allow not less than 48 hours between application of succeeding coats, 

except as allowed by manufacturer's printed instructions, and approved by 

Resident Engineer. 

E. Finish surfaces to show solid even color, free from runs, lumps, 

brushmarks, laps, holidays, or other defects. 

F. Apply by brush, roller or spray, except as otherwise specified. 

G. Do not spray paint in existing occupied spaces unless approved by Resident 

Engineer, except in spaces sealed from existing occupied spaces. 

 
1. Apply painting materials specifically required by manufacturer to be 

applied by spraying. 

2. In areas, where paint is applied by spray, mask or enclose with 

polyethylene, or similar air tight material with edges and seams 

continuously sealed including items specified in WORK NOT PAINTED, 

motors, controls, telephone, and electrical equipment, fronts of 

sterilizes and other recessed equipment and similar prefinished items. 

I. Do not paint in closed position operable items such as access doors and 

panels, window sashes, overhead doors, and similar items except overhead 

roll-up doors and shutters. 

3.5 PRIME PAINTING 

A. After surface preparation prime surfaces before application of body and 

finish coats, except as otherwise specified. 

B. Spot prime and apply body coat to damaged and abraded painted surfaces 

before applying succeeding coats. 

C. Additional field applied prime coats over shop or factory applied prime 

coats are not required except for exterior exposed steel apply an 

additional prime coat. 

D. Prime rebates for stop and face glazing of wood, and for face glazing of 

steel. 

E. Metals except boilers, incinerator stacks, and engine exhaust pipes: 

1. Steel and iron: MPI 79 (Marine Alkyd Metal Primer). 

2. Zinc-coated steel and iron:  MPI 134 (Waterborne Galvanized Primer) . 

3. Aluminum scheduled to be painted: MPI 95 (Fast Drying Metal Primer). 

4. Terne Metal: MPI 79 (Marine Alkyd Metal Primer) . 

5. Machinery not factory finished: MPI 9 (Exterior Alkyd Enamel (EO)). 
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6. Asphalt coated metal: MPI 1 (Aluminum Paint (AP)). 

7. Metal over 94 degrees C. (200 degrees F), Boilers, Incinerator Stacks, 

and Engine Exhaust Pipes: MPI 22 (High Heat Resistant Coating (HR)). 

2.  

F. Concrete Masonry Units except glazed or integrally colored and decorative 

units:  

1. MPI 4 (Block Filler) on interior surfaces. 

2. Prime exterior surface as specified for exterior finishes. 

G. Concrete Floors: MPI 68 (Interior/ Exterior Latex Porch & Floor Paint, 

Gloss).  

3.6 EXTERIOR FINISHES 

A. Apply following finish coats where specified in Section 09 06 00, SCHEDULE 

FOR FINISHES. 

B. Wood: 

1. Do not apply finish coats on surfaces concealed after installation, top 

and bottom edges of wood doors and sash, or on edges of wood framed 

insect screens. 

2. Two coats of MPI 10 Exterior Latex, Flat (AE)) on exposed surfaces, 

except where transparent finish is specified. 

C. Steel and Ferrous Metal, : 

1. Two coats of MPI 9 (Exterior Alkyd Enamel (EO))  on exposed surfaces, 

except on surfaces over 94 degrees C (200 degrees F). 

2. One coat of MPI 22 (High Heat Resistant Coating (HR)) on surfaces over 

94 degrees K (200 degrees F) and on surfaces of boiler engine exhaust 

pipes. 

D. Machinery without factory finish except for primer: One coat MPI 8 

(Exterior Alkyd, Flat (EO)) . 

 
E. Concrete: 

1. General: 

a. Where specified in Section 09 06 00, SCHEDULE FOR FINISHES or shown. 

b. Mix as specified in manufacturer's printed directions. 

c. Do not mix more paint at one time than can be used within four hours 

after mixing. Discard paint that has started to set. 

d. Dampen warm surfaces above 24 degrees C (75 degrees F) with fine 

mist of water before application of paint. Do not leave free water 

on surface. 

e. Cure paint with a fine mist of water as specified in manufacturer's 

printed instructions. 
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2. Use two coats of TT-P-1411 (Paint, Co-polymer-Resin, Cementitious 

(CEP)), unless specified otherwise. 

3.7 INTERIOR FINISHES 

A. Apply following finish coats over prime coats in spaces or on surfaces 

specified in Section 09 06 00, SCHEDULE FOR FINISHES. 

 
B. Metal Work: 

1. Apply to exposed surfaces. 

2. Omit body and finish coats on surfaces concealed after installation 

except electrical conduit containing conductors over 600 volts. 

3. Ferrous Metal, Galvanized Metal, and Other Metals Scheduled:  

a. Apply two coats of MPI 47 (Interior Alkyd, Semi-Gloss (AK)) unless 

specified otherwise. 

b. Two coats of MPI 48 (Interior Alkyd Gloss (AK)) .  

c. One coat of MPI 46 (Interior Enamel Undercoat) plus one coat of MPI 

47 (Interior Alkyd, Semi-Gloss (AK)) on exposed interior surfaces of 

alkyd-amine enamel prime finished windows. 

d. Machinery: One coat MPI 9 (Exterior Alkyd Enamel (EO)). 

e. Asphalt Coated Metal: One coat MPI 1 (Aluminum Paint (AP)). 

f. Ferrous Metal over 94 degrees K (200 degrees F): Boilers, 

Incinerator Stacks, and Engine Exhaust Pipes: One coat MPI 22 (High 

Heat Resistant Coating (HR). 

C. Masonry and Concrete Walls: 

1. Over MPI 4 (Interior/Exterior Latex Block Filler) on CMU surfaces. 

2. Two coats of MPI 53 (Interior Latex, Flat, MPI Gloss Level 1 (LE)) . 

3. Two coats of MPI 138 (Interior High Performance Latex, MPI Gloss Level 

2 (LF)) . 

G. Cement Board: One coat of MPI 138 (Interior High Performance Latex, MPI 

Gloss Level 2 (LF)). 

H. Concrete Floors: One coat of MPI 68 (Interior/ Exterior Latex Porch & 

Floor Paint, Gloss (FE)). 

I. Miscellaneous: 

1. Apply where specified in Section 09 06 00, SCHEDULE FOR FINISHES. 

2. MPI 1 (Aluminum Paint): Two coats of aluminum paint. 

3. Gold Paint (GP): Two coats of gold paint. 

4. Existing acoustical units scheduled to be repainted except acoustical 

units with a vinyl finish: 

a. Clean units free of dust, dirt, grease, and other deterrents to 

paint adhesion. 
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b. Mineral fiber units: One coat of  MPI 53 (Interior Latex, Flat, MPI 

Gloss Level 1 (LE)) . 

c. Units of organic fiber or other material not having a class A 

rating: One coat of MPI 66 (Interior Alkyd Fire Retardant, Clear 

Top-Coat (ULC Approved) (FC)) fire retardant paint. 

5. Interstitial floor markings: One coat MPI 27 (Exterior/ Interior Alkyd 

Floor Enamel, Gloss (FE)) . 

3.8 REFINISHING EXISTING PAINTED SURFACES 

A. Clean, patch and repair existing surfaces as specified under surface 

preparation. 

B. Remove and reinstall items as specified under surface preparation. 

C. Remove existing finishes or apply separation coats to prevent non 

compatible coatings from having contact. 

D. Patched or Replaced Areas in Surfaces and Components: Apply spot prime and 

body coats as specified for new work to repaired areas or replaced 

components. 

E. Except where scheduled for complete painting apply finish coat over plane 

surface to nearest break in plane, such as corner, reveal, or frame. 

F. In existing rooms and areas where alterations occur, clean existing 

stained and natural finished wood retouch abraded surfaces and then give 

entire surface one coat of  MPI 31 (Polyurethane, Moisture Cured, Clear 

Gloss) . 

G. Refinish areas as specified for new work to match adjoining work unless 

specified or scheduled otherwise. 

H. Coat knots and pitch streaks showing through old finish with MPI 36 (Knot 

Sealer) before refinishing. 

I. Sand or dull glossy surfaces prior to painting. 

J. Sand existing coatings to a feather edge so that transition between new 

and existing finish will not show in finished work. 

3.9 PAINT COLOR 

A. Color and gloss of finish coats is specified in Section 09 06 00, SCHEDULE 

FOR FINISHES.  

B. For additional requirements regarding color see Articles, REFINISHING 

EXISTING PAINTED SURFACE and MECHANICAL AND ELECTRICAL FIELD PAINTING 

SCHEDULE. 

C. Coat Colors: 

1. Color of priming coat: Lighter than body coat. 

2. Color of body coat:  Lighter than finish coat. 
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3. Color prime and body coats to not show through the finish coat and to 

mask surface imperfections or contrasts. 

D. Painting, Caulking, Closures, and Fillers Adjacent to Casework: 

1. Paint to match color of casework where casework has a paint finish. 

2. Paint to match color of wall where casework is stainless steel, plastic 

laminate, or varnished wood. 

3.10 MECHANICAL AND ELECTRICAL WORK FIELD PAINTING SCHEDULE 

A. Field painting of mechanical and electrical consists of cleaning, 

touching-up abraded shop prime coats, and applying prime, body and finish 

coats to materials and equipment if not factory finished in space 

scheduled to be finished. 

B. In spaces not scheduled to be finish painted in Section 09 06 00, SCHEDULE 

FOR FINISHES paint as specified under paragraph H, colors. 

C. Paint various systems specified in Division 02 – EXISTING CONDITIONS, 

Division 21 – FIRE SUPPRESSION, Division 22 - PLUMBING, Division 23 – 

HEATING, VENTILATION AND AIR-CONDITIONING, Division 26 - ELECTRICAL, 

Division 27 - COMMUNICATIONS, and Division 28 – ELECTRONIC SAFETY AND 

SECURITY. 

D. Paint after tests have been completed. 

E. Omit prime coat from factory prime-coated items.  

F. Finish painting of mechanical and electrical equipment is not required 

when located in interstitial spaces, above suspended ceilings, in 

concealed areas such as pipe and electric closets, pipe basements, pipe 

tunnels, trenches, attics, roof spaces, shafts and furred spaces except on 

electrical conduit containing feeders 600 volts or more. 

G. Omit field painting of items specified in paragraph, Building and 

Structural WORK NOT PAINTED. 

H. Color: 

1. Paint items having no color specified in Section 09 06 00, SCHEDULE FOR 

FINISHES to match surrounding surfaces.  

2. Paint colors as specified in Section 09 06 00, SCHEDULE FOR FINISHES 

except for following: 

a. White ....................Exterior unfinished surfaces of enameled 

plumbing fixtures.  Insulation coverings on breeching and uptake 

inside boiler house, drums and drum-heads, oil heaters, condensate 

tanks and condensate piping.  

b. Gray: ......................Heating, ventilating, air conditioning 

and refrigeration equipment (except as required to match surrounding 
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surfaces), and water and sewage treatment equipment and sewage 

ejection equipment. 

c. Aluminum Color: Ferrous metal on outside of boilers and in 

connection with boiler settings including supporting doors and door 

frames and fuel oil burning equipment, and steam generation system 

(bare piping, fittings, hangers, supports, valves, traps and 

miscellaneous iron work in contact with pipe). 

d. Federal Safety Red: Exposed fire protection piping hydrants, post 

indicators, electrical conducts containing fire alarm control 

wiring, and fire alarm equipment. 

e. Federal Safety Orange: .Entire lengths of electrical conduits 

containing feeders 600 volts or more. 

f. Color to match brickwork sheet metal covering on breeching outside 

of exterior wall of boiler house. 

I. Apply paint systems on properly prepared and primed surface as follows: 

1. Exterior Locations: 

a. Apply two coats of MPI 8 (Exterior Alkyd, Flat (EO))  to the 

following ferrous metal items: 

Vent and exhaust pipes with temperatures under 94 degrees C 

(200 degrees F), roof drains, fire hydrants, post indicators, yard 

hydrants, exposed piping and similar items. 

b. Apply two coats of  MPI 10 (Exterior Latex, Flat (AE)) ) to the 

following metal items: 

Galvanized and zinc-copper alloy metal. 

c. Apply one coat of MPI 22 (High Heat Resistant Coating (HR)), 650 

degrees C (1200 degrees F) to incinerator stacks, boiler stacks, and 

engine generator exhaust. 

2. Interior Locations: 

a. Apply two coats of MPI 47 (Interior Alkyd, Semi-Gloss (AK)) to 

following items: 

1) Metal under 94 degrees C (200 degrees F) of items such as bare 

piping, fittings, hangers and supports. 

2) Equipment and systems such as hinged covers and frames for 

control cabinets and boxes, cast-iron radiators, electric 

conduits and panel boards. 

3) Heating, ventilating, air conditioning, plumbing equipment, and 

machinery having shop prime coat and not factory finished. 

b. Ferrous metal exposed in hydrotherapy equipment room and chlorinator 

room of water and sewerage treatment plants: One coat of MPI 101 
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(Cold Curing Epoxy Primer) and one coat of MPI 77 (Epoxy Cold Cured, 

Gloss (EC) . 

c. Apply one coat of MPI 50 (Interior Latex Primer Sealer) and one coat 

of  MPI 43 (Interior Satin Latex) on finish of insulation on boiler 

breeching and uptakes inside boiler house, drums, drumheads, oil 

heaters, feed water heaters, tanks and piping. 

d. Apply two coats of MPI 22 (High Heat Resistant Coating (HR)) to 

ferrous metal surface over 94 degrees K (200 degrees F) of following 

items: 

1) Garbage and trash incinerator. 

2) Medical waste incinerator. 

3) Exterior of boilers and ferrous metal in connection with boiler 

settings including supporting members, doors and door frames and 

fuel oil burning equipment. 

4) Steam line flanges, bare pipe, fittings, valves, hangers and 

supports over 94 degrees K (200 degrees F). 

5) Engine generator exhaust piping and muffler. 

e. Paint electrical conduits containing cables rated 600 volts or more 

using two coats of MPI 9 (Exterior Alkyd Enamel (EO)) in the Federal 

Safety Orange color in exposed and concealed spaces full length of 

conduit. 

3. Other exposed locations: 

a. Metal surfaces, except aluminum, of cooling towers exposed to view, 

including connected pipes, rails, and ladders: Two coats of MPI 1 

(Aluminum Paint (AP)). 

b. Cloth jackets of insulation of ducts and pipes in connection with 

plumbing, air conditioning, ventilating refrigeration and heating 

systems:  One coat of MPI 50 (Interior Latex Primer Sealer) and one 

coat of  MPI 10 (Exterior Latex, Flat (AE)) . 

3.11 BUILDING AND STRUCTURAL WORK FIELD PAINTING 

A. Painting and finishing of interior and exterior work except as specified 

under paragraph 3.11 B. 

1. Painting and finishing of new and existing work including colors and 

gloss of finish selected is specified in Finish Schedule, Section 09 06 

00, SCHEDULE FOR FINISHES. 

2. Painting of disturbed, damaged and repaired or patched surfaces when 

entire space is not scheduled for complete repainting or refinishing. 

3. Painting of ferrous metal and galvanized metal. 
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4. Painting of wood with fire retardant paint exposed in attics, when used 

as mechanical equipment space. 

5. Identity painting and safety painting. 

B. Building and Structural Work not Painted: 

1. Prefinished items: 

a. Casework, doors, elevator entrances and cabs, metal panels, wall 

covering, and similar items specified factory finished under other 

sections. 

b. Factory finished equipment and pre-engineered metal building 

components such as metal roof and wall panels. 

2. Finished surfaces: 

a. Hardware except ferrous metal. 

b. Anodized aluminum, stainless steel, chromium plating, copper, and 

brass, except as otherwise specified. 

c. Signs, fixtures, and other similar items integrally finished. 

3. Concealed surfaces: 

a. Inside dumbwaiter, elevator and duct shafts, interstitial spaces, 

pipe basements, crawl spaces, pipe tunnels, above ceilings, attics, 

except as otherwise specified. 

b. Inside walls or other spaces behind access doors or panels. 

c. Surfaces concealed behind permanently installed casework and 

equipment. 

4. Moving and operating parts: 

a. Shafts, chains, gears, mechanical and electrical operators, 

linkages, and sprinkler heads, and sensing devices. 

b. Tracks for overhead or coiling doors, shutters, and grilles. 

5. Labels: 

a. Code required label, such as Underwriters Laboratories Inc., 

Inchcape Testing Services, Inc., or Factory Mutual Research 

Corporation. 

b. Identification plates, instruction plates, performance rating, and 

nomenclature. 

6. Galvanized metal: 

a. Exterior chain link fence and gates, corrugated metal areaways, and 

gratings. 

b. Gas Storage Racks. 

c. Except where specifically specified to be painted. 

7. Metal safety treads and nosings. 

8. Gaskets. 
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9. Concrete curbs, gutters, pavements, retaining walls, exterior exposed 

foundations walls and interior walls in pipe basements. 

10. Face brick. 

11. Structural steel encased in concrete, masonry, or other enclosure. 

12. Structural steel to receive sprayed-on fire proofing. 

13. Ceilings, walls, columns in interstitial spaces. 

14. Ceilings, walls, and columns in pipe basements. 

 
3.12 IDENTITY PAINTING SCHEDULE 

A. Identify designated service in accordance with ANSI A13.1, unless 

specified otherwise, on exposed piping, piping above removable ceilings, 

piping in accessible pipe spaces, interstitial spaces, and piping behind 

access panels. 

1. Legend may be identified using 2.1 G options or by stencil 

applications. 

2. Apply legends adjacent to changes in direction, on branches, where 

pipes pass through walls or floors, adjacent to operating accessories 

such as valves, regulators, strainers and cleanouts a minimum of 12 000 

mm (40 feet) apart on straight runs of piping. Identification next to 

plumbing fixtures is not required. 

3. Locate Legends clearly visible from operating position. 

4. Use arrow to indicate direction of flow. 

5. Identify pipe contents with sufficient additional details such as 

temperature, pressure, and contents to identify possible hazard. Insert 

working pressure shown on drawings where asterisk appears for High, 

Medium, and Low Pressure designations as follows: 

a. High Pressure - 414 kPa (60 psig) and above. 

b. Medium Pressure - 104 to 413 kPa (15 to 59 psig). 

c. Low Pressure - 103 kPa (14 psig) and below. 

d. Add Fuel oil grade numbers. 

6. Legend name in full or in abbreviated form as follows: 

 
 COLOR OF  COLOR OF COLOR OF LEGEND 

PIPING  EXPOSED PIPING BACKGROUND LETTERS ABBREVIATIONS 

 

Blow-off      Yellow  Black  Blow-off 

Boiler Feedwater    Yellow  Black  Blr Feed 

A/C Condenser Water Supply  Green  White  A/C Cond Wtr Sup 
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A/C Condenser Water Return  Green  White  A/C Cond Wtr Ret 

Chilled Water Supply   Green  White  Ch. Wtr Sup 

Chilled Water Return   Green  White  Ch. Wtr Ret 

Shop Compressed Air   Yellow  Black  Shop Air 

Air-Instrument Controls   Green  White  Air-Inst Cont 

Drain Line     Green  White  Drain 

Emergency Shower    Green  White  Emg Shower 

High Pressure Steam   Yellow  Black  H.P. ______* 

High Pressure Condensate Return Yellow  Black  H.P. Ret ____* 

Medium Pressure Steam    Yellow  Black  M. P. Stm ____* 

Medium Pressure Condensate Return Yellow  Black  M.P. Ret _____* 

Low Pressure Steam    Yellow  Black  L.P. Stm _____* 

Low Pressure Condensate Return  Yellow  Black  L.P. Ret _____* 

High Temperature Water Supply  Yellow  Black  H. Temp Wtr Sup 

High Temperature Water Return  Yellow  Black  H. Temp Wtr Ret 

Hot Water Heating Supply   Yellow  Black  H. W. Htg Sup 

Hot Water Heating Return   Yellow  Black  H. W. Htg Ret 

Gravity Condensate Return  Yellow  Black  Gravity Cond Ret 

Pumped Condensate Return   Yellow  Black  Pumped Cond Ret 

Vacuum Condensate Return   Yellow  Black  Vac Cond Ret 

Fuel Oil - Grade    Brown  White  Fuel Oil-Grade __* 

(Diesel Fuel included under Fuel Oil) 

Boiler Water Sampling   Yellow  Black  Sample 

Chemical Feed    Yellow  Black  Chem Feed 

Continuous Blow-Down   Yellow  Black  Cont. B D 

Pumped Condensate     Black    Pump Cond  

Pump Recirculating    Yellow  Black  Pump-Recirc. 

Vent Line     Yellow  Black  Vent 

Alkali      Yellow  Black  Alk 

Bleach      Yellow  Black  Bleach 

Detergent     Yellow  Black  Det 

Liquid Supply    Yellow  Black  Liq Sup 

Reuse  Water     Yellow  Black  Reuse Wtr 

Cold Water (Domestic) White  Green  White  C.W. Dom 

Hot Water (Domestic)  

  Supply   White  Yellow  Black  H.W. Dom 

  Return   White  Yellow  Black  H.W. Dom Ret 

  Tempered Water  White  Yellow  Black  Temp. Wtr 
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Ice Water 

  Supply   White  Green  White  Ice Wtr 

  Return   White  Green  White  Ice Wtr Ret 

Reagent Grade Water   Green  White  RG 

Reverse Osmosis    Green  White  RO 

Sanitary Waste    Green  White  San Waste 

Sanitary Vent    Green  White  San Vent 

Storm Drainage    Green  White  St Drain 

Pump Drainage    Green  White  Pump Disch 

Chemical Resistant Pipe 

  Waste     Yellow  Black  Acid Waste 

  Vent      Yellow  Black  Acid Vent 

Atmospheric Vent    Green  White  ATV 

Silver Recovery    Green  White  Silver Rec 

Oral Evacuation    Green  White  Oral Evac 

Fuel Gas     Yellow  Black  Gas 

Fire Protection Water 

  Sprinkler     Red  White  Auto Spr 

  Standpipe     Red  White  Stand 

  Sprinkler     Red  White  Drain 
 

 
7. Electrical Conduits containing feeders over 600 volts, paint legends 

using 50 mm (2 inch) high black numbers and letters, showing the 

voltage class rating. Provide legends where conduits pass through walls 

and floors and at maximum 6100 mm (20 foot) intervals in between.  Use 

labels with yellow background with black border and words Danger High 

Voltage Class, (coordinate with electrical to label properly).  

B. Fire and Smoke Partitions: 

1. Identify partitions above ceilings on both sides of partitions except 

within shafts in letters not less than 64 mm (2 1/2 inches) high. 

2. Stenciled message: "SMOKE BARRIER" or, "FIRE BARRIER" as applicable. 

3. Locate not more than 6100 mm (20 feet) on center on corridor sides of 

partitions, and with a least one message per room on room side of 

partition. 

4. Use semigloss paint of color that contrasts with color of substrate. 

C. Identify columns in pipe basements and interstitial space: 

1. Apply stenciled number and letters to correspond with grid numbering 

and lettering shown. 
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2. Paint numbers and letters 100 mm (4 inches) high, locate 450 mm (18 

inches) below overhead structural slab. 

3. Apply on four sides of interior columns and on inside face only of 

exterior wall columns. 

4. Color: 

a. Use black on concrete columns. 

b. Use white or contrasting color on steel columns. 

3.14 PROTECTION CLEAN UP, AND TOUCH-UP 

A. Protect work from paint droppings and spattering by use of masking, drop 

cloths, removal of items or by other approved methods. 

B. Upon completion, clean paint from hardware, glass and other surfaces and 

items not required to be painted of paint drops or smears. 

C. Before final inspection, touch-up or refinished in a manner to produce 

solid even color and finish texture, free from defects in work which was 

damaged or discolored. 

- - - E N D - - - 

APPENDIX 

Coordinate the following abbreviations used in Section 09 91 00, PAINTING, 

with other Sections, especially Section 09 06 00, SCHEDULE FOR FINISHES 

and other COATING SECTIONS listed. Use the same abbreviation and terms 

consistently. 

 

Paint or coating  Abbreviation 

Acrylic Emulsion AE (MPI 10 – flat/MPI 11 – semigloss/MPI 119 - gloss) 

Alkyd Flat Ak (MPI 49) 

Alkyd Gloss Enamel G (MPI 48) 

Alkyd Semigloss Enamel SG (MPI 47) 

Aluminum Paint AP (MPI 1) 

Cementitious Paint CEP (TT-P-1411) 

Exterior Latex EL??(MPI 10 / 11 / 119)?? 

Exterior Oil EO (MPI 9 – gloss/MPI 8 – flat/MPI 94 – semigloss) 

Epoxy Coating EC (MPI 77 – walls, floors/MPI 108 – CMU, concrete) 

Fire Retardant Paint FR (MPI 67) 

Fire Retardant Coating (Clear) FC (MPI 66, intumescent type) 

Floor Enamel FE (MPI 27 – gloss/MPI 59 – eggshell) 

Heat Resistant Paint HR (MPI 22) 

Latex Emulsion LE (MPI 53, flat/MPI 52, eggshell/MPI 54, semigloss/MPI 

   114, gloss Level 6 

Latex Flat LF (MPI 138) 
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Latex Gloss LG (MPI 114) 

Latex Semigloss SG (MPI 141) 

Latex Low Luster LL (MPI 139) 

Plastic Floor Coating PL 

Polyurethane Varnish PV (MPI 31 – gloss/MPI 71 - flat) 

Rubber Paint RF (CID-A-A-3120 - Paint for Swimming Pools (RF)). 

Water Paint, Cement WPC (CID-A-A-1555 - Water Paint, Powder). 

Wood Stain WS (MPI 90) 

Verify abbreviations used in the following coating sections: 

Section 09 96 59, HIGH-BUILD GLAZED COATINGS  GC 

Section 09 94 19, MULTICOLOR INTERIOR FINISHING   MC 

- - - E N D - - - 
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SECTION 10 14 10 

SIGNAGE 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section specifies interior signage for room numbers, directional 

signs, code required signs, telephone identification signs and temporary 

interior signs. 

B. This section also specifies exterior medical center identification 

signs, building identification signs, parking and traffic signs. 

C. Installation of Government furnished dedication plaque and VA seal. 

1.2 RELATED WORK 

A. Electrical: Related Electrical Specification Sections. 

B. Lighted EXIT signs for egress purposes are specified under Division 26, 

ELECTRICAL. 

C. Section 10 13 00, DIRECTORIES and Section 10 14 00, SIGNAGE. 

D. Color Finish: Section 09 06 00, SCHEDULE FOR FINISHES. 

1.3 MANUFACTURER'S QUALIFICATIONS 

A. Sign manufacturer shall provide evidence that they regularly and 

presently manufacture signs similar to those specified in this section 

as one of their principal products. 

1.4 SUBMITTALS 

A. Submit in accordance with Section 01 33 00, SHOP DRAWINGS, PRODUCT DATA 

AND SAMPLES. 

B. Samples: Sign panels and frames, with letters and symbols, each type. 

Submit 2 sets. One set of samples will be retained by Owner, other 

returned to Contractor. 

1. Sign Panel, 200 mm x 250 mm (8 inches x 10 inches), with letters. 

2. Color samples of each color, 150 mm x 150 mm (6 inches x 6 inches. 

Show anticipated range of color and texture. 

3. Sample of typeface, arrow and symbols in a typical full size layout. 

C. Manufacturer's Literature: 

1. Showing the methods and procedures proposed for the concealed 

anchorage of the signage system to each surface type. 
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2. Manufacturer’s printed specifications, anchorage details, 

installation and maintenance instructions. 

D. Samples: Sign location plan, showing location, type and total number of 

signs required. 

E. Shop Drawings: Scaled for manufacture and fabrication of sign types. 

Identify materials, show joints, welds, anchorage, accessory items, 

mounting and finishes. 

F. Full size layout patterns for dimensional letters. 

1.5 DELIVERY AND STORAGE 

A. Deliver materials to job in manufacturer's original sealed containers 

with brand name marked thereon. Protect materials from damage.  

B. Package to prevent damage or deterioration during shipment, handling, 

storage and installation.  Maintain protective covering in place and in 

good repair until removal is necessary. 

C. Deliver signs only when the site and mounting services are ready for 

installation work to proceed. 

D. Store products in dry condition inside enclosed facilities. 

1.6 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. American Society for Testing and Materials (ASTM): 

B209-07..............Aluminum and Aluminum-Alloy Sheet and Plate 

B221-08..............Aluminum and Aluminum-Alloy Extruded Bars, Rods, 

Wire, Shapes, and tubes. 

C. Federal Specifications (Fed Spec): 

MIL-PRF-8184F........Plastic Sheet, Acrylic, Modified. 

MIL-P-46144C.........Plastic Sheet, Polycarbonate 

1.7 MINIMUM SIGN REQUIREMENTS 

A. Permanent Rooms and Spaces: 

1. Tactile and Braille Characters, raised minimum 0.793 mm (1/32 in). 

Characters shall be accompanied by Grade 2 Braille. 

2. Type Styles: Characters shall be uppercase, Helvetica Medium, 

Helvetica Medium Condensed and Helvetica Regular. 

3. Character Height: Minimum 16 mm (5/8 in) high, Maximum 50 mm (2 in). 
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4. Symbols (Pictograms): Equivalent written description shall be placed 

directly below symbol, outside of symbol's background field. Border 

dimensions of symbol background shall be minimum 150 mm (6 in) high. 

5. Finish and Contrast: Characters and background shall be eggshell, 

matte or other non-glare finish with adequate contrast with 

background. 

6. Mounting Location and Height: As shown. Mounted on wall adjacent to 

the latch side of the door and to avoid door swing and protruding 

objects. 

B. Overhead Signs: 

1. Type Styles: As shown. Characters shall have a width-to-height ratio 

between 3:5 and 1:1. Characters shall have a stroke width-to-height 

ratio of between 1:5 and 1:10. 

2. Character Height: minimum 75 mm (3 in) high for overhead signs. As 

shown, for directional signs. 

3. Finish and Contrast: Same as for signs of permanent rooms and spaces. 

4. Mounting Location and Height: As shown. 

1.8 COLORS AND FINISHES: 

A. Section 09 06 00, SCHEDULE FOR FINISHES. 

PART 2 - PRODUCTS 

2.1 GENERAL 

A. Signs of type, size and design shown on the drawings and as specified. 

B. Signs complete with lettering, framing and related components for a 

complete installation. 

C. Provide graphics items as completed units produced by a single 

manufacturer, including necessary mounting accessories, fittings and 

fastenings. 

D. Do not scale drawings for dimensions. Contractor to verify and be 

responsible for all dimensions and conditions shown by these drawings.  

Engineer to be notified of any discrepancy in drawing, in field 

directions or conditions, and/or of any changes required for all such 

construction details. 

E. The Sign Contractor, by commencing work of this section, assumes overall 

responsibility, as part of his warranty of work, to assure that 
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assemblies, components and parts shown or required within the work of 

the section, comply with the Contract Documents. The Contractor shall 

further warrant: That all components, specified or required to 

satisfactorily complete the installation are compatible with each other 

and with conditions of installations. 

2.2 PRODUCTS 

A. Aluminum: 

1. Sheet and Plate: ASTM B209. 

2. Extrusions and Tubing: ASTM B221. 

B. Cast Acrylic Sheet: MIL-PRF-8184F; Type II, class 1, Water white non-

glare optically clear. Matt finish water white clear acrylic shall not 

be acceptable. 

C. Polycarbonate: MIL-P-46144C; Type I, class 1. 

D. Vinyl: 0.1 mm thick machine cut, having a pressure sensitive adhesive 

and integral colors. 

E. Electrical Signs: 

1. General: Furnish and install all lighting, electrical components, 

fixtures and lamps ready for use in accordance with the sign type 

drawings, details and specifications. 

2. Refer to Electrical Specifications Section, Division 26, ELECTRICAL, 

to verify line voltages for sign locations that require electrical 

signs. 

3. Quality Control: Installed electrical components and sign 

installations are to bear the label and certification of 

Underwriter’s Laboratories, Inc., and are to comply with National 

Electrical Code as well as applicable federal, state and local codes 

for installation techniques, fabrication methods and general product 

safety. 

4. Ballast and Lighting Fixtures: See Electrical Specifications. 

F. Concrete Post Footings: See Section 03 30 53, MISCELLANEOUS CAST-IN-

PLACE CONCRETE, Cast-in-place Concrete. 

G. Steel: See Section 05 12 00, STRUCTURAL STEEL FRAMING. 

2.3 SIGN STANDARDS 

A. Typography: 
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1. Type Style: Helvetica Medium and Helvetica Medium Condensed. Initial 

caps or all caps as indicated in Sign Message Schedule. 

2. Arrow: See graphic standards in drawings. 

3. Letter spacing: See graphic standards on drawings. 

4. Letter spacing: See graphic standards on drawings. 

5. All text, arrows, and symbols to be provided in size, colors, 

typefaces and letter spacing shown. Text shall be a true, clean, 

accurate reproduction of typeface(s) shown. Text shown in drawings 

are for layout purposes only; final text for signs is listed in Sign 

Message Schedule. 

B. Project Colors and Finishes: See Section 09 06 00, SCHEDULE FOR 

FINISHES. 

2.4 SIGN TYPES 

A. General: 

1. The interior sign system is comprised of sign types families that are 

identified by a letter and number which identify a particular group 

of signs. An additional number identifies a specific type of sign 

within that family. 

a. IN indicates a component construction based sign. 

1) The exterior sign system shall be comprised of sign types 

families that are identified by a letter and number which 

identify a particular group of signs. An additional number 

identifies a specific type of sign within that family. 

2) EI designation indicates exterior internally illuminated sign. 

3) EN designation indicates exterior non-illuminated sign. 

B. Interchangeable Component System: 

1. Sign Type Families: 03, 04, 05, 06, 07, 08, 09 10, 11 12, 13, 14, 15, 

16 and 17. 

2. Interior sign system capable of being arranged in a variety of 

configurations with a minimum of attachments, devices and connectors. 

a. Interchangeable nature of the system shall allow for changes of 

graphic components of the installed sign, without changing sign in 

its entirety. 

b. Component Sign System is comprised of the following primary 

components: 
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1) Rail Back utilizing horizontal rails, spaced to allow for 

uniform, modular sizing of sign types. 

2) Rail Insert mounted to back of Copy Panels to allow for 

attachment to Rail Back. 

3) Copy Panels, made of a variety of materials to allow for 

different graphic needs. 

4) End Caps which interlock to Rail Back to enclose and secure 

changeable Copy Panels. 

5) Joiners and Accent Joiners connect separate Rail Backs 

together.  

6) Top Accent Bars which provide decorative trim cap that encloses 

the top of sign or can connect the sign to a Type 03 Room 

Number Sign. 

c. Rail Back, Rail Insert and End Caps in anodized extruded aluminum 

to allow for tight tolerances and consistent quality of fit and 

finish. 

d. Signs in system shall be convertible in the field to allow for 

enlargement from one size to another in height and width through 

use of Joiners or Accent Joiners, which connect Rail Back panels 

together blindly, providing a butt joint between Copy Panels. 

Accent Joiners shall connect Rail Backs together with a visible 3 

mm (1/8") horizontal rib, flush to the adjacent copy insert 

surfaces. 

e. Sign configurations shall vary in width from 225 mm (9 inches) to 

2050 mm (80 inches), and have height dimensions of 50 mm (2 

inches), 75 mm (3 inches), 150 mm (6 inches), 225 mm (9 inches) 

and 300 mm (12 inches). Height shall be increased beyond 300 mm 

(12 inches), by repeating height module in full or in part. 

3. Rail Back functions as internal structural member of sign using 

6063T5 extruded aluminum and anodized black. 

a. Shall accept an extruded aluminum or plastic insert on one sign or 

on both sides, depending upon sign type. 

b. Shall be convertible in field to allow for connection to other 

Rail Back panels, so that additive changes can be made to sign 

unit. 
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c. Rail shall allow for a variety of mounting devices including wall 

mounting for screw-on applications, using pressure sensitive tape, 

freestanding mount, ceiling mount and other mounting devices as 

needed. 

4. Rail Insert functions as a mounting device for Copy Panels on to the 

Rail Back. The Rail Insert mounts to the back of the Copy Panel with 

adhesive suitable for use with the particular copy insert material. 

a. Shall allow Copy Panels to slide or snap into the horizontal Rail 

Back for ease of changeability. 

b. Shall mount to the back of the Copy Panel with adhesive suitable 

for use with particular Copy Panel material. 

5. Copy Panels shall accept various forms of copy and graphics, and 

attaches to the Rail Back with the Rail Insert. Copy Panels shall be 

either ABS plastic with integral color or an acrylic lacquer finish; 

photo polymer; or, acrylic. 

a. Interchangeable by sliding horizontally from either side of sign, 

and to other signs in system of equal or greater width or height. 

b. Cleanable without use of special chemicals or cleaning solutions. 

c. Copy Insert Materials. 

1) ABS Inserts - 2.3 mm (.090 inches) extruded ABS plastic core 

with .07 mm (.003 inches) acrylic cap bonded during 

extrusion/texturing process. Pressure bonded to extruded Rail 

Insert using adhesive. Background color is either integral or 

painted in acrylic lacquer. ABS inserts finished in a chromium 

industries #HM335RA texture pattern to prevent glare. 

2) Photo polymer Inserts - 3 mm (.125 inches) phenolic photo 

polymer with raised copy etched to 2.3 mm (.0937 inches), 

bonded to an ABS plastic or extruded aluminum insert with 

adhesive. Background color is painted in acrylic enamel. 

3) Changeable Paper/ Insert Holder - Extruded insert holder with 

integral Rail Insert for connection with structural back panel 

in 6063T5 aluminum with a black anodized finish. Inserts into 

holder are paper with a clear 0.7 mm (.030 inches) textured 

cover. Background color is painted in acrylic lacquer. 
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4) Acrylic - 2 mm (.080 inches) non-glare acrylic. Pressure bonded 

to extruded Rail Insert using adhesive. Background color is 

painted in acrylic lacquer or acrylic enamel. 

5) Extruded 6063T5 aluminum with a black anodized finish Insert 

Holder with integral Rail Insert for connection with Structural 

Back Panel to hold a 0.7 mm (.030 inches) textured 

polycarbonate insert and a Sliding Tile which mounts in the 

Inset Holder and slides horizontally. 

6) End Caps - Extruded using 6063T5 aluminum with a black 

anodized. End Caps interlock with Rail Back with clips to form 

an integral unit, enclosing and securing the changeable Copy 

Panels, without requiring tools for assembly. 

a) Shall be interchangeable to either end of sign and to other 

signs in the system of equal height. 

b) Mechanical fasteners can be added to the End Caps that will 

secure it to Rail Back to make sign tamper resistant. 

7) Joiners - Extruded using 6063T5 aluminum with a black anodized 

finish. Rail Joiners connect Rail Backs together blindly, 

providing a butt joint between Copy Inserts. 

8) Accent Joiners - Extruded using 6063T5 aluminum with a mirror 

polished finish. Joiner shall connect Rail Backs together with 

a visible 3 mm (.125 inches) horizontal rib, flush to the 

adjacent Copy Panel surfaces. 

9) Top Accent Rail - Extruded using 6063T5 aluminum with a mirror 

polished finish. Rail shall provide 3 mm (.125 inches) high 

decorative trim cap, which butts flush to adjacent Copy Panel 

and encloses top of Rail Back and Copy Panel. 

10) Typography 

a) Vinyl First Surface Copy (non-tactile) - Applied Vinyl 

copy. 

b) Subsurface Copy Inserts - Textured 1 mm (.030 inches) clear 

polycarbonate face with subsurface applied Vinyl copy. Face 

shall be back sprayed with paint and laminated to an 

extruded aluminum carrier insert. 

c) Integral Tactile Copy Inserts - phenolic photo polymer 

etched with 2.3 mm (.0937 inches) raised copy. 
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d) Silk-screened First Surface Copy (non-tactile) - Injection 

molded or extruded ABS plastic or aluminum insert with 

first surface applied enamel silk-screened copy. 

C. Sign Type Family 01, 02.01 thru 02.05, 08, 09 and 20: 

1. All text and graphics are to be first surface silk-screened. 

2. IN-01.12 & IN-01.13: Refer to Sign Type 03 specification for tactile 

and Braille portion of sign. 

3. IN-02.4: All text and graphics are to be first surface vinyl letters. 

4. IN-01.1: Preparation of artwork for reproduction of "fire and 

emergency evacuation maps" is by manufacturer.  

D. Sign Type Families 03: 

1. Tactile sign is to be made from a material that provides for letters, 

numbers and Braille to be integral with sign plaque material such as: 

photosensitive polyamide resin, etched metal, sandblasted phenolic or 

embossed material. Do not apply letters, numbers and Braille with 

adhesive. 

2. Numbers, letters and Braille to be raised 0.793 mm (.0312 inches) 

from the background surface. The draft of the letters, numbers and 

Braille to be tapered, vertical and clean. 

3. Braille dots are to conform with standard dimensions for literary 

Braille; (a) Dot base diameter: 1.5 mm (.059 inches) (b) Inter-dot 

spacing: 2.3 mm (.090 inches) (c) Horizontal separation between 

cells: 6.0 mm (.241 inches) (d) Vertical separation between cells: 

10.0 mm (.395 inches) 

4. Entire assembly is painted in specified color. After painting, apply 

white or other specified color to surface of the numbers and letters. 

Entire sign is to have a protective clear coat sealant applied. 

5. Complete sign is to have an eggshell finish (11 to 19 degree on a 60 

degree glossmeter). 

E. Sign Type Family 04 and 11: 

1. All text and graphics are to be first surface applied vinyl letters. 

2. IN-04: When a Type IN-04 is to be mounted under a Type IN03, a 

connecting Accent Joiner is to be used to create a singular 

integrated sign. 

F. Sign Type 05: 
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1. Text if added to Copy Insert module to be first surface applied vinyl 

letters. 

G. Sign Type Family 06 and 07: 

1. A11 text and graphics are to be first surface applied vinyl letters 

except for under sliding tile. 

2. Protect text, which is covered by sliding tile, so tile does not wear 

away letters. 

H. Sign Type Family 10: 

1. Pocket depth is to be 0.3 mm (.0150 inches). 

I. Sign Type Family 12 and 13: 

1. A11 text and graphics are to be first surface applied vinyl letters. 

2. IN-12: Provide felt, cork or similar material on bottom of desk 

mounting bracket to protect counter surfaces. 

J. Sign Type Family 14, 15, and 16: 

1. A11 text and graphics are to be first surface applied vinyl letters. 

2. IN-14.06: When added to top of IN-14.01, IN-14.04, or IN-14.05 a 

connecting Accent Joiner is to be used to create a singular 

integrated sign. 

3. Ceiling mounted signs required mounting hardware on the sign that 

allows for sign disconnection, removal and reinstallation and 

reconnection. 

K. Sign Type Family 17: 

1. A11 text and graphics are to be first surface applied vinyl letters. 

2. IN-17: Directory constructed using elements of the Component System. 

L. Sign Type Family 18: 

1. A11 text and graphics are to be first surface applied stylus cut 

vinyl letters. 

2. Provide in specified typeface, color and spacing, with each message 

or message group on a single quick release backing sheet. 

M. Sign Type Family 19: 

1. Dimensional letters are mill or laser cut acrylic in the size and 

thickness noted in the drawings. 

2. Draft of letters is perpendicular to letters face. 

3. All corners such as where a letter stem and bar intersect are to be 

square so the letter form is accurately reproduced. 
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4. Paint letters with acrylic polyurethane in specified color and 

finish. 

N. Sign Type Family (See Specialty Signs Section) 21: 

1. IN-21.01: 57 mm (2.25 inches) polished aluminum tube mounted to 

weighted 356 mm (14 inches) diameter polished aluminum base. Sign 

bracket to hold a 6 mm (.25 inches) sign plaque. 

2. IN-21.02: 57 mm (2.25 inches) polished aluminum tube vertical support 

mounted to a weighted polished 57 mm (2.25 inches) aluminum tubular 

base. Rail Back mechanically connected to vertical supports with Copy 

Panel attached to front and back. 

3. IN-21.03 & 21.04: IN-21.02: 57 mm (2.25 inches) polished aluminum 

tube vertical support mounted to a weighted polished 57 mm (2.25 

inches) aluminum tubular base. Rail Back mechanically connected to 

vertical supports with hinged locking glass door. Black felt covered 

changeable letter board or tan vinyl impregnated cork tack surface as 

background within case. 

O. Sign Type Family 22: 

1. IN-22.01: Extruded aluminum clip anodized black containing rollers to 

pinch and release paper. End caps are black plastic. 

2. IN-22.02: Patient Information holder constructed of 18 gauge formed 

sheet metal painted in specified color. Polished aluminum connecting 

rods and buttons. Button covers for mounting screws are to 

permanently attach and securely conceal screws. 

P. Temporary Interior Signs: 

1. Fabricated from 50 kg (110 pound) matte finished white paper cut to 

100 mm (4 inch) wide by 300 mm (12 inch) long. Punched 3 mm (.125 

inch) hole with edge of hole spaced 13 mm (.5 inch) in from edge and 

centered on 100 mm (4 inch) side. Reinforce hole on both sides with 

suitable material that prevents tie form pulling through hole. Ties 

are steel wire 0.3 mm (0.120 inch) thick attached to tag with twist 

leaving 150 mm (6 inch) long free ends. 

2. Mark architectural room number on sign, with broad felt marker in 

clearly legible numbers or letters that identify room, corridor or 

space as shown on floor plans. 

3. Install temporary signs to all rooms that have a room, corridor or 

space number. Attach to door frame, door knob or door pull. 
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a. Doors that do not require signs are: corridor doors in corridor 

with same number, folding doors or partitions, toilet doors, 

bathroom doors within and between rooms, closet doors within 

rooms, communicating doors in partitions between rooms with 

corridor entrance doors. 

b. Replace and missing damaged or illegible signs. 

2.5 FABRICATION 

A. Design components to allow for expansion and contraction for a minimum 

material temperature range of 56 °C (100 °F), without causing buckling, 

excessive opening of joints or over stressing of adhesives, welds and 

fasteners. 

B. Form work to required shapes and sizes, with true curve lines and 

angles. Provide necessary rebates, lugs and brackets for assembly of 

units. Use concealed fasteners whenever and wherever possible. 

C. Shop fabricate so far as practicable. Joints fastened flush to conceal 

reinforcement, or welded where thickness or section permits. 

D. Contact surfaces of connected members be true. Assembled so joints will 

be tight and practically unnoticeable, without use of filling compound. 

E. Signs shall have fine, even texture and be flat and sound. Lines and 

miters sharp, arises unbroken, profiles accurate and ornament true to 

pattern. Plane surfaces be smooth flat and without oil-canning, free of 

rack and twist. Maximum variation from plane of surface plus or minus 

0.3 mm (0.015 inches). Restore texture to filed or cut areas. 

F. Level or straighten wrought work. Members shall have sharp lines and 

angles and smooth su1rfaces. 

G. Extruded members to be free from extrusion marks. Square turns and 

corners sharp, curves true. 

H. Drill holes for bolts and screws. Conceal fastenings where possible. 

Exposed ends and edges mill smooth, with corners slightly rounded. Form 

joints exposed to weather to exclude water. 

I. Finish hollow signs with matching material on all faces, tops, bottoms 

and ends. Edge joints tightly mitered to give appearance of solid 

material. 

J. All painted surfaces properly primed. Finish coating of paint to have 

complete coverage with no light or thin applications allowing substrate 

or primer to show. Finished surface smooth, free of scratches, gouges, 



Durham VAMC 

Expand Parking Garage 

Durham, NC 27705 

August 05, 2015

Bid Set

Project No. 558-318

 

10 14 10 - 13 
SIGNAGE 

drips, bubbles, thickness variations, foreign matter and other 

imperfections. 

K. Movable parts, including hardware, are be cleaned and adjusted to 

operate as designed without binding of deformation of members. Doors and 

covers centered in opening or frame. All contact surfaces fit tight and 

even without forcing or warping components. 

L. Pre-assemble items in shop to greatest extent possible to minimize field 

splicing and assembly. Disassemble units only as necessary for shipping 

and handling limitations. Clearly mark units for re-assembly and 

coordinated installation. 

M. No signs are to be manufactured until final sign messages and locations 

have been approved by the Engineer. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Protect products against damage during field handling and installation. 

Protect adjacent existing and newly placed construction, landscaping and 

finishes as necessary to prevent damage during installation. Paint and 

touch up any exposed fasteners and connecting hardware to match color 

and finish of surrounding surface. 

B. Mount signs in proper alignment, level and plumb according to the sign 

location plan and the dimensions given on elevation and sign location 

drawings. Where otherwise not dimensioned, signs shall be installed 

where best suited to provide a consistent appearance throughout the 

project. When exact position, angle, height or location is in doubt, 

coordinate with the Engineer. 

C. Contractor shall be responsible for all signs that are damaged, lost or 

stolen while materials are on the job site and up until the completion 

and final acceptance of the job. 

D. Remove or correct signs or installation work that is unsafe or 

unacceptable, as required by the Engineer, Architect, or Owner. 

E. At completion of sign installation, clean exposed sign surfaces. Clean 

and repair any adjoining surfaces and landscaping that became soiled or 

damaged as a result of installation of signs. 

F. Locate signs as shown on the Sign Location Plans. 
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G. Certain signs may be installed on glass. A blank glass back up is 

required to be placed on opposite side of glass exactly behind sign 

being installed. This blank glass back up is to be the same size as sign 

being installed. 

H. Contractor will be responsible for verifying that behind each sign 

location there are no utility lines that will be affected by 

installation of signs. Any damage during installation of signs to 

utilities will be the sole responsibility of the Contractor to correct 

and repair. 

I. Furnish inserts and anchoring devices which must be set in concrete or 

other material for installation of signs. Provide setting drawings, 

templates, instructions and directions for installation of anchorage 

devices which may involve other trades. 

---END--- 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

10 44 13 - 1 

SECTION 10 44 13 
FIRE EXTINGUISHER CABINETS 

PART 1 - GENERAL  

1.1 DESCRIPTION 

 This section covers recessed fire extinguisher cabinets. 

1.2 RELATED WORK 

A. Acrylic glazing: Section 08 80 00, GLAZING. 

B. Field Painting: Section 09 91 00, PAINTING.  

1.3 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES. 

B. Manufacturer's Literature and Data: Fire extinguisher cabinet including 

installation instruction and rough opening required. 

1.4 APPLICATION PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. American Society of Testing and Materials (ASTM): 

D4802-10................Poly (Methyl Methacrylate) Acrylic Plastic Sheet 

PART 2 - PRODUCTS  

2.1 FIRE EXTINGUISHER CABINET 

 Recessed type with flat trim, painted red of size and design to match 

existing floors.  

2.2 FABRICATION 

A. Form body of cabinet from 0.9 mm (0.0359 inch) thick sheet steel.  

B. Fabricate door and trim from 1.2 mm (0.0478 inch) thick sheet steel with 

all face joints fully welded and ground smooth. 

1. Glaze doors with 6 mm (1/4 inch) thick ASTM D4802, clear acrylic 

sheet, Category B-1, Finish 1. 

2. Design doors to open 180 degrees. 

3. Provide continuous hinge, pull handle, and adjustable roller catch. 

2.3 FINISH 

A. Finish interior of cabinet body with baked-on semigloss white enamel. 

B. Finish door, frame with manufacturer's standard baked-on prime coat 

suitable for field painting. 

PART 3 - EXECUTION 

A. Install fire extinguisher cabinets in prepared openings and secure in 

accordance with manufacturer's instructions. 
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B. Install cabinet so that bottom of cabinet is 975 mm (39 inches) above 

finished floor. 

- - - E N D - - - 
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SECTION 11 12 00 

PARKING CONTROL EQUIPMENT 

PART 1 – GENERAL 

1.1 DESCRIPTION 

A. The work of this Section shall include furnishing all material, 

equipment, labor, and supervision to install in place a fully-operating 

Parking Occupancy Count System and Access Control Parking Equipment, as 

specified herein and/or indicated on the Drawings.  Included will be 

supply, delivery, unloading, setting, anchoring, control wiring 

installation, wiring termination, and start-up of all system equipment. 

B. System Description: 

1. Access Control Gates:  Barrier gates at vehicle entry and exit lanes 

on Level 1 to enable VA security staff to block access to the garage, 

as necessary.  Gates shall be raised and lowered remotely from the 

existing attendant booth at the exit lane. 

2. Public parkers shall enter through the south or east (main) entry by 

taking a ticket from the ticket dispenser.  Public parkers will exit 

through one of the two east (main) exit lanes.  One exit lane 

provides for a cashiered paid transaction at the booth.  Both exit 

lanes shall provide for pay-in-lane, credit card only transactions. 

3. Staff and Veteran PIV identity cards shall serve as credentials for 

parking access.  Cards shall be programmable for the following 

operations: 

 The first group shall allow only designated monthly/contract 

parkers to enter and exit the nested parking in Garage A through 

the various access points. 

 The second group shall allow monthly/contract parkers to enter 

and exit Garage B through the south and east (main) access 

points. 

 The third group shall allow Veteran transient parkers access to 

the public parking areas of both Garage A and B.  Veteran access 

shall only be through the east (main) access point.  Veterans may 

also enter by pulling a ticket and exit with the presentation of 

a PIV card credential. 
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The Facility Management System (FMS) shall provide unique and 

separate revenue reports for Garage A and Garage B as required by 

the Owner. 

4. Communication and data conduit/wiring related to the Parking Access 

and Revenue Control System (PARCS) equipment from the electrical room 

of Garage B shall be connected to the central controller/computer 

located in the attendant booth. 

5. All new and existing PARCS equipment shall be on-line and connected 

to the central computer for a single parking operation. 

6. All entry and exit lane devices (ticket dispensers, exit 

verifiers/pay-in-lane, and card readers) shall have a two-way voice 

intercom and be connected to the master station.  PARCS devices with 

integrated intercoms will be accepted provided they function as 

required. 

7. The existing PARCS equipment in the entry and exit lanes shall be 

compatible with the new FMS.  The existing equipment shall function 

as required for access and revenue control. 

1.2 RELATED WORK 

A. The following Work is related to this Section: 

1. Alternates, Section 01 23 00 

2. Shop Drawings, Product Data, and Samples, Section 01 33 23 

3. Cast-in-Place Concrete, Section 03 30 00 

4. Precast Concrete, Section 03 40 00 

5. Signage, Section 10 14 10 

6. Electrical, Division 26 

B. The electrical Subcontractor shall furnish and install all conduit and 

power wiring in proper size and location to the parking control 

equipment and empty conduit for control wiring as required. 

C. Manufacturer of the Parking Control System shall provide those 

responsible for related work with: 

1. Installation diagrams and details for setting indoor and outdoor 

mounted equipment. 

2. Templates for setting indoor and outdoor mounted equipment. 

3. Templates and cast-in inserts to anchor freestanding equipment to 

curbs and bases. 

4. Electrical wiring diagrams and details. 
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5. Electrical installation requirements. 

6. Electrical power requirements. 

1.3 SUBMITTALS 

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND 

SAMPLES, furnish Manufacturer’s Certificates and Data certifying that 

the materials conform to the requirements specified. 

B. Submit Shop Drawings for review and approval.  Included are equipment 

wiring diagrams, equipment cut sheets and specifications, and equipment 

color charts. 

C. Upon request submit for review and approval the names, locations, 

contacts, and telephone numbers for the five most recently installed 

completed projects. 

D. Submit for record 30 days prior to installing the Parking Count System 

Equipment, procedures for testing electrical, mechanical, and program 

functions of the system. 

E. Provide the Owner with two final copies of each of the following: 

1. Maintenance Manual 

2. Operating Manual 

3. Equipment electrical circuitry diagram 

4. As built equipment wiring diagram 

1.4 TRANSPORTATION AND HANDLING 

A. Deliver equipment to the site packaged to prevent damage and marked for 

easy identification. 

B. Store equipment in a clean, dry location protected from damage.  Replace 

damaged materials at no cost to the Owner. 

C. Deliver items required to be built into the concrete promptly to the 

site so they may be built in as the work progresses. 

1.5 OPERATING CONDITIONS 

A. Equipment shall be designed, fabricated, and installed to operate 

effectively under the climate and exposure conditions for the recorded 

weather extremes for the equipment location. 

B. It is recognized that certain solid state and computer based parking and 

revenue control equipment may require special electrical power and 

grounding considerations.  If required by the parking count system 

equipment, the Manufacturer of the Parking Occupancy Count System shall: 
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1. Include in the bid amount the cost to provide and install voltage 

stabilization modules or devices to protect each component form 

normal voltage variations. 

2. Advise the Engineer in writing at the time of the award of contract 

of any special electrical power, uninterruptible power supplies, and 

grounding requirements. 

1.6 WARRANTY 

A. Provide Manufacturer’s Warranty. 

B. Warranty shall be for one year covering all labor and materials. 

1. Warranty shall commence when equipment is 100 percent operational and 

acceptable to the Owner, as approved in writing by the Owner and 

Engineer. 

2. Maintain equipment operational during the warranty period such that, 

if defective, equipment shall be serviced within eight business 

hours, following notification by the Owner.  Business hours are 8 

a.m. to 5 p.m. Monday through Friday, excluding holidays. 

3. Warranty shall include preventative maintenance cleaning, testing, 

and minor repair no less than six times per year. 

4. Warranty shall cover all equipment furnished under this specification 

section – both manufacture and installation, excluding misuse or 

vandalism. 

PART 2 - PRODUCTS 

2.1 GENERAL 

A. All equipment colors shall be standard Manufacturer colors except where 

specifically noted. 

B. All parking control equipment must be compatible with the electrical 

system as specified in Division 26 and shown on the Drawings. 

C. All equipment, hardware and software, including the FMS, that accept 

credit cards shall comply with the most current Payment Card industry 

(PCI) Data Security Standard and the Visa USA Cardholder Information 

Security Program (CISP). 

2.2 EQUIPMENT LIST 

A. The following equipment list consists of basic system components. 

Provide auxiliary items required for the proper functioning of the 
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system, whether mentioned or not, including but not limited to, heaters, 

coolers, wiring, transformers, relays, stands, housings, pedestals, etc. 

It is the SOLE RESPONSIBILITY of the Parking Control Equipment 

(Sub)Contractor to provide every component necessary for a complete 

functioning system. 

B. Locate equipment as indicated on the Drawings. Equipment List 

1. Provide Parking Control Equipment for each lane as indicated: 

 

 

 

 

 

 

 

 

 

 

 

 

Notes: 
* Existing PARCS equipment to remain.  Quantity is not in the total. 
** Equipment manufacturer shall determine quantity, location, and 

dimension of detector loops. 
*** Intercom master station shall be located in the ADA Cashier Booth 

and the security office. 
 

2. Office Equipment  

a. Installer shall provide computer with a monitor and laser printer 

meeting the requirements for properly running the provided 

Facility Management System software. 

b. Dual Master Intercom Station. 

2.3 FACILITY MANAGEMENT SYSTEM (FMS) 

A. The facility management system shall be an on-line system of computer 

hardware and software providing information and control to manage the 

parking facility.   The system shall be designed and configured 

specifically for parking facility management.  All lane and automated 

pay equipment shall be connected to the FMS. 

Item Quantity Per Lane Total 
RequiredA B C D* E* F G  Other 

1. Gate with automatic 
safety reverse and 10’ 
folding arm 

1 1 1 1* 1* 1 1   5 

2. Digital self-tuning 
vehicle detector* 

2 2 2 2* 2* 2 2   14 

3. Detector Loop – 
sawcut** 

2 2 2 2* 2* 2 2   14 

4. Ticket Dispenser 1   1      2 
5. Card Reader 1 1 1 1* 1* 1 1   7 
6. Exit Verifier  1 1       2 
7. Fee Computer  1        1 
8. Fee Display  1        1 
9. Intercom*** 1 1 1 1 1 1 1  2 9 
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1. The FMS software shall be based upon a Windows operating system and 

be designed to take advantage of future operating system 

enhancements. 

2. The primary functions of the FMS shall include the following related 

subsystems: 

 Revenue Control 

 Access Control 

 Lane Count Control and Occupancy Monitoring 

 Equipment Status and Control 

3. Data generated by the FMS software shall be exportable to other 

Windows based applications. 

4. The FMS software shall be hierarchy password-protected to prevent 

unauthorized access to critical features and functions. 

5. The FMS shall interface between the on-line devices and the control 

computer, to provide a complete operating system. 

6. The FMS shall output the following information to an event log 

printer: 

a. Alarm Conditions 

b. Lane Control Functions 

c. Hourly Count Status of all Counters 

7. If the event log printer is disconnected, the FMS shall buffer the 

above information for a minimum of 24 hours. Beyond 24 hours, stored 

information shall be deleted on a first-in-first-out basis. With or 

without the printer connected, all functions of the FMS shall 

continue to operate. 

B. Revenue Control subsystem of the FMS shall provide a complete, auditable 

accounting of all activities generated by the system revenue control 

devices.  The FMS software shall generate and maintain database 

information of each transaction generated by the revenue collection 

devices.  Revenue Control subsystem shall utilize and share data 

generated by the other subsystems of the FMS including, but not limited 

to, the non-resettable counter requirements. 

1. The following standard revenue control reports shall be provided by 

the FMS.  The generation of individual reports shall be owner 

selectable to be automatically triggered by a defined event, at 

regularly scheduled intervals, or on demand. 
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a. Daily Event Log 

b. Cashier Shift Report 

c. Daily Lane Activity Report 

d. Daily Non-Revenue & Void Transactions Report 

e. Monthly Cashier Analysis 

f. Monthly Peak Occupancy Report 

g. Monthly Lane Activity Report 

h. Monthly Lane Volume Report 

i. Monthly Lane Load Factor Report 

j. Monthly Lot Duration 

k. Monthly Ticket Validation Report 

l. Monthly Ticket Analysis Report 

m. Detailed Transactions Report 

n. Daily Credit Card Lane Summary Report 

o. Cashier Shift Credit Card Detail Report 

C. Access Control subsystem of the FMS shall use Credential Reading Devices 

(CRD) located at the entrance lanes, exit lanes, and control points 

where indicated on the Drawings. The CRD types include: 

1. On-line CRDs. System shall utilize proximity type reads Insertion or 

swipe readers are not acceptable. 

2. Access Control Capabilities 

a. The access control system shall be an on-line system. If the FMS 

is not functional, the CRDs shall function off-line. Credential 

validity checks shall be made, but not anti-passback checks when 

the FMS is down. 

b. Subsystem shall be able to add credentials to memory with the 

ability to define where and when the credential holder may use the 

credential. On a gate-by-gate basis, valid access times shall be 

definable. 

c. Subsystem shall be able to delete credentials from memory as well 

as modify access control privileges of individual credentials. 

1,000 cards shall be provided in base bid. 

d. Subsystem shall be able to select controlled areas that are to 

operate in an hard, soft, or timed anti-passback (APB) mode and 

select whether contact closure (e.g. gate up) is required to 

change anti-passback status. APB shall include resynch commands 
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which reset the sequence control to a neutral state. The anti-

passback status shall be restored within the access control system 

when the credential is next used in either entrance or exit 

reader. SOFT APB (printer lists the illegal use but barrier gate 

still opens) and HARD APB (printer lists the illegal use and 

barrier gate does not open) shall be selectively programmable. 

e. All subsystem activity messages to the operator shall be printed 

in plain language English text including credential holder name. 

f. The access control subsystem shall be capable of automatically 

reading the credential and sending the credential number to the 

access controller to verify current status. Reading rejects shall 

not exceed one half of one percent (0.5%) of credential 

presentations. 

g. For use in a combined contract/transient entrance lane, actuation 

of the credential reader shall lock out the transient ticket 

dispenser until after the vehicle has passed through the gate. 

h. For use in a combined contract/transient exit lane, actuation of 

the credential reader shall lock out the fee computer, exit 

verifier, or pay-in-lane machine until after the vehicle has 

passed through the gate. 

i. CRD and location shall be such that the card reader shall be 

within easy reach of seated driver. 

j. Both reader housing and stand shall be treated for corrosion 

resistance and finished externally with two coats of acrylic 

enamel in same color as other equipment as selected by the Owner. 

k. Acceptable CRD products are: 

1) Passport Plus Proximity Card Reader System, 3M Traffic Safety 

and Security Division, Austin, TX. 

2) Proximity Card Readers, Amano McGann, Roseville, MN. 

3) Skidata, Hillsborough, NJ. 

4) WPS Parking Systems, Rockville, MD. 

3. The following standard access control reports shall be provided by 

the FMS.  The generation of individual reports shall be owner 

selectable to be automatically triggered by a defined event, at 

regularly scheduled intervals, or on demand. 

a. Current active credentials 
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b. Deleted credentials within a specified timeframe 

c. Active credentials by group 

d. Entry or exits by lane within a specified timeframe 

e. Passback violations within a specified timeframe 

f. Passback violations by locations 

g. Passback violations attempted within a specified timeframe 

h. Passback violations attempted by locations  

i. Current listing of credentials in the facility 

j. Listings of credentials “in” the facility within a specified 

timeframe 

D. Lane Count Control and Occupancy Monitoring subsystem of the FMS shall 

maintain both differential and total counts (by lane), of transient 

parkers, monthly parkers, and facility totals, as well as differential 

and total counts of illegal entries and gate overrides (vehicles passing 

through the lane with the gate locked in the open position). 

1. The Count Subsystem shall provide the following output signals: 

a. Entrance Lanes 

1) Full Sign On/Off 

2) Gate Vend (Manual Open) 

3) Gate Override (Continuous Up) 

4) Gate Reset (Gate Down) 

b. Exit Lanes 

1) Gate Vend (Manual Open) 

2) Gate Override (Continuous Up) 

3) Gate Reset (Gate Down) 

2. The count subsystem shall maintain and provide the following counts: 

a. Transient Differential Count (with holdback 

b. Facility Total Differential Count – Facility Full 

c. Monthly Differential Count (Card Access) 

d. Transient Entrance and Exit Count Non-resettable (by lane) 

e. Monthly Entrance and Exit Count Non-resettable (by lane) 

f. Total Vehicle Entrance and Exit Count Non-resettable (by lane) 

g. Number of Vehicle through Entrance or Exit with Gate Locked in the 

Up Position, Non-resettable (by lane) 

h. Event Mode Entrance Total Count by Lane 
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3. The count subsystem shall continually display total counts for 

transient, monthly, and total lane from each entry and exit lane. 

E. Equipment Status and Control subsystem of the FMS shall provide 

management information and remote control of the access and revenue 

control equipment. 

1. The status and control subsystem shall monitor the following input 

signals: 

a. Entrance Lanes 

1) Transient Gate Vend (Ticket Pull) 

2) Card or AVI Access Gate Vend (Card AVI Vend) 

3) Gate Up Cam (Auxiliary Switch) 

4) Gate Loop N.O. (Detector Output) 

5) Low Ticket Switch (Auxiliary Switch) 

6) Ticket Out Alert 

7) Gate Manual Switch (Double Pole Switch) 

8) Arming Loop Fail Alert 

9) Ticket Issue Loop Fail Alert 

10) Gate Reset Loop Fail Alert 

b. Exit Lanes 

1) Card or AVI Access Gate Vend (Card AVI Vend) 

2) Fee Computer Vend (Transaction Processed) 

3) Gate Up Cam (Auxiliary Switch) 

4) Gate Loop N.O. (Detector Output) 

5) Gate Manual Switch (Double Pole Switch) 

6) Arming Loop Fail Alert 

7) Gate Reset Loop Fail Alert 

2. The status and control subsystem shall provide the following displays 

and miscellaneous functions on FMS CRT screen: 

a. Current Time 

b. Count System Status 

c. Entrance and Exit Lane Status – Open or Closed 

3. The status and control subsystem shall monitor each entry and exit 

lane for proper operation of equipment. The subsystem shall provide 

an audio alarm and display such failures as: 

a. Ticket Jam in Ticket Dispenser 

b. Entry Gate Stuck 
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c. Detector Fail 

d. Exit Gate Stuck 

e. Low Ticket 

f. Lane Open/Closed 

2.4 FEE COMPUTER 

A. Fee computer shall compute parking fees upon insertion of electronically 

coded magnetic stripe. The fee computer shall be on-line with the 

control computer. If the control computer is not functional, the fee 

computer shall function off-line and the transaction data shall be 

stored in a memory buffer. The buffer shall be able to store a minimum 

of 1,000 transactions. The buffer data shall be transferred to the FMS 

as soon as the control computer is functional. 

B. Provide power supply, printer, cash drawer, and 2 spare cash drawer 

tray(s) for complete operating system. 

C. Fee Computer shall have: 

1. Up to 72 attendant access I.D. numbers to assure individual 

accountability of each cashier and prevent transactions by 

unauthorized persons. 

2. Attendant register banks to provide individual audit data for up to 

12 attendants per day without clearing totals. Each attendant's 

report shall include: attendant number, date, time, gross cash, net 

cash, monthly transactions and number of vends, each with description 

in English text category headers. 

3. Capability for receipts to be issued on demand with the following 

information: facility name, date, time in, time out, amount, 

transaction number, attendant I.D. number, and rate selected. 

4. Six individual rate structures; all field programmable each with day 

rate, night rate, 24 hour maximum and individual day and weekend 

rates. 

5. Provide a programmable lost ticket transaction function. 

6. Ability to accommodate 1-12 AM/PM time or 24 hour time field 

programmable by owner. 

7. Battery backup to protect program and revenue data for a minimum of 3 

days after a power failure. 

D. Provide a minimum of five fixed dollar amount keys. 

E. Provide a minimum of 25 programmable validation accounts. 
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F. The fee structure shall be initially set up by the parking control 

equipment supplier to the Owners requirements. The fee structure shall 

be locally programmable to facilitate change by the owner. 

G. The fee computer shall control the remote fee display. 

H. General totals print-out shall be accessible only with management 

"command codes" includes date, time, gross non-resettable cash total, 

gross cash, net cash, monthly transaction count, electrical restarts, no 

sale count and number of vends each with descriptive English text 

category headers. It shall include a breakdown by rate structure of 

gross and net cash transactions. 

I. An internal journal tape printer shall record each transaction. 

J. Approved Manufacturers are: 

1. 3M Traffic Safety and Security Division, Austin, TX. 

2. Amano McGann, Roseville, MN. 

3. WPS Parking Systems, Rockville, MD. 

4. Skidata, Hillsborough, NJ. 

5. Or Approved Equivalent. 

2.5 FEE DISPLAY 

A. The LED Remote Fee Display shall be used to indicate the fee from the 

Fee Computer to exiting motorists. The display shall be LED and indicate 

time, amount of fee and change. The enclosure shall be a NEMA Type III 

weather resistant or equivalent. It shall be located within the cashier 

booth so as not to interfere with the sliding door. The control input 

shall be a low voltage DC signal input from the fee computer and with an 

internal power supply with a built-in logic conversion. The indicated 

fee characters shall be 2 inches minimum in height, and shall be easily 

visible under direct sunlight or artificial light. The fee display shall 

be protected with an impact proof window. The indicator cabinet shall be 

constructed for easy installation and access of the display unit. It 

shall be supplied with a control cable and line voltage power cord of 

the correct size and length such that all electrical connections can be 

accommodated within 1/2" diameter conduit. 

B. Approved manufacturers are: 

1. 3M Traffic Safety and Security Division, Austin, TX. 

2. Amano McGann, Roseville, MN. 

3. WPS Parking Systems, Rockville, MD. 
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4. Skidata, Hillsborough, NJ. 

5. Or Approved Equipment 

2.6 GATES 

A. The parking gate shall provide an effective barrier to vehicles in the 

entrance and exit lanes. The barrier arm shall retract quickly in a 

vertical plane on a command signal form the ticket dispenser, fee 

computer, card reader, AVI reader, or detector loop depending on 

location, and return to the lower position upon a signal from a detector 

beyond the gate location. The parking gate shall be installed as located 

on Drawings and shall incorporate in one housing all necessary 

components for the functioning of this unit. The assembly shall operate 

satisfactorily in the environmental conditions stated elsewhere in this 

specification. 

B. The unit shall be 10 foot folding arm of wood construction. The barrier 

arm shall be a break-away design that can be easily and inexpensively 

replaced when broken. The height of the gate arm or the extended portion 

of folding arms shall be approximately 36 inches from drive level in 

DOWN position.  Provide folding gate arms in areas with limited 

headroom.  Gate arms in lanes providing ingress or egress for ADA van 

accessible spaces shall have a minimum headroom of 8’-2” when the gate 

arm is in the open (UP) position. 

C. The gate arm shall have a down-strike safety feature.  Should any object 

be struck by the gate arm during its descent, the arm shall immediately 

reverse and return to the UP position without damage, and remain up from 

2 to 60 seconds, until automatically reset by variable control. The 

sensory function shall be initiated by sensing the internal mechanical 

action. The external mounting of tubes, wiring, and electrical devices 

on the gate arm shall not be acceptable. 

D. Gates shall be on-line with the FMS. 

E. Gates shall be approved by Underwriters Laboratories, Inc. (UL) 

F. Acceptable manufacturers are: 

1. 3M Traffic Safety and Security Division, Austin, TX. 

2. Amano McGann, Roseville, MN. 

3. WPS Parking Systems, Rockville, MD. 

4. Skidata, Hillsborough, NJ. 

5. Or Approved Equivalent. 
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2.7 TICKET DISPENSER 

A. The ticket dispensers shall be installed at the locations indicated on 

the Drawings, and in accordance with the Manufacturer's recommendations. 

The unit shall have a minimum capacity of 4,000 tickets. The dispenser 

shall be capable of operating independent of the remainder of the system 

with a supply of power only. The vend of a ticket shall be controlled by 

push button. It shall dispense only one ticket per vehicle and shall not 

dispense without a vehicle over the detector loop. 

B. Ticket dispensers shall be equipped with intercom stations. 

C. The ticket dispensers shall have the ability to issue test tickets. 

D. The ticket dispensers shall be equipped with a bi-directional transport 

mechanism with ticket retractor. 

E. The ticket dispensers shall be equipped with a low ticket indicator and 

retracted ticket vault full alarm. 

F. The ticket dispensers shall be equipped with a backlit LCD display. 

G. The ticket dispensers shall be equipped with an automatic daylight 

savings time adjustment. 

H. The ticket dispensers shall have the optional ability to allow field 

programming with a hand-held wireless remote unit. 

I. The ticket dispenser shall automatically encode entry date, entry time, 

entry lane, and serial number on each ticket in a machine readable 

format. Further, the above information shall be printed on each ticket 

in English text. 

J. If a patron backs out of an entrance lane, with or without a ticket, the 

ticket dispenser shall void and/or retract the ticket. Further, if the 

patron backs out with the ticket, the ticket dispenser shall send a 

signal to the barrier gate to close the gate arm. 

K. The ticket dispenser shall function both as a connected “on-line” or 

independent “off-line” unit in the event the control computer or 

communications are down and data shall be stored in a minimum 1,000 

transaction buffer. 

L. Acceptable manufacturers are: 

1. 3M Traffic Safety and Security Division, Austin, TX. 

2. Amano McGann, Roseville, MN. 

3. WPS Parking Systems, Rockville, MD. 

4. Skidata, Hillsborough, NJ. 
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5. Or Approved Equivalent. 

2.8 EMBEDDED LOOPS AND VEHICLE DETECTORS 

A. The parking equipment detector loops shall be sawcut (maximum 3/4" 

depth) into the slab-on-grade. 

B. Directional logic detection shall be provided by a count system. Provide 

loops as required for directional detection and counting. 

C. Detectors shall be installed within the barrier gate housings. 

D. Contractor shall locate embedded reinforcement and electrical conduit in 

the slab prior to saw-cutting for loop detectors.  Contractor shall take 

all necessary precautions to prevent damage to reinforcement and 

conduit, and shall repair all damage caused by Contractor’s work at no 

cost to the owner. 

2.9 EXIT LANE VERIFIER 

A. Exit verifiers shall be an automatic ticket reading and verification 

device.  After the ticket is inserted the Exit Verifier shall decode the 

ticket to determine the proper fee. 

B. The exit verifier shall prompt the patron to insert a credit card for 

payment of the fee. Following payment via the credit card, the card 

shall be returned to the patron and the exiting sequence shall be as 

above. 

C. If the parking ticket has been validated for free exit the exit verifier 

shall decode the validation and signal the barrier gate to open, the 

ticket shall be deposited in the locked ticket vault.  If the ticket has 

been validated for discounted parking, and the balance has not been paid 

at the automated pay-on-foot station, the exit verifier shall prompt the 

patron to insert a credit card for payment of the remaining balance. The 

exiting sequence shall then proceed as above. 

D. The exit verifier shall communicate with the FMS for remote programming 

and monitoring of activities. 

E. Exit verifiers shall be equipped with a two-way intercom for 

communication with the security desk. 

F. Acceptable manufacturers are: 

1. 3M Traffic Safety and Security Division, Austin, TX. 

2. Amano McGann, Roseville, MN. 

3. WPS Parking Systems, Rockville, MD. 

4. Skidata, Hillsborough, NJ. 
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5. Or Approved Equivalent. 

2.10 INTERCOM SYSTEM 

A. Intercom shall be mounted on card reader, exit verifiers, and ticket 

dispenser housings at entrance and exit lanes, and shall include "Press 

for Assistance" engraved signs and push button operation. At the booth, 

the intercom shall be desk-mounted. 

B. Intercoms shall be capable of two-way communication with the dual master 

intercom stations. 

C. Dual Master Intercoms shall be located at the hospital security desk and 

cashier booth and shall include call alert audio and light signal 

features. Master intercoms shall be capable of handling up to 12 

stations. 

D. Installation of intercoms shall be ADA compliant. 

E. Intercoms shall have Ethernet/VOIP capability. 

F. Intercom system shall have an automatic redial feature and roaming 

feature to connect to the next available telephone number from a host of 

telephone numbers programmed for assistance. 

G. All wiring, routers, switches, and server components shall be included 

in the intercom system to allow for communication as indicated above. 

H. System shall provide control commands to “Open” and “Close” barrier 

gates from the master-station located at the security station in the 

hospital. 

I. Acceptable manufacturers are: 

1. Commend, Mahwah, NJ 

2. Viking,  Hudson, WI 

3. Or Approved Equivalent. 

PART 3 - EXECUTION 

3.1 INSPECTION 

A. Inspect setting surfaces, power wiring and conduit installation for 

equipment and report immediately in writing to the Engineer, as required 

in the General Conditions, any conditions of Related Work which are 

unsuitable for proper execution of this Work. 

3.2 INSTALLATION 
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A. Install Parking Control System in accordance with Manufacturer’s 

recommendations and the approved shop drawings.  Also see Quality 

Control requirements. 

B. Installation shall be by factory-trained mechanics experienced in 

installation of equipment of this type. 

C. Provide and pull control wiring and make final connections of all wiring 

3.3 ADJUSTMENT AND SYSTEM START-UP 

A. Demonstrate the satisfactory electrical and functional performance of 

the entire parking control system by the following operations: 

1. Ticket issuance and fee calculation by fee computer terminal. 

2. The successful use of a credential to enter and exit the facility 

with all information recorded. 

3. The successful transfer of credential access data from the on-line 

equipment to the FMS card access controller. 

4. The generation of proper end of shift and daily audit and utilization 

reports as required by the operator and owner. 

5. The proper operation of the count control system, including 

directional counting feature. 

6. The proper operation of parking control equipment and "FULL" signs 

during simulated facility "FULL" conditions. 

7. The proper operation of parking control equipment to control 

illuminated signage provide in Section 101410, Signage. 

8. The proper operation of the intercoms. 

9. The proper operation of the gate opening switches. 

10. Provide 24 hours of on-site instructions to Owner's personnel. 

Instructions shall include but not be limited to, programming of card 

readers, use of fee computer, use and operations of count system and 

differential counter, use and operation of ticket dispenser and 

gates, and method of controlling revenue and auditing tickets 

available with the system specified. Coordinate schedule with Owner. 

11. The parking and revenue control systems will be considered 

acceptable after being 100 percent operational and after having 

performed satisfactorily for fourteen (21) continuous business days 

with no down time. 

---END--- 
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SECTION 11 05 12 
GENERAL MOTOR REQUIREMENTS FOR EQUIPMENT 

PART 1 - GENERAL  

1.1 DESCRIPTION: 

 This section specifies the furnishing, installation and connection of 

motors.  

1.2 RELATED WORK: 

A. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: General 

electrical requirements that are common to more than one Section of 

Division 26. 

B. Section 26 29 11, LOW-VOLTAGE MOTOR STARTERS: Starters, control and 

protection for motors. 

C. Section 26 24 19, MOTOR-CONTROL CENTERS: Multiple motor control 

assemblies, which include motor starters. 

D. Other sections specifying motor driven equipment in Divisions 11 and 14. 

1.3 SUBMITTALS: 

A. In accordance with Section 26 05 11, REQUIREMENTS FOR ELECTRICAL 

INSTALLATIONS, submit the following:  

B. Shop Drawings:  

1. Sufficient information, clearly presented, shall be included to 

determine compliance with drawings and specifications.  

2. Include electrical ratings, dimensions, mounting details, materials, 

horsepower, RPM, enclosure, starting characteristics, torque 

characteristics, code letter, full load and locked rotor current, 

service factor, and lubrication method.  

C. Manuals:  

1. Submit simultaneously with the shop drawings, companion copies of 

complete maintenance and operating manuals, including technical data 

sheets and application data.  

D. Certification: Two weeks prior to final inspection, unless otherwise 

noted, submit four copies of the following certification to the Resident 

Engineer:  

1. Certification that the motors have been properly applied, installed, 

adjusted, lubricated, and tested.  

1.4 APPLICABLE PUBLICATIONS: 

A. Publications listed below (including amendments, addenda, revisions, 

supplements and errata) form a part of this specification to the extent 

referenced. Publications are referenced in the text by designation only.  
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B. National Electrical Manufacturers Association (NEMA):  

MG 1-09(R2010)..........Motors and Generators  

MG 2-01(R2007)..........Safety Standard and Guide for Selection, 

Installation and Use of Electric Motors and 

Generators  

C. National Fire Protection Association (NFPA):  

70-11...................National Electrical Code (NEC)  

PART 2 - PRODUCTS  

2.1 MOTORS: 

A. For alternating current, fractional and integral horsepower motors, NEMA 

Publications MG 1 and MG 2 shall apply.   

B. Voltage ratings shall be as follows:  

1. Single phase:  

a. Motors connected to 120-volt systems: 115 volts.  

b. Motors connected to 208-volt systems: 200 volts.  

c. Motors connected to 240 volt or 480 volt systems: 230/460 volts, 

dual connection.  

2. Three phase:  

a. Motors connected to 208-volt systems: 200 volts.  

b. Motors, less than 74.6 kW (100 HP), connected to 240 volt or 480 

volt systems: 230/460 volts, dual connection.  

c. Motors, 74.6 kW (100 HP) or larger, connected to 240-volt systems: 

230 volts.  

d. Motors, 74.6 kW (100 HP) or larger, connected to 480-volt systems: 

460 volts.  

e. Motors connected to high voltage systems: Shall conform to NEMA 

Standards for connection to the nominal system voltage shown on 

the drawings.  

C. Number of phases shall be as follows:  

1. Motors, less than 373 W (1/2 HP): Single phase.  

2. Motors, 373 W (1/2 HP) and larger: 3 phase.  

3. Exceptions:  

a. Hermetically sealed motors.  

b. Motors for equipment assemblies, less than 746 W (one HP), may be 

single phase provided the manufacturer of the proposed assemblies 

cannot supply the assemblies with three phase motors.  

D. Horsepower ratings shall be adequate for operating the connected loads 

continuously in the prevailing ambient temperatures in areas where the 
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motors are installed, without exceeding the NEMA standard temperature 

rises for the motor insulation.  

E. Motor designs, as indicated by the NEMA code letters, shall be 

coordinated with the connected loads to assure adequate starting and 

running torque.  

F. Motor Enclosures:  

1. Shall be the NEMA types shown on the drawings for the motors.  

2. Where the types of motor enclosures are not shown on the drawings, 

they shall be the NEMA types, which are most suitable for the 

environmental conditions where the motors are being installed.  

3. Enclosures shall be primed and finish coated at the factory with 

manufacturer's prime coat and standard finish.  

G. Additional requirements for specific motors, as indicated in other 

sections, shall also apply.  

H. Energy-Efficient Motors (Motor Efficiencies): All permanently wired 

polyphase motors of 746 Watts or more shall meet the minimum full-load 

efficiencies as indicated in the following table, and as specified in 

this specification.  Motors of 746 Watts or more with open, drip-proof 

or totally enclosed fan-cooled enclosures shall be NEMA premium 

efficiency type, unless otherwise indicated. Motors provided as an 

integral part of motor driven equipment are excluded from this 

requirement if a minimum seasonal or overall efficiency requirement is 

indicated for that equipment by the provisions of another section. 

 

Minimum Efficiencies 

Open Drip-Proof 

Minimum Efficiencies 

Totally Enclosed Fan-Cooled 

Rating 

kW (HP) 

1200 

RPM 

1800 

RPM 

3600 

RPM 

Rating 

kW (HP) 

1200 

RPM 

1800 

RPM 

3600 

RPM 

0.746 (1) 82.5% 85.5% 77.0% 0.746 (1) 82.5% 85.5% 77.0% 

1.12 (1.5)  86.5% 86.5% 84.0% 1.12 (1.5)  87.5% 86.5% 84.0% 

1.49 (2) 87.5% 86.5% 85.5% 1.49 (2) 88.5% 86.5% 85.5% 

2.24 (3) 88.5% 89.5% 85.5% 2.24 (3) 89.5% 89.5% 86.5% 

3.73 (5) 89.5% 89.5% 86.5% 3.73 (5) 89.5% 89.5% 88.5% 

5.60 (7.5) 90.2% 91.0% 88.5% 5.60 (7.5) 91.0% 91.7% 89.5% 

7.46 (10) 91.7% 91.7% 89.5% 7.46 (10) 91.0% 91.7% 90.2% 

11.2 (15) 91.7% 93.0% 90.2% 11.2 (15) 91.7% 92.4% 91.0% 

14.9 (20) 92.4% 93.0% 91.0% 14.9 (20) 91.7% 93.0% 91.0% 

18.7 (25) 93.0% 93.6% 91.7% 18.7 (25) 93.0% 93.6% 91.7% 

22.4 (30) 93.6% 94.1% 91.7% 22.4 (30) 93.0% 93.6% 91.7% 
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29.8 (40) 94.1% 94.1% 92.4% 29.8 (40) 94.1% 94.1% 92.4% 

37.3 (50) 94.1% 94.5% 93.0% 37.3 (50) 94.1% 94.5% 93.0% 

44.8 (60) 94.5% 95.0% 93.6% 44.8 (60) 94.5% 95.0% 93.6% 

56.9 (75) 94.5% 95.0% 93.6% 56.9 (75) 94.5% 95.4% 93.6% 

74.6 (100) 95.0% 95.4% 93.6% 74.6 (100) 95.0% 95.4% 94.1% 

93.3 (125) 95.0% 95.4% 94.1% 93.3 (125) 95.0% 95.4% 95.0% 

112 (150) 95.4% 95.8% 94.1% 112 (150) 95.8% 95.8% 95.0% 

149.2 (200) 95.4% 95.8% 95.0% 149.2 (200) 95.8% 96.2% 95.4% 

 

I. Minimum Power Factor at Full Load and Rated Voltage: 90 percent at 1200 

RPM, 1800 RPM and 3600 RPM. 

J. Premium efficiency motors shall be used where energy cost/kW x (hours 

use/year) > 50. 

PART 3 - EXECUTION  

3.1 INSTALLATION: 

 Install motors in accordance with manufacturer’s recommendations, the 

NEC, NEMA, as shown on the drawings and/or as required by other sections 

of these specifications.  

3.2 FIELD TESTS  

 Megger all motors after installation, before start-up. All shall test 

free from grounds.  

- - - E N D - - - 
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SECTION 14 21 00 
ELECTRIC TRACTION ELEVATORS 

 
PART 1 GENERAL 

1.1 DESCRIPTION 

A. This section specifies the engineering, furnishing and installation of 

complete and ready for operation electric traction elevator systems 

described herein and as indicated on the contract drawings.  The intent 

is for the elevator cabs and associated equipment to be reviewed, 

repaired as needed, extended, and tested as needed to provide two fully 

functional elevators servicing all floors.  The existing cabs will be 

reused, with cab panel operator upgraded as noted below.  The existing 

motors and equipment can be reused but will need to comply with the 

specification sections below.  The rails and cables will need to be 

extended/replaced as needed.  Door components and frame to match the 

existing elevator door and frame components.  

B. Items listed in the singular apply to each and every elevator in this 

specification except where noted.   

 
C. Passenger Elevators No. P1, P2, shall be overhead geared traction type; 

with Variable Voltage Variable Frequency (VVVF) microprocessor based 

control system with regenerative drive single-speed  center opening car 

and hoistway doors.  Elevators shall have Class “A” loading. 

1.2 RELATED WORK 

A. Section 01 33 23 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FAR 

52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL CONDITIONS. 

B. Section 07 84 00, FIRESTOPPING: Sealing around penetrations to maintain 

the integrity of fire-rated construction. 

C. SECTION 09 06 00, SCHEDULE FOR FINISHES: As a master format for 

construction projects, to identify interior and exterior material 

finishes for type, texture, patterns, color and placement. 

D. Section 13 05 41, SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL 

COMPONENTS: Requirements for seismic restraint of non-structural 

components. 

E. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: General 

electrical requirements that are common to more than one section. 

F. Section 26 05 21, LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 

(600 VOLTS AND BELOW): Low Voltage power and lighting wiring. 
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G. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS: 

Requirements for personnel safety and to provide a low impedance path 

for possible ground fault currents. 

H. Section 26 05 33, RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS: Conduits 

for cables and wiring. 

I. Section 26 05 71, ELECTRICAL SYSTEM PROTECTIVE DEVICE STUDY: 

Requirements for installing the over-current protective devices to 

ensure proper equipment and personnel protection. 

J. Section 26 22 00, LOW-VOLTAGE TRANSFORMERS: Low voltage transformers. 

K. Section 26 24 16, PANELBOARDS: Low voltage panelboards. 

L. Section 26 43 13, TRANSIENT-VOLTAGE SURGE SUPPRESSION: Surge 

suppressors installed in panelboards. 

M. Section 26 51 00, INTERIOR LIGHTING: Fixture and ballast type for 

interior lighting. 

N. VA Barrier Free Design Handbook (H-18-13) 

1.3 QUALIFICATIONS 

A. Approval by the Contracting Officer is required for products and 

services of proposed manufacturers, suppliers and installers and shall 

be contingent upon submission by Contractor of certificates stating the 

following: 

1. Elevator contractor is currently and regularly engaged in the 

installation of elevator equipment as one of his principal products. 

2. Elevator contractor shall have three years of successful experience,   

trained supervisory personnel, and facilities to install elevator 

equipment specified herein.  

3. The installers shall be Certified Elevator Mechanics with technical 

qualifications of at least five years of successful experience and 

Apprentices actively pursuing certified mechanic status. 

Certificates shall be submitted for all workers employed in this 

capacity.  

4. Elevator contractor shall submit a list of two or more prior       

hospital installations where all the elevator equipment he proposes 

to furnish for this project functioned satisfactorily to serve 

varying hospital traffic and material handling demands. Provide a 

list of hospitals that have the equipment in operation for two years 

preceding the date of this specification. Provide the names and 
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addresses of the Medical Centers and the names and telephone numbers 

of the Medical Center Administrators. 

B. Approval of Elevator Contractor’s equipment will be contingent upon 

their identifying an elevator maintenance service provider that shall 

render services within  two hours of receipt of notification, together 

with certification that the quantity and quality of replacement parts 

stock is sufficient to warranty continued operation of the elevator 

installation. 

C. Approval will not be given to elevator contractors and manufacturers 

who have established on prior projects, either government, municipal, 

or commercial, a record for unsatisfactory elevator installations, have 

failed to complete awarded contracts within the contract period, and do 

not have the requisite record of satisfactorily performing elevator 

installations of similar type and magnitude. 

D. All electric traction elevators shall be the product of the same 

manufacturer. 

E. The Contractor shall provide and install only those types of safety 

devices that have been subjected to tests witnessed and certified by an 

independent professional testing laboratory that is not a subsidiary of 

the firm that manufactures supplies or installs the equipment. 

F. Welding at the project site shall be made by welders and welding 

operators who have previously qualified by test as prescribed in 

American Welding Society Publications AWS Dl.1 to perform the type of 

work required.  Certificates shall be submitted for all workers 

employed in this capacity. A welding or hot work permit is required for 

each day and shall be obtained from the COTR of safety department. 

Request permit one day in advance. 

G. Electrical work shall be performed by Licensed Electricians as 

requirements by NEC. Certificates shall be submitted for all workers 

employed in this capacity. 

1.4 APPLICABLE PUBLICATIONS  

A. The publications listed below form a part of this specification.  

Elevator installation shall meet the requirements of the latest 

editions published and adopted by the United States Department of 

Veterans Affairs on the date contract is signed.  

B. Federal Specifications (Fed. Spec.): 
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J-C-30B.................Cable and Wire, Electrical (Power, Fixed 

Installation) 

W-C-596F................Connector, Plug, Electrical; Connector, 

Receptacle, Electrical 

W-F-406E................Fittings for Cable, Power, Electrical and 

Conduit, Metal, Flexible  

HH-I-558C...............Insulation, Blankets, Thermal (Mineral Fiber, 

Industrial Type) 

W-F-408E................Fittings for Conduit, Metal, Rigid (Thick- Wall 

and Thin-wall (EMT) Type)  

RR-W-410................Wire Rope and Strand  

TT-E-489J...............Enamel, Alkyd, Gloss, Low VOC Content 

QQ-S-766 ...............Steel, Stainless and Heat Resisting, Alloys, 

Plate, Sheet and Strip 

C. International Building Code (IBC) 

D. American Society of Mechanical Engineers (ASME): 

A17.1-07......Safety Code for Elevators and Escalators 

A17.2-07......Inspectors Manual for Electric Elevators and Escalators 

E. National Fire Protection Association: 

NFPA 13-10..........Standard for the Installation of Sprinkler Systems 

NFPA 70-11..........National Electrical Code (NEC) 

NFPA 72-10..........National Fire Alarm and Signaling Code 

NFPA 101-09.........Life Safety Code 

NFPA 252-08.........Fire Test of Door Assemblies 

F. American Society for Testing and Materials (ASTM): 

A1008/A1008M-10.........Steel, Sheet, Cold Rolled, Carbon, Structural, 

High-Strength Low-Alloy and High Strength Low-

Alloy with Improved Farability 

E1042-02(R2008).........Acoustically Absorptive Materials Applied by 

Trowel or Spray 

G. Society of Automotive Engineers, Inc. (SAE) 

J517-10..................Hydraulic Hose, Standard 

H. Gauges: 

For Sheet and Plate: U.S. Standard (USS) 

For Wire: American Wire Gauge (AWG) 

I. American Welding Society (AWS): 

D1.1-10.................Structured Welding Code Steel 
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J. National Electrical Manufacturers Association (NEMA): 

LD-3-05.................High-Pressure Decorative Laminates  

K. Underwriter's Laboratories (UL): 

486A-03.................Safety Wire Connectors for Copper Conductors 

797-07..................Safety Electrical Metallic Tubing 

L. Institute of Electrical and Electronic Engineers (IEEE) 

M. Regulatory Standards: 

Uniform Federal Accessibility Standards  

Americans with Disabilities Act  

1.5 SUBMITTALS 

A. Submit in accordance with Specification Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA, and SAMPLES. 

B. Before execution of work, furnish information to evidence full 

compliance with contract requirements for proposed items. Such 

information shall include, as required: Manufacturer's Name, Trade 

Names, Model or Catalog Number, Nameplate Data (size, capacity, and 

rating) and corresponding specification reference (Federal or project 

specification number and paragraph). All submitted drawings and related 

elevator material shall be forwarded to the Contracting Officer.   

C. Shop Drawings: 

1. Complete scaled and dimensioned layout in plan and section view 

showing the arrangement of equipment and all details of each and 

every elevator unit specified including: 

a. Hoisting machines, controllers, power conversion devices, 

governors, and all other components located in machine room. 

b. Car, counterweight, sheaves, supporting beams, guide rails, 

brackets, buffers, size of car platform, car frame members, and 

other components located in hoistway. 

c. Rail bracket spacing and maximum vertical forces on guide rails 

in accordance with ASME A17.1 Section 2.23 and Section 8.4.8 for 

Seismic Risk Zone 2 or greater. 

d. Reactions at points of supports and buffer impact loads. 

e. Weights of principal parts. 

f. Top and bottom clearances and over travel of car and 

counterweight. 

g. Location of shunt trip circuit breaker, switchboard panel, light 

switch, and feeder extension points in the machine room. 
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2. Drawings of hoistway entrances and doors showing details of 

construction and method of fastening to the structural members of 

the building. 

a. If drywall construction is used to enclose hoistway, submit 

details of interface fastenings between entrance frames and 

drywall. 

b. Sill details including sill support. 

D. Samples: 

1. One each of stainless steel, 75 mm x 125 mm (3 in. x 5 in.). 

2. One each of baked enamel, 75 mm x 125 mm (3 in. x 5 in.). 

3. One each of color vinyl floor tile. 

4. One each of protection pads, 75 mm x 125 mm (3 in. x 5 in.) if used. 

5. One each car and hoistway Braille plate sample. 

6. One each car and hall button sample. 

7. One each car and hall lantern/position indicator sample. 

8. One each wall and ceiling material finish sample. 

9. One each car lighting sample. 

10. No other samples of materials specified shall be submitted unless 

specifically requested after submission of manufacturer's name. If 

additional samples are furnished pursuant to request, adjustment in 

contract price and time will be made as provided in Section 00 72 

00, GENERAL CONDITIONS. 

E. Name of manufacturer, type or style designation, and applicable data of 

the following equipment shall be shown on the elevator layouts: 

1. Hoisting Machine. 

2. Hoisting Machine Motor, HP and RPM ratings, Voltage, Starting and 

Full Load Ampere, and Number of Phases. 

3. Controller 

4. Starters and Overload Current Protection Devices. 

5. Car Safety Device; maximum and minimum rated loads and rated speeds. 

6. Governor 

7. Electric Door Operator; HP and RPM ratings, Voltage and Ampere 

rating of motor. 

8. Hoistway Door Interlocks. 

9. Car and Counterweight Buffers; maximum and minimum rated loads, 

maximum rated striking speed and stroke. 
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10. Hoist and Compensation Ropes; ultimate breaking strength, allowable 

working load, and actual working load. 

11. Cab Ventilation Unit; HP rating and CFM rating. 

F. Complete construction drawings of elevator car enclosure, showing 

dimensioned details of construction, fastenings to platform, car 

lighting, ventilation, ceiling framing, top exits, and location of car 

equipment. 

G. Complete dimensioned detail of vibration isolating foundations for 

traction hoisting machines. 

H. Dimensioned drawings showing details of: 

1. All signal and operating fixtures. 

2. Car and counterweight roller guides. 

3. Hoistway door tracks, hangers, and sills. 

4. Door operator, infrared curtain units. 

I. Drawings showing details of controllers and supervisory panels. 

J. Furnish certificates as required under: Paragraph "QUALIFICATIONS". 

1.6 WIRING DIAGRAMS 

A. Provide three complete sets of field wiring and straight line wiring 

diagrams showing all electrical circuits in the hoistway, machine room 

and fixtures.  Install one set coated with an approved plastic sealer 

and mounted in the elevator machine room as directed by the Resident 

Engineer. 

B. In the event field modifications are necessary during installation, 

diagrams shall be revised to include all corrections made prior to and 

during the final inspection. Corrected diagrams shall be delivered to 

the Resident Engineer within thirty (30) days of final acceptance. 

C. Provide the following information relating to the specific type of 

microprocessor controls installed: 

1. Owner's information manual, containing job specific data on major 

components, maintenance, and adjustment. 

2. System logic description. 

3. Complete wiring diagrams needed for field troubleshooting, 

adjustment, repair and replacement of components. Diagrams shall be 

base diagrams, containing all changes and additions made to the 

equipment during the design and construction period. 

4. Changes made during the warranty period shall be noted on the 

drawings in adequate time to have the finalized drawings reproduced 
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for mounting in the machine room no later than six months prior to 

the expiration of the warranty period. 

1.7 ADDITIONAL EQUIPMENT 

A. Additional equipment required to operate the specified equipment 

manufactured and supplied for this installation shall be furnished and 

installed by the contractor.  The cost of the equipment shall be 

included in the base bid. 

B. Equipment not required by specification, which would improve the 

operation, may be installed in conjunction with the specified equipment 

by the contractor at his option at no additional cost to the 

Government, provided prior approval is obtained from the Contracting 

Officer’s Technical Representative. 

1.8 TOOL CABINET 

A. Provide a metal parts/tool cabinet, having two shelves and hinged 

doors. Cabinet size shall be 1220 mm (48 in.) high, 762 mm (30 in.) 

wide, and 457 mm (18 in.) deep. 

1.9 PERFORMANCE STANDARDS 

A. The elevators shall be capable of meeting the highest standards of the 

industry and specifically the following: 

1. Contract speed is high speed in either direction of travel with 

rated capacity load in the elevator. Speed variation under all load 

conditions, regardless of direction of travel, shall not vary more 

than three (3) percent. 

2. The controlled rate of change of acceleration and retardation of the 

car shall not exceed 0.1G per second and the maximum acceleration 

and retardation shall not exceed 0.2G per second. 

3. Starting, stopping, and leveling shall be smooth and comfortable 

without appreciable steps of acceleration and deceleration. 

B. The door operator shall open the car door and hoistway door 

simultaneously at 2.5-feet per second and close at 1-foot per second.   

C. Elevator control system shall be capable of starting the car without 

noticeable "roll-back" of hoisting machine sheave, regardless of load 

condition in car, location of car, or direction of travel. 

D. Floor level stopping accuracy shall be within 3 mm (1/8 in.) above or 

below the floor, regardless of load condition. 

E. Noise and Vibration Isolation: All elevator equipment including their 

supports and fastenings to the building, shall be mechanically and 
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electrically isolated from the building structure to minimize 

objectionable noise and vibration transmission to car, building 

structure, or adjacent occupied areas of building. 

F. Sound Isolation: Noise level relating to elevator equipment operation 

in machine room shall not exceed 80 dBA. All dBA readings shall be 

taken three (3) feet off the floor and three (3) feet from equipment. 

G. Airborne Noise: Measured noise level of elevator equipment during 

operation shall not exceed 50 dBA in elevator lobbies and 60 dBA inside 

car under any condition including door operation and car ventilation 

exhaust blower on its highest speed. 

1.10 WARRANTY 

A. Submit all labor and materials furnished in connection with elevator 

system and installation to terms of "Warranty of Construction" articles 

of FAR clause 52.246-21. The one year Warranty shall commence after 

final inspection, completion of performance test, and upon full 

acceptance of the installation and shall concur with the guarantee 

period of service. 

B. During warranty period if a device is not functioning properly or in 

accordance with specification requirements, or if in the opinion of the 

Contracting Officer’s Technical Representative, excessive maintenance 

and attention must be employed to keep device operational, device shall 

be removed and a new device meeting all requirements shall be installed 

as part of work until satisfactory operation of installation is 

obtained. Period of warranty shall start anew for such parts from date 

of completion of each new installation performed, in accordance with 

foregoing requirements. 

 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Where stainless steel is specified, it shall be corrosion resisting 

steel complying with Federal Specification QQ-S-766, Class 302 or 304, 

Condition A with Number 4 finish on exposed surfaces. Stainless steel 

shall have the grain of belting in the direction of the longest 

dimension and surfaces shall be smooth and without waves. During 

installation all stainless steel surfaces shall be protected with 

suitable material. 
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B. Where cold rolled steel is specified, it shall be low-carbon steel 

rolled to stretcher leveled standard flatness, complying with ASTM 

A109. 

2.2 MANUFACTURED PRODUCTS 

A. Materials, devices, and equipment furnished shall be of current 

production by manufacturers regularly engaged in the manufacture of 

such items.  Items not meeting this requirement, but meet technical 

specifications which can be established through reliable test reports 

or physical examination of representative samples, will be considered. 

Items will be compatible with the existing elevator components in order 

to provide a fully functional elevator system. 

B. When two or more devices of the same class of materials or equipment 

are required, these units shall be products of one manufacturer. 

C. Manufacturers of equipment assemblies which include components made by 

others shall assume complete responsibility for the final assembled 

unit. 

1. Individual components of assembled units shall be products of the 

same manufacturers. 

2. Parts which are alike shall be the product of a single manufacturer. 

3. Components shall be compatible with each other and with the total 

assembly for the intended service. 

D. Motor nameplates shall state manufacturers’ name, rated horsepower, 

speed, volts, starting and full load amperes, and other characteristics 

required by NEMA Standards and shall be securely attached to the item 

of equipment in a conspicuous location. 

E. The elevator equipment, including controllers, door operators, and 

supervisory system shall be the product of manufacturers of established 

reputation, provided such items are capably engineered and produced 

under coordinated specifications to ensure compatibility with the total  

operating system.  Mixing of manufactures related to a single system or 

group of components shall be identified in the submittals. 

F. Where key operated switches are furnished in conjunction with any 

component of this elevator installation, furnish four (4) keys for each 

individual switch or lock. Provide different key tumblers for different 

switch and lock functions.  Each and every key shall have a tag bearing 

a stamped or etched legend identifying its purpose.  Barrel key 

switches are not acceptable, except where required by code. 
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G. If the elevator equipment to be installed is not known to the Resident 

Engineer, the Contractor shall submit drawings in triplicate for 

approval to the Resident Engineer, Contracting Officer, and VA CFM 

Elevator Engineer showing all details and demonstrate that the 

equipment to be installed is in strict accordance with the 

specifications. 

2.3 CAPACITY, SIZE, SPEED, AND TRAVEL 

A. Each and every elevator shall have the capacity to lift and lower the 

live load, including the weight of the car and cables, at the speed 

specified in the following schedule: 

 

ELEVATOR SCHEDULE 

Elevator Number 1 & 2 

Overall Platform Size Match existing 

Rated Load – kg (lb) 3,500 

Contract Speed - m/s(fpm) Match existing 

Total Travel - m/s(fpm) Match existing 

Number of Stops 7 

Number of Openings 7 

Type of Roping Match existing 

Entrance Type and Size Match existing 

 

2.4 POWER SUPPLY 

A. For power supply in each machine room, see Specification 26 05 21, 

Electrical specifications, and Electrical drawings.  

B. It shall be the Electrical contractor's responsibility to supply the 

labor and materials for the installation of the following:  

l. Feeders from the power source indicated on the drawings to each 

elevator controller. 

2. Shunt Trip Circuit Breaker for each controller shall be located 

inside machine room at the strike side of the machine room door and 

lockable in the “Off” position. 

3. Provide Surge Suppressors to protect the elevator equipment. 

C. Power for auxiliary operation of elevator as specified shall be 

available from auxiliary power generator, including wiring connection 

to the elevator control system.  
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2.5 CONDUIT AND WIREWAY  

A. Unless otherwise specified or approved, install electrical conductors, 

except traveling cable connections to the car, in rigid zinc-coated 

steel or aluminum conduit, electrical metallic tubing or metal 

wireways. Rigid conduit smaller than 3/4 inch or electrical metallic 

tubing smaller than 1/2 inch electrical trade size shall not be used.  

All raceways completely embedded in concrete slabs, walls, or floor 

fill shall be rigid steel conduit.  Wireway (duct) shall be installed 

in the hoistway and to the controller and between similar apparatus in 

the elevator machine room. Fully protect self-supporting connections, 

where approved, from abrasion or other mechanical injury.  Flexible 

metal conduit not less than 3/8 inch electrical trade size may be used, 

not exceeding 18 inches in length unsupported, for short connections 

between risers and limit switches, interlocks, and for other 

applications permitted by NEC.  

B. All conduits terminating in steel cabinets, junction boxes, wireways, 

switch boxes, outlet boxes and similar locations shall have approved 

insulation bushings.  Install a steel lock nut under the bushings if 

they are constructed completely of insulating materials.  Protect the 

conductors at ends of conduits not terminating in steel cabinets or 

boxes by terminal fittings having an insulated opening for the 

conductors. 

C. Rigid conduit and EMT fittings using set screws or indentations as a 

means of attachment shall not be used. All fittings shall be steel or 

malleable iron. 

D. Connect motor or other items subject to movement, vibration or removal 

to the conduit or EMT systems with flexible, steel conduits.  

2.6 CONDUCTORS  

A. Unless otherwise specified, conductors, excluding the traveling cables, 

shall be stranded or solid coated annealed copper in accordance with 

Federal Specification J-C-30B for Type RHW or THW. Where 16 and 18 AWG 

are permitted by NEC, single conductors or multiple conductor cables in 

accordance with Federal Specification J-C-580 for Type TF may be used 

provided the insulation of single conductor cable and outer jacket of 

multiple conductor cable is flame retardant and moisture resistant. 

Multiple conductor cable shall have color or number coding for each 

conductor. Conductors for control boards shall be in accordance with 
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NEC. Joints or splices are not permitted in wiring except at outlets.  

Tap connectors may be used in wireways provided they meet all UL 

requirements. 

B. Provide all conduit and wiring between machine room, hoistway and 

fixtures.  

C. All wiring must test free from short circuits or ground faults. 

Insulation resistance between individual external conductors and 

between conductors and ground shall be a minimum of one megohm.  

D. Where size of conductor is not given, voltage and amperes shall not 

exceed limits set by NEC. 

E. Provide equipment grounding.  Ground the conduits, supports, controller 

enclosure, motor, platform and car frame, and all other non-current 

conducting metal enclosures for electrical equipment in accordance with 

NEC. The ground wires shall be copper, green insulated and sized as 

required by NEC. Bond the grounding wires to all junction boxes, 

cabinets, and wire raceways.  

F. Terminal connections for all conductors used for external wiring 

between various items of elevator equipment shall be solderless 

pressure wire connectors in accordance with Federal Specification W-S-

610.  The Elevator Contractor may, at his option, make these terminal 

connections on 10 gauge or smaller conductors with approved terminal 

eyelets set on the conductor with a special setting tool, or with an 

approved pressure type terminal block. Terminal blocks using pierce-

through serrated washers are not acceptable. 

 

2.7 TRAVELING CABLES 

A. All conductors to the car shall consist of flexible traveling cables 

conforming to the requirements of NEC. Traveling cables shall run from 

the junction box on the car directly to the controller. Junction boxes 

on the car shall be equipped with terminal blocks. Terminal blocks 

having pressure wire connectors of the clamp type that meet UL 486A 

requirements for stranded wire may be used in lieu of terminal eyelet 

connections. Terminal blocks shall have permanent indelible identifying 

numbers for each connection. Cables shall be securely anchored to avoid 

strain on individual terminal connections. Flame and moisture resistant 

outer covering must remain intact between junction boxes.  Abrupt 

bending, twisting and distortion of the cables shall not be permitted. 
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B. Provide spare conductors equal to 10 percent of the total number of 

conductors furnished, but not less than 5 spare conductors in each 

traveling cable. 

C. Provide shielded wires for the auto dial telephone system within the 

traveling cable. Add 5 pair shielded wires for card reader, 2 RG-6/U 

coaxial CCTV cables, and 2 pair 14 gauge wires for CCTV power as 

needed.  

D. If traveling cables come into contact with the hoistway or elevator due 

to sway or change in position, provide shields or pads to the elevator 

and hoistway to prevent damage to the traveling cables. 

E. Hardware cloth wide may be installed from the hoistway suspension point 

downward to the elevator pit to prevent traveling cables from rubbing 

or chafing. Hardware cloth shall be securely fastened and tensioned to 

prevent buckling. Hardware cloth is not required when traveling cable 

is hung against a flat wall. 

2.8 CONTROLLER AND SUPERVISORY PANEL  

A. UL/CSA Labeled Controller: Mount all assemblies, power supplies, 

chassis switches, and relays on a self-supporting steel frame. 

Completely enclose the equipment and provide a mean to control the 

temperature. Solid state components shall be designed to operate 

between 32 to 104 degrees Fahrenheit, humidity non-condensing up to 85 

percent.  

B. All controller switches and relays shall have contacts of design and 

material to ensure maximum conductivity, long life and reliable 

operation without overheating or excessive wear, and shall provide a 

wiping action to prevent sticking due to fusion. Switches carrying 

highly inductive currents shall be provided with arc shields or 

suppressors.  

C. Where time delay relays are used in the circuits, they shall be of 

acceptable design, adjustable, reliable, and consistent such as 

condenser timing or electronic timing circuits. 

D. Properly identify each device on all panels by name, letter, or 

standard symbol which shall be neatly stencil painted or decaled in an 

indelible and legible manner. Identification markings shall be 

coordinated with identical markings used on wiring diagrams. The ampere 

rating shall be marked adjacent to all fuse holders. All spare 
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conductors to controller and supervisory panel shall be neatly formed, 

laced, and identified. 

 
2.9 MICROPROCESSOR CONTROL SYSTEM 

A. Provide a microprocessor based system with absolute position/speed 

feedback encoded tape to control the hoisting machine and signal 

functions in accordance with these specifications.  Complete details of 

the components and printed circuit boards, together with a complete 

operational description, shall be submitted for approval. 

1. All controllers shall be non-proprietary.  

2. Proprietary tools shall not be necessary for adjusting, maintenance, 

repair, and testing of equipment.   

3. Controller manufacturer shall provide factory training, engineering 

and technical support, including all manuals and wiring diagrams to 

the VA Medical Center’s designated Elevator Maintenance Service 

Provider.  

4. Replacement parts shall be shipped overnight within 48 hours of an 

order being received. 

B. All controller assemblies shall provide smooth, step-less acceleration 

and deceleration of the elevator, automatically and irrespective of the 

load in the car.  All control equipment shall be enclosed in metal 

cabinets with lockable, hinged door(s) and shall be provided with a 

means of ventilation.  All non-conducting metal parts in the machine 

room shall be grounded in accordance with NEC.  Cabinet shall be 

securely attached to the building structure. 

C. Circuit boards for the control of each and every elevator system; 

dispatching, signals, door operation and special operation shall be 

installed in a NEMA Type 1 General Purpose Enclosure.  Circuit boards 

shall be moisture resistant, non-corrosive, non-conductive, fabricated 

of non-combustible material and adequate thickness to support the 

components mounted thereon. Mounting racks shall be spaced to prevent 

accidental contact between individual circuit boards and modules. 

D. Modules shall be the type that plug into pre-wired mounting racks.  

Field wiring or alteration shall not be necessary in order to replace 

defective modules. 

E. Each device, module and fuse (with voltage and ampere rating) shall be 

identified by name, letter or standard symbol in an approved indelible 
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and legible manner on the device or panel.  Coordinate identification 

markings with identical markings on wiring diagrams. 

F. The electrical connections between the printed circuit boards (modules) 

and the circuit connectors incorporated in the mounting racks shall be 

made through individual tabs which shall be an integral part of each 

module.  The tabs shall be nickel-gold plated or other approved metal 

of equal electrical characteristics.  Modules shall be keyed or notched 

to prevent insertion of the modules in the inverted position. 

G. Light emitting diodes (LED) shall be for visual monitoring of 

individual modules. 

H. Components shall have interlocking circuits to assure fail-safe 

operation and to prevent elevator movement should a component 

malfunction. 

I. Method of wire wrapping from point to point with connections on the 

mounting racks shall be submitted for approval. 

J. Field wiring changes required during construction shall be made only to 

the mounting rack connection points and not to the individual module 

circuitry or components.  If it is necessary to alter individual 

modules they shall be returned to the factory where design changes 

shall be made and module design records changed so correct replacement 

units will be available. 

K. All logic symbols and circuitry designations shall be in accordance 

with ASME and NEC Standards. 

L. Solid state components shall be designed to operate within a 

temperature range of 32 to 104 degrees Fahrenheit, humidity non-

condensing up to 85 percent.  

M. Wiring connections for operating circuits and for external control 

circuits shall be brought to terminal blocks mounted in an accessible 

location within the controller cabinet.  Terminal blocks using pierce 

through serrated washers shall not be used. 

2.10 VVVF AC MOTOR CONTROL WITH REGENERATIVE DRIVE 

A. Variable Voltage Variable Frequency Motor Control: 

1. Elevator control shall be affected by means of a compact solid state 

motor control unit for each and every elevator with electrical 

characteristics to suit the power supply.  The system shall consist 

of the necessary three phase, full-wave bridge rectifiers and be 

equipped with regenerative drive. 
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2. Solid state motor control unit shall operate with high efficiency 

and low power consumption, have the capacity to handle peak currents 

typical of elevator service and contain a balanced, coordinated 

fault protection system which shall accomplish the following: 

a. Protect the complete power circuit and specifically the power 

semi-conductors from failure under short circuit (bolted fault) 

conditions. 

b. Protect against limited faults arising from partial grounds, 

partial shorts in the motor armature or in the power unit itself. 

c. Protect the drive motor against sustained overloads.  A solid 

state overload circuit shall be used. 

d. Protect motor and power unit against instantaneous peak overload. 

e. Provide semi-conductor transient protection. 

f. Provide phase sequence protection to ensure incoming line is 

phased properly. 

g. Removable printed circuit boards shall be provided for the VVVF 

control. Design tabs so boards cannot be reversed. 

 

 
2.11B EMERGENCY RESCUE OPERATION  

A. Provide a power source to send the elevator to the nearest landing. 

After the elevator has leveled at the nearest landing, provide power to 

open the car and hoistway doors automatically. After a predetermined 

time the doors shall close. Power shall stay applied to the door open 

button so the doors can be opened from the inside of the elevator. The 

elevator shall remain shut down at the landing until normal power is 

restored. Install a sign on the controller indicating that the power is 

applied to emergency rescue operator and door operator during loss of 

normal power.  

 
 

2.12B DUPLEX SELECTIVE COLLECTIVE AUTOMATIC OPERATION 

A. Provide duplex selective collective automatic operation, for  passenger 

P1 and P2. 

B. Operate elevators from push buttons inside the cars and located at each 

and every floor between elevators. When cars are available, park one 

car at main floor (home car) and the other car at last call (free car). 

Respond to car calls and hall calls above main floor using the “free” 
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car. Once a car has started, respond to registered calls in the 

direction of travel and in the order the floors are reached. Do not 

reverse the car direction until all car calls have been answered, or 

until all hall calls ahead of the car and corresponding to the 

direction of car travel have been answered. 

Slow and stop elevators automatically at floors corresponding to 

registered calls in the order in which they are approached in each 

direction of travel. As slowdown is initiated, automatically cancel the 

hall call and car call. Hold car at arrival floor an adjustable time 

interval to allow passenger transfer.  

When the “free” car is clearing calls, the “home” car shall respond to 

the following: 

1. Calls registered on “home” car push buttons. 

2. Up hall calls registered below “free” car. 

3. Up or down calls registered above “free” car while “free” car is 

traveling down. 

4. Hall calls when “free” car is delayed in its normal operation for a 

predetermined period.  

C. When both cars are clearing calls, stop only one car in response to any 

registered hall call. Return the first car to clear its calls to the 

main floor. Should last service required bring both cars to main floor, 

the first arriving car becomes the “free” car. Illuminate floor push 

button to indicate call registration. Extinguish light when call is 

answered. 

D. If a landing button is operated while the car and hoistway doors are 

closing at that floor, the call shall be registered for the next 

available elevator. Calls registered shall be canceled if closing doors 

are reopened by means of "DOOR OPEN" button or infrared curtain unit. 

E. When an elevator is delayed for a predetermined time interval or shuts 

down after it receives a start signal, the system shall automatically 

permit the remaining car in the group to respond to hall calls and to 

be dispatched in normal manner. When cause of delay is corrected, car 

shall automatically resume normal operation unless it has been manually 

removed from the system. 

F. Auxiliary Landing Call Operation: In the event of corridor call button 

circuit failure, elevators are to service each floor in both directions 

in a predetermined pattern without registration of a call within the 
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elevators. Provide illuminated signal in each the controller to 

indicate that emergency dispatch operation is in effect. Restoration of 

the landing call button system shall cause normal operation to resume. 

G. Car lights and fan in the elevator shall not shut off when elevator is 

idle. Arrange circuits so that power to lights and outlets on top and 

bottom of car shall not be interrupted. 

 
H. Answer lower floor calls with the home car unless the free car is 

parked at the floor where the call occurs. If no car is parked at main 

level, answer calls below main floor using the first available car.  

 

2.13 LOAD WEIGHING 

A. Provide means for weighing car load for each and every elevator. When 

load in a car reaches an adjustable predetermined level of the rated 

capacity, that car shall bypass registered landing calls until the load 

in the car drops below the predetermined level. Calls bypassed in this 

manner shall remain registered for the next car. The initial adjustment 

of the load weighting bypass setting shall be 60 to 100 percent. 

2.14 ANTI-NUISANCE FEATURE 

A. If weight in the car is not commensurate with the number of registered 

car calls, cancel car calls.  Systems that employ either load weighing 

or door protective device for activation of this feature are 

acceptable. 

2.15 FIREFIGHTERS’ SERVICE 

A. Provide Firefighters’ Service as per ASME A17.1 Section 2.27. 

B. Smoke Detectors: 

1. Smoke detection devices that are designated for actuation of 

Elevator Phase I "FIRE SERVICE" response in each elevator lobby, top 

of hoistway, and machine room shall be provided by others. 

a. Elevator lobby smoke detectors shall activate only the elevators 

sharing the corresponding or common lobby. 

b. Top of hoistway smoke detectors shall activate fire recall and 

the top of hoistway motorized vent. 

c. Elevator or group of elevators serving separate isolated areas of 

the same floor shall have an independent smoke detection system. 

d. Machine room smoke detectors shall activate fire recall for each 

and every elevator with equipment located in that machine room. 
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e. Hoistway ventilation, provided by others, located at the top of 

hoistway for elevators that penetrate more than three floors and 

meets the requirements of ASME A17.1 Section 2.1.4 and IBC 

Section 3004. The vent shall stay closed under power. When the 

top of hoistway smoke detector is activated, the power is removed 

from the vent and the vent shall open. When the smoke detector is 

reset, the vent shall close by power. 

 
 

2.17 SEISMIC REQUIREMENTS 

A. Meet the requirements of ASME A17.1 Section 8.4, Elevator Safety 

Requirements for Seismic Risk Zone 2 or greater and VA Seismic Design 

Manual H-18-8. 

B. Support and maintain hoisting machines, controllers, supervisory 

panels, governors, pit sheaves, car and counterweight rails and 

brackets, conduit systems, buffers, and compensation sheaves in place 

to prevent any component from sliding, rotating, overturning, or 

jumping under conditions imposed by seismic forces not less than that 

required to produce an acceleration of gravity horizontally and 1/2 

gravity vertically acting simultaneously. Design the total system to 

continue operation without interruption under specified seismic 

acceleration, as outlined in H-18-8. 

C. Support all vertical conduits or duct systems within the hoistway at 

points above the center of gravity of the riser. Provide lateral guides 

at regular intervals. 

D. Provide hoisting machines mounted on vibration isolators with separate 

isolated seismic restraints. 

E. Controllers and supervisory panel shall be bolted to the floor, and 

provided with sway braces at the top. Secure all electrical components 

within the panels to the panel frame. Fit cabinet doors with positive 

locking latches. 

F. Car and counterweight guide rail brackets and rail clip bolts shall be 

guarded against snagging the traveling cables on the side of the rail 

adjacent to the point of suspension of the traveling cables. 

G. Provide car guide rails with at least one intermediate bracket between 

brackets located at each floor so that bracket spacing does not exceed 

2440 mm (8 ft). If intermediate brackets cannot be installed because of 
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lack of structural support, reinforce rails with 229 mm (9 in.) channel 

or approved equal backing. 

H. Guide rails shall not be less than 22.5 kg/m (15 lb/ft). 

I. Provide counterweight guide rails with intermediate brackets in 

sufficient number so that the counterweight frame shall span no less 

than two brackets in its full length anywhere in the hoistway. Each 

pair of intermediate brackets as well as brackets located at each floor 

line shall have a horizontal tie of sufficient strength to contain the 

counterweight. Locate the horizontal tie member between the 

counterweight and the elevator car, and do not attach to the car guide 

rail or channel backing. 

J. Provide two counterweight derailment sensing wires vertically on the 

car side of the counterweight the entire height of travel. The 

counterweight frame shall be equipped with four derailment rings. 

Provide counterweight displacement switch. In the event the switch is 

activated, the corresponding elevator shall stop immediately and then 

proceed in the direction away from the counterweight to the next floor 

at a speed not exceeding 0.76 m/s (150 FPM). Upon arrival at the next 

floor, the elevator shall shut down with its door open. An indicator 

pilot light shall illuminate when the counterweight derailment detector 

is activated. This pilot shall be fully identified and shall be located 

in the machine room indicator panel, or if no machine room indicator 

panel is specified, locate pilot light in a conspicuous place on the 

front of the elevator controller, not obstructed by controller door 

panels. 

K. Provide seismic switch to activate seismic operation, a minimum of one 

seismic switch per elevator or group of elevators.  

L. Provide an Annunciator in machine room connected to the essential 

electrical system. Annunciator will indicate if the seismic switch is 

not operative due to loss of power. 

M. Provide a sensor switch, installed on the governor rope tail sheave, to 

signal when the governor tail sheave is dislodged. The sensor shall 

prevent car movement when the governor tail sheave is dislodged from 

its normal position. 

N. The stresses in parts of structural members made of steel shall not 

exceed 88 percent of the minimum elastic strength of the material used 

in the fastenings. 
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O. Provide car enclosure ceiling panels and fluorescent tubes with 

latching devices that shall restrain the panels and fluorescent tubes.  

Devices shall be readily removable for cleaning or replacing panels and 

re-lamping. 

P. Submittals are required for all equipment anchors, supports, restraints 

and detectors. Submittals shall include weight, dimensions, center of 

gravity, standard connections, calculations, manufacturer's 

recommendations, behavior problems (vibration, thermal, expansion, 

etc.) so that design can be properly reviewed. 

Q. California only: provide an Earthquake Detection device in machine room 

to activate “GO SLOW ELEVATORS” operation. The following are 

references: 

1. Emergency Service: 

a. Earthquake emergency operation Section 304(d) 

b. Title 8, Industrial Relations, Division 01 

c. Department of Industrial Relations, Chapter 4  

d. Division of Industrial Safety and Sub Chapter 6, Elevator Safety 

Order 

 

2.18 ELEVATOR MACHINE BEAMS  

A. Overhead beams shall meet the requirements of ASME A17.1 Section 2.9 to 

support machines and machinery in place to prevent any part from 

becoming loose or displaced under the conditions imposed in service.  

Machine beams shall be designed as follows: 

1. The load resting on the beams and supports shall include the 

complete weight of the machine, sheaves, controller, governor, and 

any other equipment, together with the portion of the machine room 

floor supported by the beams. 

2. Two times the sum of the tensions in all wire ropes supported by the 

beams with rated load in the car. 

2.19 GEARLESS AND GEARED TRACTION MACHINE  

A. Gearless Traction Hoist Machine: 

1. Gearless traction machine with an AC motor, brake, drive sheave, and 

deflector sheave mounted in proper alignment on an isolated 

bedplate. 

2. Provide hoist machine mounted direct drive, digital, closed-loop 

velocity encoder. 
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3. Armature must be electrically balanced and together with motor 

coupling and brake, mechanically balanced. 

4. The structural design of the motor shall ensure perfect alignment of 

bearings. The rotating elements shall be dynamically balanced to 

minimize vibration. 

5. Hoist machine shaft shall be supported by two bearings mounted on a 

bedplate or integral with machine frame. Shaft shall be of forged 

steel or close grain electric furnace cast steel. 

6. Drive sheaves shall be free from cracks, sand holes, and other 

imperfections that would tend to injure the hoist ropes. Sheave 

shall be turned smooth and true with rope grooves of proper design 

to ensure maximum traction and maximum life of the hoist ropes. 

Traction sheave shall be mechanically coupled to the hoist motor 

shaft centered in a positive manner. 

7. Hoisting machine brake shall be drum or disc type and shall have the 

capacity to hold the elevator with 125 percent of rated load. 

Arrange brake circuits so that no current shall be applied to the 

brake coil prior to the establishment of the hoistway door interlock 

circuit, except during leveling, re-leveling, and hoistway access 

operation. 

 
B. Geared Traction Hoist Machine: 

1. Worm geared traction type with an AC motor, brake, gear, drive 

shaft, deflector sheave, and gear case mounted in proper alignment 

on an isolated bedplate.   

2. Provide hoist machine mounted direct drive, digital, closed-loop 

velocity encoder. 

3. Armature must be electrically balanced and together with motor 

coupling and brake, mechanically balanced. 

4. The structural design of the motor shall ensure perfect alignment of 

bearings. The rotating elements shall be dynamically balanced to 

minimize vibration. 

5. Thrust bearings shall be ball, roller, or radial type, of the 

highest grade, designed to take thrust in both directions. Motor and 

sheave bearings shall be ball or roller type. Bearings shall be of 

ample size, self-aligning or pre-loaded, non-adjustable and arranged 

to eliminate backlash. 
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6. Hoisting machine brake shall be drum or disc type and shall have the 

capacity to hold the elevator with 125 percent of rated load. 

Arrange brake circuits so that no current shall be applied to the 

brake coil prior to the establishment of the hoistway door interlock 

circuit, except during leveling, re-leveling, and hoistway access 

operation.  

7. Provide hoist machine drip pans to collect lubricant seepage. 

2.20 SHEAVES  

A. Provide deflector sheaves with a metal basket type guard mounted below 

the sheave and a guard to prevent ropes from jumping out of grooves. 

Securely fasten guard to sheave beams. 

B. Two-to-one idler sheaves on car and counterweight, if used, shall be 

provided with metal guards that shall prevent foreign objects from 

falling between ropes and sheave grooves and accidental contact or 

injury to workers on top of the car. Fabricate sheave guards from not 

less than 10-gauge thick steel and install with minimum clearance 

between guard and cables to prevent ropes from jumping out of grooves. 

2.21 HOIST ROPES 

A. Provide elevator with the required number and size of ropes to ensure 

adequate traction for the range of loads with a factor of safety not 

less than that required by ASME A17.1 Section 2.20. Hoisting ropes 

shall be preformed 8 x 19 or 8 x 25 traction steel, conforming to 

Federal Specification RR-W-410 with minimum nominal diameter of 0.50 

inch. For machines located overhead, 6 x 19 preformed traction steel 

hoisting ropes may be used in lieu of 8 x 19 that meet the requirements 

of the sheave manufacturer, at the elevator contractor’s option. 

B. Securely attach a corrosion resistant metal data tag to one hoisting 

rope fastening on top of the elevator.  

C. Provide wedge type shackles. 

2.22 HOIST ROPE COMPENSATION  

A. Provide compensation when required by controller manufacturer for 

elevators with travel of 15.15 m (50ft) or more. Compensation shall 

consist of a necessary number and size of encapsulated chains or 

whisper flex attached to the underside of car and counterweight frames. 

Hoist rope compensation shall meet the requirements of ASME A17.1 Rule 

2.21.4. 

1. Provide pit guide to minimize chain sway. 
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2. Provide take-up to compensate for hoist rope stretch.  

3. Pad areas where compensation may strike car or hoistway items. 

2.23 GOVERNOR ROPE 

A. Governor Rope shall be 6 x 19 or 8 x 19 wire rope, preformed traction 

steel, uncoated, fiber core, conforming to Federal Specification RR-W-

410 with minimum nominal diameter of 0.375 inch having a minimum safety 

factor of 5. Tiller rope construction is not acceptable. 

B. Under normal operation rope shall run free and clear of governor jaws, 

rope guards, and other stationary parts. 

C. Securely attach governor rope tag to governor rope releasing carrier. 

Data tag shall be corrosion-resisting metal and bear data as required 

by ASME A17.1 Section 2.18. 

2.24 SPEED GOVERNOR 

A. Provide Centrifugal type car driven governor, in accordance with ASME 

A17.1 Section 2.18, to operate the car safety device . Governor shall 

be complete with weighted pit tension sheave, governor release carrier 

and mounting base with protected cable sleeves. 

B. Furnish overspeed switch and speed reducing switches when required. 

C. The governor rope clamping device shall be designed so that no 

appreciable damage to or deformation of the governor rope shall result 

from the stopping action of the device in operating the safety. 

D. Provide anti-friction metal bearings for the governor and pit tension 

sheaves. Bearing shall be either self-oiling or Zerk fitting type 

connections. Ball or roller bearings may be used in lieu of sleeve 

type. 

E. Provide metal guard over top of governor rope and sheaves. 

F. Governor, with the exception of finished surfaces, screw threads, etc., 

shall be factory painted and shall operate freely. Field painting of 

governor parts shall be permitted in accordance with ASME A17.1 Rule 

2.18.3.1. 

G. Where the elevator travel does not exceed 100 feet, the weight tension 

sheave may be mounted on a pivoted steel arm in lieu of operating in 

steel guides. 

2.25 CAR SAFETY DEVICE 

A. Provide “Type B Safeties” on the elevator that meet the requirements of 

ASME A17.1 Section 2.17.  
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B. Field testing of car safety and governor shall be as specified in 

Section 3.7 PRETEST and TEST of this specification. 

2.26 ASCENDING CAR OVERSPEED PROTECTION 

A. Provide a device to prevent ascending over speed and unintended motion 

away from the landing when the doors are not locked in accordance with 

ASME A17.1 Section 2.19. 

2.27 CAR AND COUNTERWEIGHT BUFFERS  

A. Provide a minimum of two buffers for each car and one for each 

counterweight that meet the requirements of ASME A17.1 Section 2.22. 

Securely fasten buffers and supports to the pit channels and in the 

alignment with striker plates on car and counterweight. Each installed 

buffer shall have a permanently attached metal plate indicating its 

stroke and load rating. Buffer anchorage shall not puncture pit 

waterproofing. 

B. Design and install buffers to provide minimum car runby required by 

ASME A17.1 Rule 2.4.2. 

C. Furnish pipe stanchions and struts as required to properly support the 

buffer. 

2.28 COUNTERWEIGHTS 

A. Elevator shall be counterweighted with the weight of the car plus 40-50 

percent of the rated capacity load as required by the controller 

manufacturer. 

B. Furnish two (2) tie rods with cotter pins and double nuts at top and 

bottom. Install counterweight retainer plates or other approved means 

on tie rods to prevent counterweight sub-weights from jumping and/or 

rattling. Both ends of tie-rods shall be visible and accessible.  

C. Provide counterweight guards in the pit in accordance with ASME A17.1 

Section 2.3. 

2.29 CAR AND COUNTERWEIGHT ROLLER/SLIDE GUIDES 

A. Provide car and counterweight with adjustable roller guides. 

B. Each guide shall be of an approved type consisting of not less than 

three (3) wheels, each with a durable, resilient oil-resistant material 

tire rotating on ball bearings having sealed-in lubrication. Assemble 

rollers on a substantial metal base and mount to provide continuous 

spring pressure contact of all wheels with the corresponding rail 

surfaces under all conditions of loading and operation.  Secure the 

roller guides at top and bottom on each side of car frame and 
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counterweight frame. All mounting bolts shall be fitted with nuts, flat 

washers, split lock washers, and if required, beveled washers. 

C. Provide sheet metal guards to protect wheels on top of car and 

counterweight. 

D. Minimum diameter of car rollers shall be 150 mm (6 in.) unless the six 

wheel roller type is used. The entire elevator car shall be properly 

balanced to equalize pressure on all guide rollers. Cars shall be 

balanced in post-wise and front-to-back directions. Test for this 

balanced condition shall be witnessed at time of final inspection. 

E. Minimum diameter of counterweight rollers shall not be less than 100 mm 

(4 in.). Properly balance counterweight frame to equalize pressure on 

all guide rollers. The Contractor shall have the option of furnishing, 

for counterweight only, mechanically adjusted roller guide in lieu of 

spring loaded roller guides as specified. 

F. Equip all cars and counterweight with an auxiliary guiding device for 

each guide shoe which shall prevent the car or counterweight from 

leaving the rails in the event that the normal guides are fractured. 

These auxiliary guides shall not, during normal operation, touch the 

guiding surfaces of the rails. Fabricate the auxiliary guides from hot 

rolled steel plate and mount between the normal guide shoes and the car 

and counterweight frames. The auxiliary guides may be an extension of 

the normal guide shoe mounting plate if that plate is fabricated from 

hot rolled steel. The portion of the auxiliary guide which shall come 

in contact with the rail guiding surfaces in the event of loss of the 

normal guides shall be lined with an approved bearing material to 

minimize damage to the rail guiding surfaces.   

G. Alternate guide shoes for Freight Elevator: Install on car frame four 

flexible sliding swivel guide shoes each assembled on a substantial 

metal base, to permit individual self-alignment to the guide rails. 

1. Provide each shoe with renewable non-metallic gibs of durable 

material having low coefficient of friction and long-wearing 

qualities, when operated on guide rails receiving infrequent, light 

applications of rail lubricant. Gibs containing graphite or other 

solid lubricants are not acceptable. 

2. Flexible guide shoes of approved design, other than swivel type, may 

be used provided they are self-aligning on all three faces of the 

guide rails. 
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3. Provide spring take-up in car guide shoes for side play between 

rails.  

2.30 GUIDE RAILS, SUPPORTS AND FASTENINGS  

A. Guide rails shall conform to ASME A17.1 Section 2.23. 

B. Guide rails for car shall be planed steel T-sections and weigh  27.5 

kg/m (18.5 lb/ft) . Guide rails for counterweight shall be planed steel 

T-sections and weigh  12.0 kg/m (8 lb/ft). 

C. Securely fasten guide rails to the brackets or other supports by heavy 

duty steel rail clips. 

D. Provide necessary car and counterweight rail brackets and counterweight 

spreader brackets of sufficient size and design to secure substantial 

rigidity to prevent spreading or distortion of rails under any 

condition. 

1. Slotted or oversized holes shall be fitted with flat washers and 

shall conform to ASME A17.1 Rule 2.23.10.3.  

2. Where fastenings are over 4.2 m (14 ft) apart, rails shall be 

reinforced with 228 mm (9 in.) channel or approved equal backing to 

secure the rigidity required. 

E. Rail joints and fishplates shall be in accordance with ASME A17.1 Rule 

2.23.7. Rail joints shall not interfere with clamps and brackets. 

Design rail alignment shims to remain in place if fastenings become 

loose. 

F. Guide rails shall extend from channels on pit floor to within 76 mm (3 

in.) of the underside of the concrete slab or grating at top of 

hoistway with a maximum deviation of 3.2 mm (1/8 in.) from plumb in all 

directions. Provide a minimum of 19 mm (3/4 in.) clearance between 

bottom of rails and top of pit channels.  

G. Guide rail anchorages in pit shall be made in a manner that will not 

reduce effectiveness of the pit waterproofing. 

H. In the event inserts or bond blocks are required for the attachment of 

guide rails, the Contractor shall furnish such inserts or bond blocks 

and shall install them in the forms before the concrete is poured. Use 

inserts or bond blocks only in concrete or block work where steel 

framing is not available for support of guide rails. Expansion-type 

bolting for guide rail brackets will not be permitted. 
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I. Guide rails shall be clean and free of any signs of rust, grease, or 

abrasion before final inspection. Paint the shank and base of the T-

section with two field coats of manufacturer’s standard enamel. 

J. After completion of car safety testing during final inspection, all 

marks left on rails by application of car safety shall be filed smooth. 

2.31 NORMAL AND FINAL TERMINAL STOPPING DEVICES 

A. Normal and final terminal stopping devices shall conform to ASME A17.1 

Section 2.25. 

B. Mount terminal slowdown switches and direction limit switches on the 

elevator or in hoistway to reduce speed and bring car to an automatic 

stop at the terminal landings. 

1. Switches shall function with any load up to and including 125 

percent of rated elevator capacity at any speed obtained in normal 

operation. 

2. Switches, when opened, shall permit operation of elevator in reverse 

direction of travel. 

C. Mount final terminal stopping switches in the hoistway. 

1. Switches shall be positively opened should the car travel beyond the 

terminal direction limit switches. 

2. Switches shall be independent of other stopping devices. 

3. Switches, when opened, shall remove power from hoist motor, apply 

hoist machine brake, and prevent operation of car in either 

direction. 

D. After final stopping switches have been adjusted, through bolt switches 

to guide rail. 

2.32 CROSSHEAD DATA PLATE AND CODE DATA PLATE 

A. Permanently attach a non-corrosive metal Data Plate to car crosshead.  

Data plate shall bear information required by ASME A17.1 Section 2.16.3 

and 2.20.2.1. 

B. Permanently attach a Code Data Plate, in plain view, to the controller, 

ASME A17.1 Section 8.9. 

2.33 WORKMAN'S LIGHTS AND OUTLETS 

A. Provide duplex GFCI protected type receptacles and lamps with guards on 

top of each elevator car and beneath the platform.  The receptacles 

shall be in accordance with Fed. Spec. W-C-596 for Type D7, 2-pole, 3-

wire grounded type, rated for 15 amperes and 125 volts. 
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2.34 TOP-OF-THE CAR OPERATING DEVICE 

A. Provide a cartop operating device that meets the requirements of ASME 

A17.1 Section 2.26. 

B. The device shall be activated by a toggle switch mounted in the device. 

The switch shall be clearly marked "INSPECTION" and "NORMAL" on the 

faceplate, with 6 mm (1/4 in.) letters. 

C. Movement of the elevator shall be accomplished by the continuous 

pressure on a direction button and a safety button. 

D. Provide an emergency stop toggle type switch. 

E. Provide permanent identification for the operation of all components in 

the device. 

F. The device shall be permanently attached to the elevator crosshead on 

the side of the elevator nearest to the hoistway doors used for 

accessing the top of the car. 

2.35 CAR LEVELING DEVICE 

A. Car shall be equipped with a two-way leveling device to automatically 

bring the car to within 3 mm (1/8 in.) of exact level with the landing 

for which a stop is initiated regardless of load in car or direction. 

B. If the car stops short or travels beyond the floor, the leveling 

device, within its zone shall automatically correct this condition and 

maintain the car within 3 mm (1/8 in.) of level with the floor landing 

regardless of the load carried. 

C. Provide encoded steel tape, steel tape with magnets or steel vanes with 

magnetic switches. Submit design for approval. 

2.36 EMERGENCY STOP SWITCHES 

A. Provide an emergency stop switch for each top-of-car device, pit, 

machine spaces, service panel and firefighters’ control panel inside 

the elevator.  Mount stop switches in the pit adjacent to pit access 

door, at top of the pit ladder 1220 mm (48 in.) above the bottom 

landing sill and 1220 mm (48 in.) above the pit floor adjacent to the 

pit ladder. 

B. Each stop switch shall be red in color and shall have "STOP" and "RUN" 

positions legibly and indelibly identified. 

2.37 MAIN CAR OPERATING PANEL 

A. Locate the main car operating panel in the car enclosure on the front 

return panel for passenger/service elevators and the front of the side 

wall for freight elevators. The top floor car call push button shall 
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not be more than 1220 mm (48 in.) above the finished floor. Car call 

push buttons and indicator lights shall be round with a minimum 

diameter of 25 mm (1 in.), LED white light illuminated.  

B. One piece front faceplate to match existing panel, with edges beveled 

15 degrees, shall have the firefighters’ service panel recessed into 

the upper section and the service operation panel recessed into the 

lower section, fitted with hinged doors.  Doors shall have concealed 

hinges, be in the same front plane as the faceplate and fitted with 

cylinder type key operated locks. Secure the faceplate with stainless 

steel tamperproof screws. 

C. All terminology on the main car operating panel shall be raised or 

engraved.  Use 6 mm (1/4 in.) letters to identify all devices in upper 

section of the main car operating panel.  The handicapped markings with 

contrasting background shall be recessed .030 inch in the faceplate, 

square or rectangular in shape, with the finished face of the 12 mm 

(1/2 in.) numerals and markings flush with the faceplates.  Surface 

mounted plates are not acceptable. 

D. The upper section shall contain the following items in order listed 

from top to bottom: 

1. Engrave elevator number, 25 mm (1 in.) high with black paint for 

contrast. 

2. Engrave capacity plate information with black paint for contrast 

with freight loading class and number of passengers allowed. 

3. Emergency car lighting system consisting of a rechargeable battery, 

charger, controls, and LED illuminated light fixture.  The system 

shall automatically provide emergency light in the car upon failure 

or interruption of the normal car lighting service, and function 

irrespective of the position of the light control switch in the car.  

The system shall be capable of maintaining a minimum illumination of 

1.0 foot-candle when measured 1220 mm (48 in.)above the car floor 

and approximately 305 mm (12 in.) in front of the car operating 

panel, for not less than four (4) hours. 

4. LED illuminated digital car position indicator with direction 

arrows. Digital display floor numbers and direction arrows shall be 

a minimum of 50mm (2 in.) high. 

5. Firefighters’ Emergency Operation Panel shall conform to the 

requirements of ASME A17.1 Section 2.27. Firefighters’ Panel shall 
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be 1676 mm (66 in.) minimum to 1830 mm (72 in.) maximum to the top 

of the panel above finished floor. 

6. Firefighters’ Emergency Indicator Light shall be round with a 

minimum diameter of 25 mm (1 in.). 

7. Medical Emergency switch marked “MEDICAL EMERGENCY” with two 

positions labeled “ON” and “OFF” and Medical Emergency Indicator 

Light located next to the key switch shall be round with a minimum 

diameter of 25 mm (1 in.). Instruction for Medical Emergency 

operation shall be engraved below the key switch and light.  

8. Key operated Independent Service; see Section 2.39 for detailed 

description. 

9. Provide a Door Hold button on the faceplate next to the independent 

service key switch. It shall have “DOOR HOLD” indelibly marked on 

the button. Button shall light when activated. When activated, the 

door shall stay open for a maximum of one minute. To override door 

hold timer, push a car call button or door close button. Door Hold 

button is not ADA required and Braille is not needed. 

10. Complete set of round car call push buttons, minimum diameter of 25 

mm (1 in.), and LED white light illuminated, corresponding to the 

floors served. Car call buttons shall be legibly and indelibly 

identified by a floor number and/or letter not less than 12mm (1/2 

in.) high in the face of the call button. Stack buttons in a single 

vertical column for low rise buildings up to six floors with front 

openings only.  

11. Door Open and Door Close buttons shall be located below the car call 

buttons. They shall have “OPEN” and “CLOSE” legibly and indelibly 

identified by letters in the face of the respective button.  The 

Door Open button shall be located closest to the door jamb as 

required by ADA.  

12. Red Emergency Alarm button that shall be located below the car 

operating buttons. Mount the emergency alarm button not lower than 

890 mm (35 in.) above the finished floor.  It shall be connected to 

audible signaling devices as required by A17.1 Rule 2.27.1.2. 

Provide audible signaling devices including the necessary wiring. 

13. Emergency Help push button shall activate two way communications by 

Auto Dial telephone system as required by ASME A17.1 Rule 

2.27.1.1.3. Help button shall be LED white light illuminated and 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

14 21 00-33 
ELECTRIC TRACTION ELEVATORs 

 

flash when call is acknowledged. Legibly and indelibly label the 

button “HELP” in the face of the button with 12 mm (1/2 in.) high 

letters. 

14. Provide a corresponding Braille plate on the left side of each 

button. The handicapped markings with contrasting background shall 

be recessed .030 inch in the faceplate, square or rectangular in 

shape, with the finished face of the 12 mm (1/2 in.) numerals and 

markings flush with the faceplates.  Surface mounted plates are not 

acceptable. 

E. The service operation panel, in the lower section shall contain the 

following items: 

1. Light switch labeled “LIGHTS” for controlling interior car lighting 

with its two positions marked “ON” and “OFF”. 

2. Inspection switch that will disconnect normal operation and activate 

hoistway access switches at terminal landings.  Switch shall be 

labeled “INSPECTION” with its two positions marked “ON” and “OFF”. 

3. Three position switch labeled “FAN” with its positions marked 

“HIGH”, “LOW” and “OFF” for controlling car ventilating blower. 

4. Two position, spring return, toggle switch or push button to test 

the emergency light and alarm device. It shall be labeled “TEST 

EMERGENCY LIGHT AND ALARM”. 

 
5. Two position emergency stop switch, when operated, shall interrupt 

power supply and stop the elevator independently of regular 

operating devices. Emergency stop switch shall be marked “PULL TO 

STOP” and “PUSH TO RUN”.   

2.39 INDEPENDENT SERVICE 

A. Provide a legibly and indelibly labeled "INDEPENDENT SERVICE", two-

position key operated switch on the face of the main car operating 

panel that shall have its positions marked "ON" and "OFF". When the 

switch is in the "ON" position, the car shall respond only to calls 

registered on its car dispatch buttons and shall bypass all calls 

registered on landing push buttons. The car shall start when a car call 

is registered, car call button or door close button is pressed, car and 

hoistway doors are closed, and interlock circuits are made. When switch 

is returned to "OFF" position, normal service shall be resumed. 
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2.40 CAR POSITION INDICATOR 

A. Provide an alpha-numeric digital car position indicator in the main car 

operating panel, consisting of numerals and arrows not less than 50 mm 

(2 in.) high, to indicate position of car and direction of car travel. 

Locate position indicator at the top of the main car operating panel, 

illuminated by light emitting diodes. 

2.41 AUDIO VOICE SYSTEM 

A. Provide digitized audio voice system activated by stopping at a floor. 

Audio voice shall announce floor designations, direction of travel, and 

special announcements. The voice announcement system shall be a natural 

sounding human voice that receives messages and shall comply with ADA 

requirements for audible car position indicators. The voice announcer 

shall have two separate volume controls, one for the floor designations 

and direction of travel, and another for special announcements. The 

voice announcer shall have a full range loud speaker, located on top of 

the cab. The audio voice unit shall contain the number of ports 

necessary to accommodate the number of floors, direction messages, and 

special announcements. Install voice announcer per manufacturer’s 

recommendations and instructions. The voice system shall be the product 

of a manufacturer of established reputation. Provide manufacturer 

literature and list of voice messages.  

1. Fire Service Message 

2. Medical Emergency Service Message 

3. “Please do not block doors” 

4. Provide special messages as directed by Resident Engineer. 

2.42 AUTO DIAL TELEPHONE SYSTEM 

A. Furnish and install a complete ADA compliant intercommunication system.  

B. Provide a two-way communication device in the car with automatic 

dialing, tracking and recall features with shielded wiring to car 

controller in machine room. Provide dialer with automatic rollover 

capability with minimum two numbers. 

C. “HELP” button shall illuminate and flash when call is acknowledged. 

Button shall match floor push button design. 

D. Provide “HELP” button tactile symbol engraved signage and Braille 

adjacent to button mounted integral with car operating panels. 
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E. The auto dial system shall be located in the auxiliary car operating 

panel. The speaker and unit shall be mounted on the backside of the 

perforated stainless steel plate cover. 

F. Each elevator shall have individual phone numbers. 

G. If the operator ends the call, the phone shall be able to redial 

immediately.  

2.43 CORRIDOR OPERATING DEVICE FACEPLATES 

A. Fabricate new faceplates to match existing faceplates for elevator 

operating and signal devices from not less than 3 mm (1/8 in.) thick 

flat stainless steel with all edges beveled 15 degrees. Install all 

faceplates flush with surface on which they are mounted. 

B. Corridor push button faceplates shall be at least 127 mm (5 in.) wide 

by 305 mm (12 in.) high. The centerline of the landing push buttons 

shall be 1067 mm (42 in.) above the corridor floor. 

C. Elevator Corridor Call Station Pictograph shall be engraved in the 

faceplate. 

D. Fasten all car and corridor operating device and signal device 

faceplates with stainless steel tamperproof screws. 

E. Design corridor push button faceplates so that pressure on push buttons 

shall be independent of pressure on push button contacts. 

F. Engraved legends in faceplates shall have lettering 6 mm (1/4 in.) high 

filled with black paint. 

G. Provide a corresponding Braille plate on the left side of each button. 

The handicapped markings with contrasting background shall be recessed 

.030 inch in the faceplate, square or rectangular in shape, with the 

finished face of the 12 mm (1/2 in.) numerals and markings flush with 

the faceplates.  Surface mounted plates are not acceptable. 

2.44 CORRIDOR OPERATING DEVICES FOR PASSENGER/SERVICE ELEVETORS 

A. Provide one risers of landing call buttons located as shown on contract 

drawings.  

B. Fixtures for intermediate landings shall contain "UP" and "DOWN" 

buttons. Fixtures for terminal landings shall contain a single "UP" or 

"DOWN" button. 

C. Each button shall contain an integral registration LED white light 

which shall illuminate upon registration of a call and shall extinguish 

when that call is answered. 
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D. The direction of each button shall be legibly and indelibly identified 

by arrows not less than 12 mm (1/2 in.) high in the face of each 

button. 

E. Two or more risers of landing call buttons, if specified, shall be 

cross-connected so that either "UP" or "DOWN" buttons at a floor shall 

be capable of registering a call to that floor for the entire elevator 

group. Registration of a landing call shall illuminate "UP" or "DOWN" 

buttons simultaneously, and upon satisfaction of that call, both 

buttons shall be extinguished simultaneously. 

F. Landing push buttons shall not re-open the doors while the car and 

hoistway doors are closing at that floor, the call shall be registered 

for the next available elevator. Calls registered shall be canceled if 

closing doors are re-opened by means of "DOOR OPEN" button or infrared 

curtain unit. 

2.45 DIGITAL CORRIDOR LANTERN/POSITION INDICATOR 

A. Provide each car on newly constructed levels only, with combination 

corridor lantern/position indicator digital display mounted over the 

hoistway entrances at each and every floor. Provide each terminal 

landing with "UP" or "DOWN", minimum 64 mm (2 1/2 in.) high digital 

arrow lanterns and each intermediate landing with "UP" and "DOWN" 

digital arrow lanterns. Each lens shall be LED illuminated of proper 

intensity, so shielded to illuminate individual lens only. The lenses 

in each lantern shall be illuminated green to indicate "UP" travel and 

red to indicate "DOWN" travel. Lanterns shall signal in advance of car 

arrival at the landing indicating the direction of travel whether or 

not corridor button has been operated at that floor. Hall calls shall 

receive immediate assignment to individual cars and hall lantern shall 

sound and illuminate. Corridor lanterns shall not be illuminated when a 

car passes a floor without stopping. Each lantern shall be equipped 

with a clearly audible electronic chime which shall sound once for 

"UPWARD" bound car and twice for "DOWNWARD" bound car.  Audible signal 

shall not sound when a car passes the floor without stopping. Provide 

adjustable sound level on audible signal. Car riding lanterns are not 

acceptable. 

B. Provide alpha-numeric digital position indicators directly over 

hoistway landing entranceways between the arrival lanterns at each and 

every floor. Indicator faceplate shall be stainless steel. Numerals 
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shall be not less than 50 mm (2 in.) high with direction arrows. Cover 

plates shall be readily removable for re-lamping. The appropriate 

direction arrow shall be illuminated during entire travel of car in 

corresponding direction.  

C. Provide LED illumination in each compartment to indicate the position 

and direction the car is traveling by illuminating the proper alpha-

numeric symbol. When the car is standing at a landing without direction 

established, arrows shall not be illuminated. 

2.46 HOISTWAY ACCESS SWITCHES 

A. Provide hoistway access switches for elevator at top terminal landing 

to permit access to top of car, and at bottom terminal landing to 

permit access to pit.  Elevators with center opening doors, mount the 

access key switch 1830 mm (6 ft) above the corridor floor next to the 

hoistway entrance jamb. Exposed portion of each access switch or its 

faceplate shall have legible, indelible legends to indicate "UP", 

"DOWN", and "OFF" positions.  Submit design and location of access 

switches for approval. Each access switch shall be a constant pressure 

cylinder type lock having not less than five pins or five stainless 

steel disc combination with key removable only when switch is in the 

"OFF" position. Lock shall not be operable by any other key which will 

operate any other lock or device used for any other purpose at the VA 

Medical Center. Arrange the hoistway switch to initiate and maintain 

movement of the car. When the elevator is operated in the down 

direction from the top terminal landing, limit the zone of travel to a 

distance not greater than the top of the car crosshead level with the 

top floor. 

B. Provide emergency access for all hoistway entrances, keyways for 

passenger and service elevators and locked door release system (key 

access) for freight elevators. 

2.47 HOISTWAY ENTRANCES: PASSENGER/SERVICE ELEVATORS 

A. Provide entrances of metal construction using cold rolled steel. Door 

frames shall be constructed of stainless steel. Complete entrances with 

sills, hanger supports, hangers, tracks, angle struts, unit frames, 

door panels, fascia plates, toe guards, hardware, bumpers, sight 

guards, and wall anchors. 

B. Provide one piece extruded aluminum sills with non-slip wearing 

surface, grooved for door guides and recessed for fascia plates. Sills 
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shall have overall height of not less than 19 mm (3/4 in.), set true, 

straight, and level, with hoistway edges plumb over each other, and top 

surfaces flush with finished floor. Grout sills full length after 

installation. 

C. Construct hanger supports of not less than 4.5 mm (3/16 in.) thick 

steel plate, and bolted to strut angles. 

D. Structural steel angles  76 mm x 76 mm x 9 mm (3 in. x 3 in. x 3/8 in.) 

shall extend from top of sill to bottom of floor beam above, and shall 

be securely fastened at maximum 457 mm (18 in.) on center and at each 

end with two bolts. 

E. Provide jambs and head soffits, of not less than 14-gauge stainless 

steel, for entrances. Jambs and head soffits shall be bolted or welded 

construction, and provided with three anchors each side. Side jambs 

shall be curved type. Radius of curvature shall be 89 mm (3 1/2 in.). 

Head jamb shall be square type, and shall overhang corridor face of 

side jambs by 6 mm (1/4 in.). Rigidly fasten jambs and head soffits to 

building structure. Provide jambs with protective covering. After 

installation, protect jambs and head soffits with wood framing to 

prevent damage to finish during construction. Solidly grout jambs. 

F. Provide 14-gauge sheet steel fascia plates in hoistway to extend 

vertically from head of hanger support housing to sill above. Plates 

shall be the same width as the door opening of elevator and adequately 

reinforced to prevent waves and buckles. Below bottom terminal landing 

and over upper terminal landing provide shear guards beveled back to 

and fastened to the wall.  

G. Provide hoistway entrance with flush center opening hoistway doors for 

Elevators P1 and P2. Door panels shall be not less than 16-gauge 

stainless steel, flush type construction, and not less than 32 mm (1 

1/4 in.) thick. Wrap stainless steel around the leading and trailing 

edges of the door panel. Top and bottom of door panels shall have 

continuous stiffener channels welded in place. Reinforcement of the 

door panels shall be approximately 1.0 mm (0.04 in.) in thickness and 

of the hat section type. At bottom of each and every panel, provide two 

removable laminated phenolic gibs or other approved material guides and 

a separate fire gib. Reinforce each door panel for hangers, interlock 

mechanism, drive assembly, and closer. One door panel for each entrance 

shall bear a BOCA label, Underwriters' label, or in lieu of this, 
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labels from other accredited test laboratories may be furnished 

provided they are based on fire test reports and factory inspection 

procedures acceptable to the COTR. Fasten sight guard of 14-gauge 

stainless steel, extending full height of panel, to leading edge of  

each panel of center opening doors.  

H. Provide hangers for hoistway door panels and provide relating devices 

to transmit motion from one door panel to the other. Fasten the hangers 

to the door sections. Provide reinforcements at the point of 

attachment. The hanger shall have provisions for vertical and lateral 

adjustments. Hang doors on two-point suspension hangers having sealed 

ball-bearing sheaves not less than 76 mm (3 in.) in diameter, with 

rubber or non-metallic sound-reducing tires mounted on a malleable iron 

or steel bracket. The hanger sheaves shall operate at a relatively low 

rotational speed, and shall roll on a high-carbon, cold-rolled or drawn 

steel track shaped to permit free movement of sheaves without regard to 

vertical adjustment of sheave, bracket or housing. Beneath the track 

and each hanger sheave, provide a hardened steel up-thrust roller 

capable of withstanding a vertical thrust equal to the carrying 

capacity of adjacent upper sheave. The up-thrust shall have fine 

vertical adjustments, and the face of the roller shaped so as to permit 

free movement of the hanger sheave. The up-thrust roller shall have 

ball or roller bearings. Provide the hanger sheaves with steel fire 

stops to prevent disengagement from tracks. 

I. Do not use hangers that are constructed integrally with the door 

panels. 

J. Provide raised numerals on cast, rear mounted plates for all openings.  

Numerals shall be a minimum of 50 mm (2 in.) high, located on each side 

of entrance frame, with centerline of 1524 mm (5 ft) above the landing 

sill. The number plates shall contain Braille. 

K. Provide unique car number on every elevator entrance at designated main 

fire service floor level, minimum 76 mm (3 in.) in height. 

 

2.48 ELECTRIC INTERLOCKS 

A. Equip each hoistway door with an interlock, functioning as hoistway 

unit system, to prevent operation of car until all hoistway doors are 

locked in closed position. Hoistway door interlocks shall not be 

accepted unless they meet the requirements of ASME A17.1 Section 2.12. 
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B. Equip car doors with electric contact that prevents operation of car 

until doors are closed unless car is operating in leveling zone or 

hoistway access switch is used. Locate door contact to prevent its 

being tampered with from inside of car.  Car door contact shall not be 

accepted unless it meets the requirements of ASME A17.1 Section 2.12. 

C. Wiring installed from the hoistway riser to each door interlock shall 

be NEC type SF-2 or equivalent. 

1. Type SF-2 cable terminations in the interlock housing shall be 

sleeved with glass braid fillers or equivalent. 

D. Provide devices, either mechanical or electrical, that shall prevent 

operation of the elevator in event of damaged or defective door 

equipment that has permitted an independent car or hoistway door panel 

to remain in the "unclosed" and "unlocked" position. 

2.49 CAR FRAME: PASSENGER/SERVICE ELEVATORS 

A. Confirm reused car frame shall conform to the requirements of ASME 

A17.1 Section 2.15, constructed of steel plates and structural shapes 

securely riveted, bolted, or welded together. Iron casting shall not be 

permitted. The entire assembly shall be rugged construction, and amply 

braced to withstand unequal loading of platform. Car frame members 

shall be constructed to relieve the car enclosure of all strains. 

Balance car front to back and side to side. Provide balancing weights 

and frames, properly located, to achieve the required true balance. 

2.50 CAR PLATFORM: PASSENGER/SERVICE ELEVATORS 

A. Confirm the construction of the car platform to comply with all the 

requirements of ASME A17.1 Section 2.15.5. The platform shall be 

designed to withstand the forces developed under the loading conditions 

specified. Provide car entrances with extruded  aluminum sill or better 

with machined or extruded guide grooves. Cover underside and all 

exposed edges of wood filled platform with sheet metal of not less than 

27-gauge, with all exposed joints and edges folded under. Fire 

resistant paint is not acceptable. Platform shall have flexible 

composition flooring not less than 3 mm (1/8 in.) thick. For color, see 

Section 09 06 00, SCHEDULE FOR FINISHES. Adhesive material shall be 

type recommended by manufacturer of flooring.  Lay flooring flush with 

threshold plate and base.  

B. Provide a platform guard (toe guard) that meets the requirements of 

ASME A17.1 Section 2.15.9, of not less than 12-guage sheet-steel on the 
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entrance side, extend 76 mm (3 in.) beyond each side of entrance jamb. 

Securely brace platform guard to car platform, and bevel bottom edge at 

a 60-75 degree angle from horizontal. Install platform in the hoistway, 

so that the clearance between front edge and landing threshold shall 

not exceed 32 mm (1 1/4 in.). 

C. Isolate the platform from the car frame by approved rubber pads or 

other equally effective means. 

D. Provide adjustable diagonal brace rods to hold platform firmly within 

car suspension frame. 

E. Provide a bonding wire between frame and platform. 

2.51 CAR ENCLOSURE: PASSENGER/SERVICE ELEVATORS 

A. Car enclosure shall be as provided. 

B. Securely fasten car enclosure to platform by through bolts located at 

intervals of not more than 457 mm (18 in.) running through an angle at 

the base of panels to underside of platform. Provide 6 mm (1/4 in.) 

bolts with nuts and lock washers. 

C. Car enclosure base shall be as provided. Provide straight type base at 

front return sides. Vertical face of base at sides and rear shall be 

flush with or recessed behind the wainscot directly above the base. 

There shall be no exposed fastenings in base. Provide natural 

ventilation openings divided equally between the bottom and top of the 

car enclosure that shall provide a minimum 3.5 percent of the inside 

car floor area. 

E. Car top railings that meet the requirement of ASME A17.1 Rules 2.14.1.7 

and 2.10.2. 

G. Provide a hinged top emergency exit cover. Exit shall be unobstructed 

when open and shall have mechanical stops on the cover. Provide a code 

approved exit switch to prevent operation of the elevator when the 

emergency exit is open. 

H. Provide duplex, GFCI protected type receptacle in car. Locate flush-

mounted receptacle on the centerline of the main car operating panel, 

150 mm (6 in.) above the car floor. 

I. Lighting for passenger elevators is as provided 

K. Provide a blower unit arranged to exhaust through an opening in the 

canopy. Provide a stainless or chrome plated fan grill around the 

opening. Provide 2-speed fan, capable of rated free delivery air 

displacement of approximately 380 and 700 cfm at respective speeds. 
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Mount fan on top of car with rubber isolation to prevent transmission 

of vibration to car structure. Provide screening over intake and 

exhaust end of blower. Provide a 3-position switch to control the unit 

in the service panel. 

L. Provide car enclosure with two sets of stainless steel handrails. 

1. 75 mm (3 in.) wide x 9 mm (3/8 in.) thick flatstock located with 

centerlines 750 mm and 1050 mm (30 in. and 42 in.) above the car 

floor. 

2. Locate handrails 38 mm (1 1/2 in.) from cab wall. Install handrails 

on two side and rear walls. Curve ends of handrails to walls. 

Conceal all handrail fastenings. Handrails shall be removable from 

inside the car enclosure. 

M. Provide car entrance with single speed center opening horizontal 

sliding car doors, of same type as hoistway doors for Elevators P1 and 

P2. Construct door panels to be flush hollow metal construction, not 

less than 32 mm (1 1/4 in.) thick, consisting of one continuous piece 

16-gauge stainless steel on car side face wrapped around the leading 

and trailing edges.  Separate two plates by a sound-deadening material, 

and reinforce by steel shapes welded to the plates at frequent 

intervals. Reinforce panels as required for installation of hangers, 

power-operating and door-opening devices. Hang doors on two-point 

suspension hangers having sealed ball-bearing sheaves not less than 76 

mm (3 in.) in diameter, with rubber or non-metallic sound-reducing 

tires. Equip hangers with adjustable ball-bearing rollers to take 

upward thrust of panels. Upthrust rollers shall be capable of being 

locked in position after adjustment to a maximum of .38 mm (1/64 in.) 

clearance. Provide two laminated phenolic gibs on each door panel. Gibs 

shall be replaceable without removal of door panel. Provide door drive 

assembly, restrictor, gate switch, header, track, arms, and all related 

door hardware. 

2.52 POWER DOOR OPERATORS: PASSENGER/SERVICE ELEVATORS 

A. Provide a high-speed heavy duty door operator to automatically open the 

car and hoistway doors simultaneously when the car is level with the 

floor, and automatically close the doors simultaneously at the 

expiration of the door-open time. Provide solid-state door control with 

closed loop circuitry to constantly monitor and automatically adjust 

door operation based upon velocity, position, and motor current. Motor 
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shall be of the high-internal resistance type, capable of withstanding 

high currents resulting from stall without damage to the motor. The 

door operator shall be capable of opening a car door and hoistway door 

simultaneously, at a speed of .762 m (2.5 ft) per second. The closing 

speed of the doors shall be .3 m (1 ft) per second. A reversal of 

direction of the doors from the closing to opening operation, whether 

initiated by obstruction of the infrared curtain or the door "OPEN" 

button, shall be accomplished within 38 mm (1.5 in.) maximum of door 

movement. Emphasis is placed on obtaining quiet interlock and door 

operation; smooth, fast, dynamic braking for door reversals, stopping 

of the door reversal, and stopping of the doors at extremes of travel. 

Construct all levers and drive arms operating the doors, of heavy steel 

members, and all pivot points shall have ball or roller bearings. 

Auxiliary automatic door closers required under ASME A17.1 Section 

2.11.3 shall be torsion spring type. 

B. Hoistway doors and car gates shall be manually operable in an emergency 

without disconnecting the power door operating equipment unless the car 

is outside the unlocking zone. 

1. It shall not be possible for the doors to open by power unless the 

elevator is within the leveling zone. 

2. Provide infrared curtain unit. The device shall cause the car and 

hoistway doors to reverse automatically to the fully-open position 

should the unit be actuated while the doors are closing. Unit shall 

function at all times when the doors are not closed, irrespective of 

all other operating features. The leading edge of the unit shall 

have an approved black finish.  

C. Should the doors be prevented from closing for more than a 

predetermined adjustable interval of 20 to 60 seconds by operation of 

the curtain unit, the doors shall stay open, the audio voice message 

and a buzzer located on the car shall sound only on automatic 

operation.  Do not provide door nudging.   

1. If an obstruction of the doors should not activate the photo-

electric door control device and prevent the doors from closing for 

more than a predetermined adjustable interval of 15 to 30 seconds, 

the doors shall reverse to the fully open position and remain open 

until the “Door Close” button re-establishes the closing cycle. 
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D. Provide door "OPEN" and "CLOSE" buttons. When the door "OPEN" button is 

pressed and held, the doors, if in the open position, shall remain open 

and if the doors are closing, they shall stop, reverse and re-open. 

Momentary pressure of the door "CLOSE" button shall initiate the 

closing of the doors prior to the expiration of the normal door open 

time. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Examine work of other trades on which the work of this Section depends. 

Report defects to the Resident Engineer in writing that may affect the 

work of this trade or equipment operation dimensions from site for 

preparation of shop drawings. 

B. Ensure that shafts and openings for moving equipment are plumb, level 

and in line, and that pit is to proper depth, waterproofed and drained 

with necessary access doors, ladder and guard. 

C. Ensure that machine room is properly illuminated, heated and 

ventilated, and equipment, foundations, beams correctly located 

complete with floor and access stairs and door. 

D. Before fabrication, take necessary job site measurements, and verify 

where work is governed by other trades. Check measurement of space for 

equipment, and means of access for installation and operation. Obtain 

dimensions from site for preparation of shop drawings. 

E. Ensure the following preparatory work, provided under other sections of 

the specification has been provided. If the Elevator Contractor 

requires changes in size or location of trolley beams or their supports 

and trap doors, etc., to accomplish their work, he must make 

arrangements, subject to approval of the Contracting officer, and 

include additional cost in their bid. Where applicable, locate 

controller near and visible to its respective hoisting machinery. Work 

required prior to the completion of the elevator installation: 

1. Supply of electric feeder wires to the terminals of the elevator 

control panel, including circuit breaker.  

2. Provide light and GFCI outlets in the elevator pit and machine room. 

3. Furnish electric power for testing and adjusting elevator equipment. 

4. Furnish circuit breaker panel in machine room for car and hoistway 

lights and receptacles. 
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5. Supply power for cab lighting and ventilation from an emergency 

power panel specified in Division 26, ELECTRICAL. 

6. Machine room enclosed and protected from moisture, with self 

closing, self locking door and access stairs. 

7. Provide fire extinguisher in machine room. 

F. Supply for installation, inserts, anchors, bearing plates, brackets, 

supports and bracing including all setting templates and diagrams for 

placement. 

3.2 SPACE CONDITIONS 

A. Attention is called to overhead clearance, pit clearances, overall 

space in machine room, and construction conditions at building site in 

connection with elevator work.  Addition or revision of space 

requirements, or construction changes that may be required for the 

complete installation of the elevators must be arranged for and 

obtained by the Contractor, subject to approval by Resident Engineer. 

Include cost of changes in bid that become a part of the contract. 

Provide proper, code legal installation of equipment, including all 

construction, accessories and devices in connecting with elevator, 

mechanical and electrical work specified. 

B. Where concrete beams, floor slabs, or other building construction 

protrude more than 50 mm (2 in.) into hoistway, bevel all top surfaces 

of projections to an angle of at 75 degrees with the horizontal. 

3.3 INSTALLATION 

A. Perform work with competent Certified Elevator Mechanics and 

Apprentices skilled in this work and under the direct supervision of 

the Elevator Contractor’s experienced foreman. 

B. Set hoistway entrances in alignment with car openings, and true with 

plumb sill lines. 

C. Erect hoistway sills, headers and frames prior to erection of rough 

walls and doors. Erect fascias and toe guards after rough walls are 

finished. 

D. Install machinery, guides, controls, car and all equipment and 

accessories in accordance with manufacturer's instructions, applicable 

codes and standards. 

E. Isolate and dampen machine vibration with properly sized sound-reducing 

anti-vibration pads. 

F. Grout sills and hoistway entrance frames. 
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3.4 ARRANGEMENT OF EQUIPMENT 

A. Clearance around elevator, mechanical and electrical equipment shall 

comply with applicable provisions of NEC. Arrange equipment in machine 

room so that major equipment components can be removed for repair or 

replacement without dismantling or removing other equipment in the same 

machine room. Locate controller near and visible to its respective 

hoisting machine. 

3.5 WORKMANSHIP AND PROTECTION 

A. Installations shall be performed by Certified Elevator Mechanics and 

Apprentices to best possible industry standards. Details of the 

installation shall be mechanically and electrically correct. Materials 

and equipment shall be new and without imperfections. 

B. Recesses, cutouts, slots, holes, patching, grouting, refinishing to 

accommodate installation of equipment shall be included in the 

Contractor's work. All new holes in concrete shall be core drilled. 

C. Structural members shall not be cut or altered. Work in place that is 

damaged or defaced shall be restored equal to original new condition. 

D. Finished work shall be straight, plumb, level, and square with smooth 

surfaces and lines.  All machinery and equipment shall be protected 

against dirt, water, or mechanical injury.  At final completion, all 

work shall be thoroughly cleaned and delivered in perfect unblemished 

condition. 

E. Beams, slabs, or other building construction protruding more than four 

inches into the hoistway, all top surfaces shall be beveled at an angle 

of at least 75 degrees to the horizontal.   

F. Sleeves for conduit and other small holes shall project 50 mm (2 in.) 

above concrete slabs. 

G. Hoist cables that are exposed to accidental contact in the machine room 

and pit shall be completely enclosed with 16-gauge sheet metal or 

expanded metal or guards. 

H. Exposed gears, sprockets, and sheaves shall be guarded from accidental 

contact in accordance with ASME A17.1 Section 2.10. 

3.6 CLEANING 

A. Clean machine room and equipment. 

B. Perform hoistway clean down.   
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C. Prior to final acceptance; remove protective coverings from finished or 

ornamental surfaces. Clean and polish surfaces with regard to type of 

material. 

3.7 PAINTING AND FINISHING 

A. Hoist machine, motor, shall be factory painted with manufacturer's 

standard finish and color. 

B. Controller, sheave, car frame and platform, counterweight, beams, rails 

and buffers, except their machined surfaces, cams, brackets and all 

other uncoated ferrous metal items shall be painted one factory priming 

coat or approved equal. 

C. Upon completion of installation and prior to final inspection, all 

equipment shall be thoroughly cleaned of grease, oil, cement, plaster 

and other debris. All equipment, except that otherwise specified as to 

architectural finish, shall then be given two coats of paint of 

approved color, conforming to manufacturer's standard. 

D. Field painting of governors shall be in accordance with ASME A17.1 Rule 

2.18.3.1. 

E. Stencil or apply decal floor designations not less than 100 mm (4 in.) 

high on hoistway doors, fascias or walls within door restrictor areas 

as required by ASME A17.1 Rule 2.29.2. The color of paint used shall 

contrast with the color of the surfaces to which it is applied. 

F. Elevator hoisting machine, controller, governor, main line shunt trip 

circuit breaker, safety plank, and cross head of car shall be 

identified by 100 mm (4 in.) high numerals and letters located as 

directed.  Numerals shall contrast with surrounding color and shall be 

stenciled or decaled. 

G. Hoistway Entrances of Passenger, and Service Elevators: 

1. Door panels shall be parkerized or given equivalent rust resistant 

treatment and a factory finish of one coat of baked-on primer and 

one factory finish coat of baked-on enamel. 

2. Fascia plates, top and bottom shear guards, dust covers, hanger 

covers, and other metalwork, including built-in or hidden work and 

structural metal, (except stainless steel entrance frames and 

surfaces to receive baked enamel finish) shall be given one approved 

prime coat in the shop, and one field coat of paint of approved 

color. 
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I. Elevator Cabs for Passenger and Service Elevators: 

1. Interior and exterior steel surfaces shall be parkerized or given 

equivalent rust resistant treatment before finish is applied. 

2. Interior steel surfaces shall be factory finished with one coat of 

baked on enamel or proxylin lacquer. For color, see Section 09 06 

00, SCHEDULE FOR FINISHES. 

3. Give exterior faces of car doors one finish coat of paint of medium 

gray color. 

3.8 PRE-TESTS AND TESTS 

A. Pre-test the elevators and related equipment in the presence of the 

Resident Engineer or his authorized representative for proper operation 

before requesting final inspection. Conduct final inspection at other 

than normal working hours, if required by Resident Engineer. 

1. Procedure outlined in the Inspectors Manual for Electric Elevators, 

ASME A17.2 shall apply. 

a. Final test shall be conducted in the presence of and witnessed by 

an ASME QEI-1 Certified Elevator Inspector. 

b. Government shall furnish electric power including necessary 

current for starting, testing, and operating machinery of each 

elevator. 

2. Contractor shall furnish the following test instruments and 

materials on-site and at the designated time of inspection: properly 

marked test weights, voltmeter, amp probe, thermometers, direct 

reading tachometer, megohm meter, vibration meter, sound meter, 

light meter, stop watch, and a means of two-way communication. 

B. Inspect workmanship, equipment furnished, and installation for 

compliance with specification. 

C. Balance Tests: The percent of counterbalance shall be checked by 

placing test weights in car until the car and counterweight are equal 

in weight when located at the mid-point of travel. If the actual 

percent of counter balance does not conform to the specification, the 

amount of counterweight shall be adjusted until conformance is reached. 

D. Full-Load Run Test: Elevators shall be tested for a period of one hour 

continuous run with full contract load in the car. The test run shall 

consist of the elevator stopping at all floors, in either direction of 

travel, for not less than five or more than ten seconds per floor. 
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E. Speed Test: The actual speed of the elevator shall be determined in 

both directions of travel with full contract load, balanced load and no 

load in the elevator. Speed shall be determined by applying a certified 

tachometer to the car hoisting ropes or governor rope. The actual 

measured speed of the elevator with all loads in either direction shall 

be within three (3) percent of specified rated speed. Full speed runs 

shall be quiet and free from vibration and sway.  

F. Temperature Rise Test: The temperature rise of the hoisting motor shall 

be determined during the full load test run. Temperatures shall be 

measured by the use of thermometers. Under these conditions, the 

temperature rise of the equipment shall not exceed 50 degrees 

Centigrade above ambient temperature. Test shall start when all machine 

room equipment is within five (5) degrees Centigrade of the ambient 

temperature. Other tests for heat runs on motors shall be performed as 

prescribed by the Institute of Electrical and Electronic Engineers. 

G. Car Leveling Test: Elevator car leveling devices shall be tested for 

accuracy of leveling at all floors with no load in car, balanced load 

in car, and with contract load in car, in both directions of travel. 

Accuracy of floor level shall be within plus or minus 3 mm (1/8 in.) of 

level with any landing floor for which the stop has been initiated 

regardless of load in car or direction of travel. The car leveling 

device shall automatically correct over travel as well as under travel 

and shall maintain the car floor within plus or minus 3 mm (1/8 in.) of 

level with the landing floor regardless of change in load. 

H. Brake Test: The action of the brake shall be prompt and a smooth stop 

shall result in the up and down directions of travel with no load and 

rated load in the elevator. Down stopping shall be tested with 125 

percent of rated load in the elevator.  

I. Insulation Resistance Test: The elevator's complete wiring system shall 

be free from short circuits and ground faults and the insulation 

resistance of the system shall be determined by use of megohm meter, at 

the discretion of the Elevator Inspector conducting the test. 

J. Safety Devices and Governor Tests: The safety devices and governor 

shall be tested as required by ASME A17.1 Section 8.10. 

K. Overload Devices: Test all overload current protection devices in the 

system at final inspection. 

L. Limit Stops: 
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1. The position of the car when stopped by each of the normal limit 

stops with no load and with contract load in the car shall be 

accurately measured. 

2. Final position of the elevator relative to the terminal landings 

shall be determined when the elevator has been stopped by the final 

limits. The lower limit stop shall be made with contract load in the 

elevator. Elevator shall be operated at inspection speed for both 

tests. Normal limit stopping devices shall be inoperative for the 

tests. 

M. Oil Buffer Tests: These tests shall be conducted with operating device 

and limit stops inoperative and with contract load in the elevator for 

the car buffer and with no load in the elevator for the counterweight 

buffer. Preliminary test shall be made at the lowest (leveling) speed. 

Final tests shall be conducted at contract speed. Buffers shall 

compress and return to the fully extended position without oil leakage. 

N. Setting of Car Door Contacts: The position of the car door at which the 

elevator may be started shall be measured. The distance from full 

closure shall not exceed that required by ASME A17.1. The test shall be 

made with the hoistway doors closed or the hoistway door contact 

inoperative. 

O. Setting of Interlocks: The position of the hoistway door at which the 

elevator may be started shall be measured and shall not exceed ASME 

A17.1 requirements. 

P. Operating and Signal System: The elevator shall be operated by the 

operating devices provided and the operation signals and automatic 

floor leveling shall function in accordance with requirements 

specified. Starting, stopping and leveling shall be smooth and 

comfortable without appreciable steps of acceleration or deceleration. 

Q. Performance of the Elevator supervisory system shall be witnessed and 

approved by the representative of the Resident Engineer. 

R. Evidence of malfunction in any tested system or parts of equipment that 

occurs during the testing shall be corrected, repaired, or replaced at 

no additional cost to the Government, and the test repeated. 

S. If equipment fails test requirements and a re-inspection is required, 

the Contractor shall be responsible for the cost of re-inspection; 

salaries, transportation expenses, and per-diem expenses incurred by 

the representative of the Resident Engineer. 
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3.9 INSTRUCTION OF VA PERSONNEL 

A. Provide competent instruction to VA personnel regarding the operation 

of equipment and accessories installed under this contract, for a 

period equal to one eight hour day. Instruction shall commence after 

completion of all work and at the time and place directed by the 

Resident Engineer. 

B. Written instructions in triplicate relative to care, adjustments and 

operation of all equipment and accessories shall be furnished and 

delivered to the Resident Engineer in independently bound folders. DVD 

recordings will also be acceptable. Written instructions shall include 

correct and legible wiring diagrams, nomenclature sheet of all 

electrical apparatus including location of each device, complete and 

comprehensive sequence of operation, complete replacement parts list 

with descriptive literature, and identification and diagrammatic cuts 

of equipment and parts. Information shall also include electrical 

operation characteristics of all circuits, relays, timers, and 

electronic devices, as well as R.P.M. values and related 

characteristics for all rotating equipment. 

C. Provide supplementary instruction for any new equipment that may become 

necessary because of changes, modifications or replacement of equipment 

or operation under requirements of paragraph entitled "Warranty of 

Construction". 

3.10 INSPECTIONS AND SERVICE: GUARANTEE PERIOD OF SERVICE 

A. Furnish complete inspection and maintenance service on entire elevator 

installation for a period of one (1) year after completion and 

acceptance of all the elevators in this specification by the Resident 

Engineer. This maintenance service shall run concurrently with the 

warranty. Maintenance work shall be performed by Certified Elevator 

Mechanics and Apprentices employed and supervised by the company that 

is providing guaranteed period of service on the elevator equipment 

specified herein. The VA will have the right to engage their own 

inspector to oversee the work performed. 

B. This contract will cover full maintenance including emergency call back 

service, inspections, and servicing the elevators listed in the 

schedule of elevators. The Elevator Contractor shall perform the 

following: 

1. Bi-weekly systematic examination of equipment. 
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2. During each maintenance visit the Elevator Contractor shall clean, 

lubricate, adjust, repair and replace all parts as necessary to keep 

the equipment in first class condition and proper working order. 

3. Furnishing all lubricant, cleaning materials, parts and tools 

necessary to perform the work required. Lubricants shall be only 

those products recommended by the manufacturer of the equipment. 

4. Equalizing tension, shorten or renew hoisting ropes where necessary 

to maintain the safety factor. 

5. As required, motors, controllers, selectors, leveling devices, 

operating devices, switches on cars and in hoistways, hoistway doors 

and car doors or gate operating device, interlock contacts, guide 

shoes, guide rails, car door sills, hangers for doors, car doors or 

gates, signal system, car safety device, governors, tension and 

sheaves in pit shall be cleaned, lubricated and adjusted.  

6. Guide rails, overhead sheaves and beams, counterweight frames, and 

bottom of platforms shall be cleaned every three months.  Car tops 

and machine room floors shall be cleaned monthly. Accumulated 

rubbish shall be removed from the pits monthly. A general cleaning 

of the entire installation including all machine room equipment and 

hoistway equipment shall be accomplished quarterly. Cleaning 

supplies and vacuum cleaner shall be furnished by the Contractor. 

7. Maintain the performance standards set forth in this specification. 

8. The operational system shall be maintained to the standards 

specified hereinafter including any changes or adjustments required 

to meet varying conditions of hospital occupancy. 

9. Maintain smooth starting and stopping and accurate leveling at all 

times. 

C. Maintenance service shall not include the performance of work required 

as a result of improper use, accidents, and negligence for which the 

Elevator Contractor is not directly responsible. 

D. Provide 24 hour emergency call-back service that shall consist of 

promptly responding to calls within two hours for emergency service 

should a shutdown or emergency develop between regular examinations. 

Overtime emergency call-back service shall be limited to minor 

adjustments and repairs required to protect the immediate safety of the 

equipment and persons in and about the elevator. 



Durham VAMC  
Expand Parking Garage 
Durham, NC 27705 

August 05, 2015
Bid Set

Project No. 558-318
 

14 21 00-53 
ELECTRIC TRACTION ELEVATORs 

 

E. Service and emergency personnel shall report to the Resident Engineer 

or his authorized representative upon arrival at the hospital and again 

upon completion of the required work. A copy of the work ticket 

containing a complete description of the work performed shall be given 

to the Resident Engineer or his authorized representative. 

F. The Elevator Contractor shall maintain a log book in the machine room. 

The log shall list the date and time of all weekly examinations and all 

trouble calls. Each trouble call shall be fully described including the 

nature of the call, necessary correction performed or parts replaced. 

G. Written “Maintenance Control Program” shall be in place to maintain the 

equipment in compliance with ASME A17.1 Section 8.6. 
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